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SOLICITATION, OFFER AND AWARD 1. THIS CONTRACT IS A RATED ORDER
UNDER  DPAS  (15 CFR 700)

RATING PAGE      OF     PAGES
                **                 

2. CONTRACT NUMBER  
  

3. SOLICITATION NUMBER

PR-HQ-00-11400

4. TYPE OF SOLICITATION
[ ] SEALED BID (IFB)

[X ] NEGOTIATED
(RFP)

5. DATE ISSUED
                           

07/21/00

6. REQUISITION/PURCHASE
NUMBER  

PR-HQ-00-11400

 7.            ISSUED BY                                          CODE (Hand
Carried/Courier Address)
                                      

                    8. ADDRESS OFFER TO (If other than Item 7)
(U. S.  Mail Only)

Environmental Protection Agency 

Bid and Proposal Room, Ronald Reagan Building, 6th Floor
(3802R)
1300 Pennsylvania Avenue, N.W.
Washington, DC 20004

Environmental Protection Agency  

Bid and Proposal Room, Ariel Rios Building (3802R)
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

SOLICITATION

9. Sealed offers in original and   8   copies for furnishing the supplies or services in the Schedule will be received at the place specified in item 8, or if handcarried, in the depository

 until   03:00 PM    local_time   08/31/2000  
                                      (Hour)                           (Date)
CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1  All offers are subject to all terms and conditions contained in this
solicitation.
10. FOR INFORMATION              

         CALL:  
A. NAME

SALLIE H. MCELRATH
B. TELEPHONE  (NO COLLECT CALLS) C. E-MAIL ADDRESS

mcelrath.sallie@ep
a.gov

AREA CODE

202
NUMBER

564-4441
EXT.
       

11.  TABLE OF CONTENTS
(X) SEC. DESCRIPTION PAGE (S) (X) SEC. DESCRIPTION PAGE (S)

PART I - THE SCHEDULE PART II - CONTRACT CLAUSES
A SOLICITATION/CONTRACT FORM I CONTRACT CLAUSES
B SUPPLIES OR SERVICES AND

PRICES/COSTS
PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.

C DESCRIPTION/SPECS./WORK STATEMENT J LIST OF ATTACHMENTS
D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS
E INSPECTION AND ACCEPTANCE

K
REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF OFFERORSF DELIVERIES OR PERFORMANCE

G CONTRACT ADMINISTRATION DATA L INSTRS., CONDS., AND NOTICES TO OFFERORS
H SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD

OFFER (Must be fully completed by offeror)
NOTE:  Item 12 does not apply if the solicitation includes the provisions in 52.214-16, Minimum Bid Acceptance Period.
12. In compliance with the above, the undersigned agrees, if this offer is accepted within                       calender days (60 calendar days unless a different period is inserted by the offeror)

from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s),
within the time specified in the schedule.

13. DISCOUNT FOR  
PROMPT 
PAYMENT

10  CALENDAR DAYS

%

20 CALENDAR DAYS

         %

30 CALENDAR DAYS

%

      CALENDAR DAYS

%      (See Section I,  Clause 52-232-8)

14. ACKNOWLEDGMENT OF
AMENDMENTS
 (The offeror acknowledges receipt
of amendments to the
SOLICITATION for offerors and
related documents numbered and
dated:)

AMENDMENT NO. DATE AMENDMENT NO. DATE

15A.  NAME AND              CODE FACILITY 16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or
print)

                                            ADDRESS OF
         OFFEROR

15B.  TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS
IS DIFFERENT FROM ABOVE - ENTER

[  ] SUCH ADDRESS IN SCHEDULE

17. SIGNATURE
                                      

18. OFFER DATE
                        AREA

CODE            
NUMBER EXT.

AWARD (To be completed by Government)
19. ACCEPTED AS TO ITEMS NUMBERED
                                   

20. AMOUNT
                                       

21. ACCOUNTING AND APPROPRIATION
                                       

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:
[ ]   10 U.S.C. 2304(c)(         )     [ ]    41 U.S.C. 253(c)(          )

23. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified)

                                    

ITEM

24. ADMINISTERED BY (If other than item 7) CODE
                                         

25. PAYMENT WILL BE MADE BY CODE:

Environmental Protection Agency
Research Triangle Park Financial
Management Center (MD-32)
Research Triangle Park, NC 27711

26. NAME OF CONTRACTING OFFICER (Type or print)
                                        

27. UNITED STATES OF AMERICA
                                          
                               (Signature of Contracting Officer)

28. AWARD
DATE

                            
IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is unusable

STANDARD FORM 33 (REV. 9-97)
Prescribed by GSA - FAR (48 CFR) 53.214(c)
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PART I    - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 CONTRACT CLAUSES - FIXED PRICE PORTION AND COST REIMBURSEMENT PORTION

   This contract includes work that will be performed on a fixed price basis
and work that will be performed on a cost reimbursement basis.  Thus, as
appropriate, contract clauses applicable to fixed price work will govern the
fixed price work and clauses applicable to cost reimbursement work will govern
the cost reimbursement work. 

B.2 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73)
(APR 1984) DEVIATION

APPLICABLE TO THE COST REIMBURSEMENT PORTION (FIVE YEAR BASE PERIOD) (To be
invoiced under LOTS 0002, 0400, 0600, 0800, 0010)

  (a) The Contractor shall perform all work and provide all required reports
within the level of effort specified below.  The Government will order 40,000
direct labor hours for the base period which represents the Government's best
estimate of the level of effort required to fulfill these requirements. 

  (b) Direct labor includes personnel such as engineers, scientists,
draftsmen, technicians, statisticians, and programmers and not support
personnel such as company management, typists, and key punch operators even
though such support personnel are normally treated as direct labor by the
Contractor.  The level of effort specified in paragraph (a) includes
Contractor, subcontractor, and consultant labor hours. 

  (c) Under any circumstances, if the Government orders or the Contractor
provides less than 90 percent of the level of effort specified for the base
period or any optional period exercised, an equitable downward adjustment of
the fixed fee, if any, for that period will be made.  The Government may
require the Contractor to provide additional effort up to 110 percent of the
level of effort for any period until the estimated cost for that period has
been reached.  However, this additional effort shall not result in any
increase in the fixed fee, if any.  If this is a cost-plus-incentive-fee
(CPIF) contract, the term "fee" in this paragraph means "base fee and
incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee." 

  (d) If the level of effort specified to be ordered during a given base or
option period is not ordered during that period, that level of effort may not
be accumulated and ordered during a subsequent period. 
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  (e) These terms and conditions do not supersede the requirements of either
the "Limitation of Cost" or "Limitation of Funds" clauses. 

B.3 ORDERING WORK

Work will be ordered through the issuance of written technical direction
documents (TDDs) by the Contracting Officer, the Project Officer or a
warranted Ordering Officer listed in Section G. 

The authorized personnel listed in Section G under the clause entitled,
ORDERING OFFICERS, may issue assignments orally under this contract when
warranted by emergency only.  These assignments must then be issued in writing
by the Project Officer and Contracting Officer within five (5) calendar days
after the oral direction.  The TDD shall indicate on which date the assignment
was issued orally.

The Government will unilaterally set the hours on the individual TDDs.  The
signature of the contractor on the TDD form shall indicate the contractor’s
acceptance.  The hours cannot be exceeded without prior authorization by the
Contracting Officer or the Project Officer.

The contractor shall provide the required services within the timeframes
established in the TDD.  For emergency responses, the contractor shall provide
the required services within the response time requirements specified below:

The following requirements apply to all Response activities and Removal
Site Evaluation.  Contractor must maintain 24-hour, seven day a week
response capability to respond to discharge/releases or threatened
discharges/releases defined in Subparts D and E of the NCP.   Response
times required will be determined by the COR and will vary from one to
twelve hours.

The contractor shall provide requested emergency services by mobilizing
(packed with the required incident specific response gear and on the
road) within two (2)hours of the receipt of a written or verbal tasking
from EPA Region 9. Any changes to the two (2) hours requirement will be
determined and approved in advance by the EPA OSC.

The contractor is not precluded from providing these services in less
than these response time limits. 

B.4 FIXED PRICE LEVEL OF EFFORT FOR THE EMERGENCY RESPONSE/REMOVAL TEAM 

THIS CLAUSE IS APPLICABLE TO THE FIXED PRICE PORTION (To be invoiced under LOT
0001)

(a) The Fixed Price - Level of Effort (FP-LOE)for this contract will be
ordered on a yearly basis.  There will be a one year base period and four one
year option periods.  The base quantity level of effort in each of the five
years is the offeror’s productive manyear (PM-Y) times twenty (20).  
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(b) A PM-Y equals     *       hours. 
   * A PM-Y includes all hours less “Non-Productive/Indirect” Labor Year Hours
as described in L.24 paragaph B.4).  This block to be filled in at contract
award based on the selected offeror’s PM-Y.

(c) The FP-LOE will be called the Emergency Response/Removal Team.  The team
will consist of the following twenty (20) fulltime dedicated positions (See
L.24 for mimimum qualifcations of the dedicated team.  The remaining blocks
will be filled in at contract award):

LOT 0001 FIXED PRICE ITEM

YEAR 1 CLIN 0100
                Labor           Fixed 

SubCLIN Title      Category Code Discipline     Price

            Senior Project  
0101 Manager          _____________     __________      $           

0102 Senior Chemist  _____________     __________      $           

0103 Senior Chemist   _____________     __________      $           

0104 Junior Chemist   _____________     __________      $           

0105 Junior Chemist   _____________     __________      $           

0106 Junior Chemist   _____________     __________      $           

0107 Sr. Geologist    _____________     __________      $           

0108 Sr. Geologist    _____________     __________      $           

0109 Jr. Geologist    _____________     __________      $           

0110 Jr. Geologist    _____________     __________      $           

0111 Sr. Biologist _____________     __________      $           

0112 Jr. Biologist    _____________     __________      $           

            Computer
0113 Specialist     _____________     __________      $           

      Equipment
0114 Technician       _____________     __________      $           

0115 _______________  _____________     __________      $           

0116 _______________  _____________     __________      $           
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0117 _______________  _____________     __________      $           

0118 _______________  _____________     __________      $           

0119 _______________  _____________     __________      $           

0120 _______________  _____________     __________      $           

TOTAL PRICE CLIN 0100     $           

(d) The total CLIN price listed above is for the base period of the fixed
price portion of the contract which is from the date of contract award through
twelve (12) months. The subclin prices are for the purposes of increasing the
size of the dedicated team as discussed in the Section H clause “Option to
Increase the Size of the Dedicated Team”.

(e) As the members of the team are fulltime and dedicated, no member of the
dedicated team may charge hours under the Cost Reimbursement portion of the
contract as either a direct or indirect charge.  

  
(f) Any changes to the fully dedicated team members identified above must be
approved using the procedures identified in the Section H clauses
“Qualifications of the Dedicated Team” and “Key Personnel”.  Changes in key
personnel will result in a modification to the contract.

B.5 ADJUSTMENTS TO THE FIXED PRICE CLINS

THIS CLAUSE IS APPLICABLE TO THE FIXED PRICE LEVEL-OF-EFFORT ONLY

     The Government will be entitled to a pro rata deduction in the contract
price for a period of performance if the full quantity of productive man-years
(P-MYs) ordered for that contract period (including any optional partial PM-
Ys) are not provided by the contractor. Any pro rata deduction in price will
be based on the actual days that any of the members of the dedicated team are
unavailable under the contract due to attrition or time off beyond that which
is permissable as part of the contractor’s productive manyear (i.e., annual
leave, sick leave, etc.) defined in clause B.3.  The contractor shall provide
a vacancy report each month on the daily availability of each of the dedicated
team members during the previous month.  This vacancy report shall be
certified and shall include the statement that the report is based on the
contractor’s time and attendance reports.  For every day a dedicated team
position remains unfilled, the Government is entitled to this prorata
deduction.   When a downward adjustment is due to the Government for any given
month, the payment for the voucher submitted subsequent to that month shall be
adjusted commensurate with services not provided in the preceding month.

B.6 TECHNICAL DIRECTION DOCUMENTS

1.     Fixed Price Portion:  Tasking of the Fixed Price Dedicated Team (the
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Emergency Response/Removal Team)will begin immediately upon contract award by
issuance of TDDs directly from the Project Officer (and other Ordering Officer
as defined in G.1 for emergencies).  An Annual Work Plan (AWP)is not required. 
The Project Officer may issue TDDs for all SOW activities except for training
and public participation support activities which must be issued by the
Contracting Officer.

2. Cost Reimbursement Portion:  

a. A request for an Annual Work Plan will be issued by the Project
Officer to the Contractor.  This request for the annual work plan
(hereafter referred to as the AWP TDD)will identify EPA’s anticipated
workload for the year and will be requested on an annual basis.  Upon
approval of the submitted annual work plan by the Contracting Officer,
the Project Officer may issue TDDs for work covered in the AWP.  Only
the Contracting Officer shall issue TDDs for the following activities
unless otherwise delegated by the Contracting Officer:

- All work NOT identified in the Annual Work Plan
- Training
- Public Participation

b. Within 15 calendar days after receipt of the AWP TDD, the contractor
shall submit an Annual Work Plan containing a detailed technical and
staffing plan, as well as a detailed cost estimate.  The Contractor
shall submit one (1) copy of the Annual Work Plan to the CO and one (1)
copy to the PO.  Within 45 calendar days after receipt of the
contractor’s Annual Work Plan the CO will provide written approval or
disapproval of the plan to the contractor.  An Annual Work Plan TDD will
be issued each year for the life of the contract. 

c. During the performance period PRIOR to Annual Work Plan approval the
Contracting Officer shall issue ALL TDDS with the exception of TDDs for
emergency or time-critical response actions.

3.  Ordering in an emergency:  When warranted by an emergency, a TDD may be
issued verbally under this contract.  This verbal authorization may be
made by the EPA On-Scene Coordinator (OSC), PO, DPO, or CO.  The
Contractor shall begin work immediately upon receipt of a verbally-
issued TDD.  Overtime required during an emergency action will be
authorized by the OSC.  A written TDD must then be issued within five
(5) calendar days by the PO or DPO.  The TDD shall indicate the date on
which the TDD was verbally issued.

4. If the purpose of a TDD is to revise efforts specified by a previous
TDD, the TDD shall specifically reference the prior TDD and the effort
being revised.

5.  Under both the Fixed Price and Cost Reimbursement portions of the
contract, the Contractor shall acknowledge receipt of each TDD by
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returning a signed copy of the TDD to the issuing official within five
(5) calendar days after its receipt.  The Contractor shall begin work
immediately upon receipt of a TDD.  The Contracting Officer will notify
the Contractor when an EPA-approved electronic signature system is
available for use in lieu of returning a signed hard copy of the TDD.

6.    For any TDD requiring preparation by the Contractor of a project work
plan, the TDD will outline the details for the submission of the project
work plan (i.e., submission date, approval date).  When required,
project work plans should be submitted to the Project Officer.

Each TDD may/will include the following:

- Numerical designation of the TDD
- Cost center
- The estimate of required labor hours
- Estimated TDD dollar amount
- Source of funds (i.e., CERCLA, OPA, CEPP, other)
- PA Site Identification Number, 2 digit EPA SS ID and 9 digit CERCLIS #
(if applicable)
- Site name, city, county, and state
- Overtime approved (see above for required authorization)
- Period of performance
- Reference information
- Descriptive title to tasks
- Specific tasks, including the anticipated end product(s)
- Interim deadlines, including completion dates for each specific effort
- Desired report format
- Comments
- Signatures and dates
- Descriptor (for Contractor use)
- Distribution (The CO shall be included on the distribution of all TDDs 
  issued under-this contract)
- Priority
- Reference of Statement of Work
- Conflict of Interest Search
- Schedule of deliverables

7. Upon completion of all tasks within a given TDD, the Contractor shall
submit a final Acknowledgment of Completion (AOC) to the PO/DPO for
approval.  A copy of the AOC shall also be submitted to the Contracting
Officer.  AOCs shall include the following information:

- Cost Center
- AOC Number
- Response Type (e.g., pre-remedial, etc.)
- Original Authorized Budgets
- Actual Total Budgets
- PO/DPO Action
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- Comments
- Signatures and Dates
- Distribution

8.    TDDs shall not allow for any change to the terms or conditions of the
contract.  Where any language in the TDD may suggest a change to the
terms or conditions, the Contractor shall immediately notify the Project
Officer and Contracting Officer.

9.  This clause does not change the requirements of the “Level of Effort”
Clause or the “Limitation of Government’s Obligation” clause nor the
notification requirements of either the “Limitation of Cost” or
“Limitation of Funds” clauses.

B.7 TECHNICAL DIRECTION DOCUMENT CONFLICT OF INTEREST CERTIFICATION

Within 20 days of receipt of the technical direction document (TDD), the
Contractor shall provide the Contracting Officer with a conflict of interest
certification.  Where TDDs are issued for work on or directly related to a
site, the contractor is only required to provide a conflict of interest
certification for the first TDD issued for that site.  For all subsequent work
on the site, the Contractor has a continued obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

Before submitting the COI certification, the Contractor shall search its
records accumulated, at a minimum, over the past three years immediately prior
to the receipt of the TDD.  In the COI certification, the Contractor must
certify, to the best of the Contractor’s knowledge and belief, that all actual
or potential organizational conflicts of interest have been reported to the
Contracting Officer or that, to the best of the Contractor’s knowledge and
belief, no actual or potential organizational conflicts of interest exist.  In
addition, the Contractor must certify that its personnel who perform work
under this TDD or relating to this TDD, have been informed of their obligation
to report personal and organizational conflicts of interest to the Contractor. 
The certification shall also include a statement that the Contractor
recognizes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performance of this TDD or
other work relating to this site.    

B.8 LIMITATION OF GOVERNMENT'S OBLIGATIONS (SEPT 1995)

APPLICABLE TO THE FIXED PRICE LEVEL OF EFFORT CLINS ONLY (CLIN 0100 AND OPTION
ITEMS 0200, 0300, 0400 AND 0500)

   (a) Contract line item _____ is incrementally funded.  For this item, the
sum of $________ of the total price is presently available for payment and
allotted to this contract.

   (b) For items identified in paragraph (a) of this clause, the Contractor
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agrees to perform up to the point at which the total amount payable by the
Government, including reimbursement in the event of termination of those items
for the Government’s convenience, approximates the total amount currently
allotted to the contract.  The Contractor will not be obligated to continue
work on those items beyond that point.  The Government will not be obligated
in any event and under any circumstances to reimburse the contractor in excess
of the amount alloted to the contract for those item(s) except for
reimbursement of termination settlement costs as provided for under paragraph
(g)(3) of the contract clause entitled “Termination for Convenience of the
Government(Fixed-Price)(Sep 1996)”.  As used in this clause, the total amount
payable by the Government in the event of termination of applicable contract
line items for convenience includes costs, profit, and estimated termination
settlement costs for those items.

   (c) Notwithstanding the dates specified in the allotment schedule in
paragraph (i) of this clause, the Contractor will notify the Contracting
Officer, in writing, at least 7 calendar days prior to the date when, in the
Contractor's best judgement, the work will reach the point at which the total
amount payable by the Government, including any costs for termination for
convenience, will approximate 85% of the total amount then allotted to the
contract for performance of the applicable items.  The notification will state 
(1) the estimated date when that point will be reached and (2) an estimate of
additional funding, if any, needed to continue performance of applicable line
items up to the next scheduled date for allotment of funds identified in
paragraph (i) of this clause, or to a substitute date as determined by the
Government pursuant to subparagraph (d) of this clause. The notification will
also advise the Contracting Officer of the estimated amount of additional
funds that will be required for the timely performance of the item(s) funded
pursuant to this clause, for a subsequent period as may be specified in
paragraph (i) of this clause or otherwise agreed to by the parties. If, after
such notification, the Contracting Officer does not in writing allot
additional funds by the date identified in the Contractor’s notification, or
by an agreed substitute date, the Contracting Officer will terminate any
item(s) for which additional funds have not been allotted, pursuant to the
clause entitled ”Termination for Convenience of the Government.”  Absent such
written notification from the Contracting Officer that additional funds have
been allotted to the contract, the Government is not obligated to reimburse
the contractor for any costs that would exceed the amount alloted to the
contract under this clause except for reimbursement of termination settlement
costs as set forth in paragraph (a) above.

   (d) The parties contemplate that the Government will allot additional funds
for continued performance of the contract line items identified in paragraph
(a) of this clause and will determine the estimated period of contract
performance which will be covered by the funds.  The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional
allotted funds and to the new estimated period of contract performance.  The
contract will be modified accordingly.

   (e) If, solely by reason of failure of the Government to allot additional
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funds by the dates indicated below, in amounts sufficient for timely
performance of the contract line items identified in paragraph (a) of this
clause, the Contractor incurs additional costs or is delayed in the
performance of the work under this contract and if additional funds are
allotted, an equitable adjustment will be made in the price of the items, or
in the time of delivery, or both.  Failure to agree to any such equitable
adjustment hereunder will be a dispute concerning a question of fact within
the meaning of the clause entitled ”Disputes.”

   (f) The Government may at any time prior to termination allot additional
funds for the performance of the contract line items identified in paragraph
(a) of this clause.

   (g) The termination provisions of this clause do not limit the rights of
the Government under the clause entitled “Default.”  The provisions of this
clause are limited to the work and allotment of funds for the contract line
items set forth in paragraph (a) of this clause.  This clause no longer
applies once the contract is fully funded except with regard to the rights or
obligations of the parties concerning equitable adjustments negotiated under
paragraph (d) or (e) of this clause.

   (h) Nothing in this clause affects the right of the Government to terminate
this contract pursuant to the contract clause entitled “Termination for
Convenience of the Government.”

   (i) The parties contemplate that the Government will allot funds to this
contract in accordance with the following schedule:
 

           Date            Amount
   On execution of contract               $__________
                                          $__________
                                          $__________
  
(j) The amount currently allotted is estimated to cover the contractor’s

performance through __________. 

B.9 ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984)

THIS CLAUSE IS APPLICABLE TO THE COST REIMBURSEMENT PORTION OF THE CONTRACT
ONLY (To be invoiced under LOT 0002, 0400, 0600, 0800, 0010) 

 (a) The estimated cost of this contract is _______________. 

 (b) The fixed fee is _______________. 

 (c) The total estimated cost and fixed fee is _______________.   *
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B.10 TOTAL CONTRACT AMOUNT

The total amount of the contract is the amount listed in the Section B
clause “Fixed Price - Level of Effort for the Emergency Response/Removal Team”
plus the amount listed in the Section B clause “Estimated Cost and Fixed Fee”.

B.11 OTHER DIRECT COSTS (EP 52.231-110) (APR 1984)

Other Direct Costs in excess of the following are not allowable as a charge to
this contract without the prior written approval of the Contracting Officer: 

OTHER DIRECT COSTS *

$_____________

* Other Direct Costs consist of Travel, Subcontracts and Miscellaneous
ODCs which shall be tracked separately for reporting purposes but which are
all included in the above not-to-exceed amount.

  Other Direct Costs (ODCs) are included in the estimated cost and fixed
fee listed in B.11 (the cost reimbursement portion of the contract) and will
be invoiced as part of LOT 0002, 0004, 0006, 0008, 0010.

B.12 LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984)

THIS CLAUSE IS APPLICABLE TO THE COST REIMBURSEMENT PORTION ONLY

  (a) Pursuant to the Limitation of Funds clause, incremental funding in the
amount of __________ is allotted to cover estimated cost. Funds in the amount
of __________ are provided to cover the corresponding increment of fixed fee. 
The amount allotted for costs is estimated to cover the contractor's
performance through __________. 

  (b) When the contract is fully funded as specified in the Estimated Cost and
Fixed Fee Clause (EP 52.216-190), the Limitation of Cost clause shall become
applicable. 

B.13 SPECIAL LIMITATION OF COST PROVISION FOR TECHNICAL DIRECTION DOCUMENTS

      The purpose of this clause is to specify cost controls which will apply
to Technical Direction Documents (TDD). 
       
  (a) The contractor agrees to perform the work specified in each TDD issued
under this contract within the approved TDDD ceiing amount stated in that TDD. 
If, at any time, the Contractor has reason to believe that the total cost for
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performance of a TDD will be greater than the TDD ceiling amount stated in the
TDD or at least 10% less, the Contractor shall notify the Contracting Officer
and the Project Officer in writing to that effect, giving his revised estimate
of the total cost for the performance of that TDD.

  (b) The Contractor shall notify the Contracting Officer and Project Officer
in writing whenever it has reason to believe that the costs it expects to
incur under a TDD in the next 30 calendar days, when added to all costs
previously incurred, will exceed 75 percent of the ceiling amount specified in
the TDD (for purposes of this clause, term ciling amount” means the ceiling
amount of the TDD inclusive of all modifications to the TDD ceiling amount).
The notice shall state the estimated amount of additional funds required to
continue performance for the period specified in the TDD.

  (c) If under an emergency TDD (as defined in Section B clause (“TECHNICAL
DIRECTION DOCUMENT”) costs incurred are 75 percent of the ceiling amount
specified in the TDD, the Contractor must notify the Contracting Officer and
Project Officer IMMEDIATELY.

  (d) Except as required by other provisions of this contract specifically
cited and stated to be an exception to this clause, the Government shall not
be obligated to reimburse the Contractor for costs incurred in performing a
TDD in excess of the TDD ceiling amount approved for that TDD, and the
Contractor shall not be obligated to continue performance of a TDD or
otherwise to incur costs in excess of the ceiling amount approved in that TDD
unless or until the Contracting Officer, or the Contracting Officer’s designee
authorized to issue the TDD, has notified the Contractor in writing that such
TDD ceiling amount has been increased and specified in such notice a TDD
ceiling amount which shall thereupon constitute the estimate cost of
performance of that TDD.  No notice, communication, or representation in any
other form or from any person other than the Contracting Officer or the
Contracting Officer’s designee authorized to issue the TDD, shall affect the
estimated cost of a TDD.  In the absence of the specified notice, the
Government shall not reimburse the Contractor for any cost related to the TDD
exceeding the TDD ceiling amount.  When and to the extent that the TDD ceiling
amount approved in a TDD has been increased, any costs incurred by the
Contractor in excess of the TDD ceiling amount prior to such increase shall be
allowable to the same extent as if such costs had been incurred after the
increase, unless the Contracting Officer or the Contracting Officer’s designee
authorized to issue the TDD, issues a termination or other notice with respect
to that TDD and directs that the increase is solely for the purpose of
covering termination or other specified expenses in connection with that TDD.  
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

  The Contractor shall not perform any of the following activities on behalf
of EPA in connection with this contract:

1.  The actual preparation of Congressional testimony.

2.  The interviewing or hiring of individuals for employment at EPA.

3.  Developing and/or writing of Position Descriptions and Performance
Standards.

4.  The actual determination of Agency policy.

5.  Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings.

6.  Preparing Award Fee Letters, even under typing services contracts.

7.  The actual preparation of Award Fee Plans.

8.  The preparation of documents on EPA Letterhead other than routine
administrative correspondence.

9.  Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10.  The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performing or may perform.  Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

11.  The actual preparation of responses to audit reports from the Inspector
General, General Accounting Office, or other auditing entities.

12.  Preparing responses to Congressional correspondence.

13.  The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence.

14.  Any contract which authorizes a contractor to represent itself as EPA to
outside parties.
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15.  Conducting administrative hearings.

16.  Reviewing findings concerning the eligibility of EPA employees for
security clearances.

17.  The actual preparation of an office's official budget request.

C.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR
DELIVERY ORDERS (EP 52.210-110) (APR 1984)

  The Contractor shall furnish the necessary personnel, material, equipment,
services and facilities (except as otherwise specified), to perform the
Statement of Work/Specifications included in Attachment 1.

  The Contractor shall perform work under this contract only as directed in
work assignments issued by the contracting officer and technical direction
documents issued by his/her designee.

C.3 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (FEB 1998)

  (a) Definition.  Information Resources Management (IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information.  IRM includes both information itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology.  Examples of these services include but are
not limited to the following:

(1) The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EPA programs.

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or automated data base for use by EPA or contractors operating EPA
programs.

(3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(5) Services that are subject to the Brooks Act of 1965, as amended
(Pub. L. 89-306).
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  (b) General.  The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below.  Upon receipt of a work request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access).  The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures.  The 2100 Series (2100-2199)
of the Agency's Directive System contains the majority of the Agency's IRM
policies, standards and procedures.

(2) Groundwater Program IRM Requirement.  A contractor performing any
work related to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services.  The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services.  Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be 
operating on the Agency's national platforms must comply with procedures
established in the Manual.  (This document is only available through
electronic access.)

  (c)  Printed Documents.  Documents listed in (b)(1) and (b)(2) may be
obtained from:

U.S. Environmental Protection Agency
Office of Administration
Facilities Management and Services Division
Distribution Section
Mail Code:  3204
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460
Phone:  (202) 260-5797

  (d) Electronic Access.

(1) Internet.  A complete listing, including full text, of documents
included in the 2100 Series of the Agency's Directive System, as well as the
two other EPA documents noted in this clause, is maintained on the EPA Public
Access Server on the Internet.  Gopher Access:  gopher.epa.gov is the address
to access the EPA Gopher.  Select `menu keyword search' from the menu and
search on the term `IRM Policy'.  Look for IRM Policy, Standards and Guidance.
World Wide Web Access: http://www.epa.gov is the address for the EPA's www
homepage.  From the homepage, search on the term `IRM Policy' and look for IRM
Policy, Standards and Guidance.
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(2) Dial-Up Modem.  All documents, including the listing, are available
for browsing and electronic download through a dial-up modem.  Dial (919) 558-
0335 for access to the menu that contains the listing for EPA policies.  Set
the communication parameters to 8 data bits, no parity, 1 stop bit (8,N,1)
Full Duplex, and the emulator to VT-100.  The information is the same whether
accessed through dial-up or the Internet.  For technical assistance, call 1-
800-334-2405.
 

C.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (MAY 1999)

   (a) Executive Order 13101 of September 14, 1998, entitled “Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition” and
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal
agencies to procure designated items with the highest recovered materials
content practicable.

   (b) In the performance of this contract, the Contractor shall comply with
the requirements of the following issuances:

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive
Guideline for Procurement of Products Containing Recovered Materials (CPG),
which designates items that are or can be made with recovered materials, and
its companion pieces, the Recovered Materials Advisory Notices (RMANs).  The
CPG and RMANs provide recommended procurement practices, including recommended
recovered material content levels, for purchasing products designated in the
CPG.  The Contractor shall comply with these recommendations, and such other
CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue
with respect to the procurement of products that contain recovered materials. 
(Copies of the CPG or RMANs, as well as information on manufacturers and
vendors of designated items may be obtained by calling EPA’s RCRA Hotline at
(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-
9810.)

(2) In complying with the requirements of paragraph (b), the Contractor
shall coordinate its concerns and program guidance with EPA’s Recycling
Coordinator.

   (c) The Contractor shall prepare and submit reports on the purchase of
products containing recovered materials from time to time in accordance with
written direction (e.g., in specified format) from the EPA Recycling
Coordinator through the Contracting Officer.  Reports shall be submitted to
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail
Code 3204, Washington, D.C. 20460. 
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SECTION D - PACKAGING AND MARKING

[For this Solicitation, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER         DATE       TITLE

    52.246-4       AUG 1996   INSPECTION OF SERVICES--FIXED-PRICE
    52.246-5       APR 1984   INSPECTION OF SERVICES--COST-REIMBURSEMENT

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

  (a) The Contracting Officer or the duly authorized representative will
perform inspection and acceptance of materials and services to be provided. 

  (b) For the purposes of this clause, the Project Officer is the authorized
representative of the Contracting Officer. 

  (c) Inspection and acceptance will be performed as specified in work
assignments and technical direction documents.



PR-HQ-00-11400

Page F-1 of 4

SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER         DATE       TITLE

    52.242-15      AUG 1989   STOP WORK ORDER
    52.242-15      AUG 1989   STOP WORK ORDER ALTERNATE I (APR 1984)

F.2 REPORTS OF WORK

The Contractor shall prepare and deliver reports in accordance with
Attachment 2, REPORTS OF WORK FOR START 2.  Reports requested in work
assignments and technical direction documents shall not replace reporting
requirements contained in Attachment 2. All reports shall cite the contract
number, identify the U.S. Environmental Protection Agency as the sponsoring
agency, and identify the name of the contractor preparing the report.
  

F.3 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATION

  (a) The Contractor shall furnish 2 (two) copies of the combined monthly
technical and financial progress report stating the progress made, including
the percentage of the project completed, and a description of the work
accomplished to support the cost.  If the work is ordered using work
assignments or delivery orders, include the estimated percentage of task
completed during the reporting period for each work assignment or delivery
order.
  
  (b) Specific discussions shall include difficulties encountered and remedial
action taken during the reporting period, and anticipated activity with a
schedule of deliverables for the subsequent reporting period.
 
  (c) The Contractor shall provide a list of outstanding actions awaiting
Contracting Officer authorization, noted with the corresponding work
assignment, such as subcontractor, overtime approvals, and work plan
approvals.
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  (d) The report shall specify financial status at the contract level as
follows:

(1) For the current reporting period, display the amount claimed.
 

(2) For the cumulative period and the cumulative contract life display: 
the amount obligated, amount originally invoiced, amount paid, amount
suspended, amount disallowed, and remaining approved amount.  The remaining
approved amount is defined as the total obligated amount, less the total
amount originally invoiced, plus total amount disallowed.

(3) Labor hours.

  (i) A list of employees, their labor categories, and the numbers of
hours worked for the reporting period.

  (ii) For the current reporting period, display the expended direct
labor hours(by EPA contract labor category), and the total loaded direct labor
costs.

  (iii) For the cumulative contract period display: the negotiated and
expended direct labor hours(by EPA labor category) and the total loaded direct
labor costs.
 

  (iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount
invoiced, and remaining amounts for the following categories:  Direct labor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
individual subcontractor, travel, program management, and Other Direct Costs
(ODCs).

(5) Unbilled allowable costs.  Display the total costs incurred but
unbilled for the current reporting period and cumulative for the contract.
 

(6) Average total cost per labor hour.  For the current contract period,
compare the actual total cost per hour to date with the average total cost per
hour of the approved workplans.

  (e) The report shall specify financial status at the work assignment or
delivery order level as follows:

(1) For the current period, display the amount claimed.

(2) For the cumulative period display:  amount shown on workplan, or
latest work assignment/delivery order amendment amount (whichever is later);
amount currently claimed; amount paid; amount suspended; amount disallowed;
and remaining approved amount.  The remaining approved amount is defined as: 
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the workplan amount or latest work assignment or delivery order amount
(whichever is later), less total amounts originally invoiced, plus total
amount disallowed.

(3) Labor hours.

  (I)  A list of employees, their labor categories, and the number of
hours worked for the reporting period.

  (ii) For the current reporting period, display the expended direct
labor hours (by EPA contract labor hour category) and the total loaded direct
labor hours.

  (iii) For the cumulative reporting period and cumulative contract
period display: the negotiated and expended direct labor hours (by EPA
contract labor hour category) and the total loaded direct labor costs.

  (iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

  (v) Display the estimates of remaining direct labor hours and costs
required to complete the work assignment or delivery order.

(4) Unbilled allowable costs.  Display the total costs incurred but
unbilled for the current reporting period and cumulative for the work
assignment.

(5) Average cost per labor hour.  For the current period, compare the
actual total cost per hour of the approved workplans.

(6) A list of deliverables for each work assignment or delivery order
during the reporting period.

  (f) This submission does not change the notification requirements of the
"Limitation of Cost" or "Limitation of Funds" clauses requiring separate
written notice to the Contracting Officer.

  (g) The reports shall be submitted to the following addresses on or before
the 30 of each month following the first complete reporting period of the
contract.  See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for
details on the timing of submittals.  Distribute reports as follows:

No. of 
Copies Addressee
 1 Administrative Contracting Officer
 1 Project Officer

  

F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984)
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  The Contractor shall maintain accurate working files (by task or work
assignment) on all work documentation including calculations, assumptions,
interpretations of regulations, sources of information, and other raw data
required in the performance of this contract.  The Contractor shall provide
the information contained in its working files upon request of the Contracting
Officer.    

F.5 ADVISORY AND ASSISTANCE SERVICES (EPAAR 1552.211-78) (APR 1984)

  All reports containing recommendations to the Environmental Protection
Agency shall include the following information on the cover of each report:
(a) name and business address of the contractor; (b) contract number; (c)
contract dollar amount; (d) whether the contract was subject to full and open
competition or a sole source acquisition (e) name of the EPA Project Officer
and the EPA Project Officer's office identification and location; and (f) date
of report.    

F.6 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984)

  This contract has two pricing arrangements: a fixed price portion and a cost
reimbursement portion.  Each has a distinct period of performance.  

  a)  The period of performance of the firm fixed price portion includes a one
year base period and four (4) one-year option periods (See Section H clause
“Option to Extend the Period of Performance for the Fixed Price Level of
Effort Dedicated Team”).  The period of performance for the base period shall
be from the effective date of the contract through 12 months exclusive of all
required reports.

  b)   The period of performance of the cost reimbursement portion is a five
year base period.  The period of performance of this portion shall be sixty
months from the date of contract award exclusive of all required reports.   

F.7 QUALITY ASSURANCE (QA) PROJECT PLAN DOCUMENTATION (EPAAR 1552.246-72)
(APR 1984)

  (a) The Contractor shall submit to the Project Officer 5 (five) copies of a
Draft Project Plan for Quality Assurance within 30 (thirty) days after the
effective date of the contract. 

  (b) The Government will review and return the Draft Project Plan indicating
approval or disapproval, and comments, if necessary, within sixty (60)
calendar days.  In the event the Government delays review and return of the
Draft Project Plan beyond the period specified, the Contractor shall
immediately notify the Contracting Officer in writing.  The Contractor shall
deliver the Final Project Plan within 120 days after the effective date of the
contract. 

  (c) The Contracting Officer will incorporate the approved Quality Assurance
Project Plan (QAPP) into the contract.  The QAPP shall be prepared in
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accordance with the quality assurance requirements in the SOW. 
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS

  The Government will order services to be furnished under this contract by
issuing technical direction documents from the effective date of the contract
through the expiration date of the contract. In addition to the Contracting
Officer, the following individuals are authorized ordering officers: 

--to be completed at time of contract award--

 These authorized ordering officers are limited to issuing work, provided such
work is within the scope of the contract Statement of Work.  However, only the
Contracting Officer may change terms and conditions of the contract and
exercise options to increase quantity.

G.2 PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991) DEVIATION

APPLICABLE TO THE COST REIMBURSEMENT PORTION ONLY

  (a) The term "fee" in this clause refers to either the fixed fee under a
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee
type contract. 

  (b) The Government will make provisional fee payments on the basis of
percentage of work completed.  Percentage of work completed is the ratio of
direct labor hours performed to the direct labor hours set forth in clause
1552.211-73, "Level of Effort--Cost-Reimbursement Term Contract." 

G.3 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS (EP 52.219-105) (APR 1984)

  The subcontracting plan submitted by the Contractor and approved by the
Contracting Officer for this requirement will be incorporated as an Attachment
to this RFP.     

G.4 SPECIAL INVOICING INSTRUCTIONS

NOTICE: TWO MONTHLY INVOICES ARE REQUIRED FOR THIS CONTRACT. 

Fixed price items under this contract shall be invoiced separately from
the cost reimbursement items.  The two invoices shall be submitted
concurrently.   To ensure proper tracking of these invoices, the following LOT
numbers shall be cited on the invoices:
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Fixed Price LOT # Cost Reimbursement LOT #
 Year 1  0001 0002
 Year 2 0003 0004
 Year 3 0005 0006
 Year 4 0007 0008
 Year 5 0009 0010

The same contractor invoice number may be used on the two invoices each month
as long as the applicable lot numbers are clearly referenced. 
 

G.5 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION

In order to be considered properly submitted, an invoice or request for
contract financing payment must meet the following requirements in addition to
the requirements of FAR 32.905: 

  (a) Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five copies. 
The contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals in the contract: the original and
two copies to the Accounting Operations office shown in Block 12 on the cover
of the contract; two copies to the Project Officer (the Project Officer may
direct one of these copies to a separate address); and one copy to the
Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract
financing payment on the prescribed Government forms.  Standard Forms Number
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount claimed for reimbursement.  Standard
Form 1035, Public Voucher for Purchases and Services other than Personal
-Continuation Sheet, shall be used to furnish the necessary supporting detail
or additional information required by the Contracting Officer.  The Contractor
may submit self-designed forms which contain the required information.

(c)(1) The Contractor shall prepare a contract level invoice or request
for contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract. 
If contract work is authorized by individual work assignments, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each work
assignment and for the contract total, as well as any supporting data for each
work assignment as identified in the instructions.

(2) The invoice or request for contract financing payment shall include
current and cumulative charges by major cost element such as direct labor,
overhead, travel, equipment, and other direct costs.  For current costs, each
major cost element shall include the appropriate supporting schedule
identified in the invoice preparation instructions.  Cumulative charges
represent the net sum of current charges by cost element for the contract



PR-HQ-00-11400

Page G-3 of 15

period.

(d)(1) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.

(d)(2) On a case-by-case basis, when needed to verify the reasonableness
of subcontractor costs, the Contracting Officer may require that the
contractor obtain from the subcontractor cost information in the detail set
forth in (c)(2).  This information should be obtained through a means which
maintains subcontractor confidentiality (for example, via sealed envelopes),
if the subcontractor expresses CBI concerns.

(e) Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested.  Separate
invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

(f)(1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more frequent billings. 
When submitted on a monthly basis, the period covered by invoices or requests
for contractor financing payments shall be the same as the period for monthly
progress reports required under this contract.  

(2) If the Contracting Officer allows submissions more frequently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.

  (3) Where cumulative amounts on the monthly progress report differ from
the aggregate amounts claimed in the invoice(s) or request(s) for contract
financing payments covering the same period, the contractor shall provide a
reconciliation of the difference as part of the payment request.

G.6 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

APPLICABLE TO THE COST REIMBURSEMENT PORTION OF THE CONTRACT ONLY

  (a) In accordance with paragraph (d) of the "Allowable Cost and Payment"
clause, the final indirect cost rates applicable to this contract shall be
established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor), as provided by FAR
42.703-1(a).  EPA's procedures require a Contracting Officer determination of
indirect cost rates for its contracts.  In those cases where EPA is the
cognizant agency (see FAR 42.705-1), the final rate proposal shall be
submitted to the cognizant audit activity and to the following:

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
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Office of Acquisition Management (3802R) 
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.      
Washington, D. C.  20460 

  The Contractor shall also follow the notification and cost impact procedures
prescribed in paragraph (b) below.

  Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency.  Upon
establishment of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cognizant audit agency.  The final rates shall be contained in a written
understanding between the Contractor and the appropriate Government
representative.  Pursuant to the "Allowable Cost and Payment" clause, the
allowable indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

  (b) Until final annual indirect cost rates are established for any period,
the Government shall reimburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreement or a contract modification
subject to adjustment when the final rates are established.  The established
billing rates are currently as follows: 

Cost Center
Period
Rate
Base

  These billing rates may be prospectively or retroactively revised by mutual
agreement, at the request of either the Government or the Contractor, to
prevent substantial overpayment or underpayment.

      (1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
impact statement showing the effect of the indirect cost rate changes for each
contract.  This statement shall compare the cost billed to the cost the
Contractor proposes to bill.

      (2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

      (3) For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation
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Section with the names of the current EPA Contracting Officers for the
affected contracts.

  (c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be obligated to pay the Contractor any additional
amount on account of indirect costs in excess of the ceiling rates listed
below:

Cost Center
Period
Rate
Base

  The ceiling rates specified above are applicable from the effective date of
the contract through the end of the period of performance including any option
periods.

G.7 CERTIFICATE OF INDIRECT COSTS (EPAAR 1552.242-71) (OCT 1992) DEVIATION

APPLICABLE TO THE COST REIMBURSEMENT PORTION OF THE CONTRACT ONLY

   (a) The contractor shall-- 

(1) Certify any proposal to establish or modify billing rates or to
establish final indirect cost rates; 

(2) Use the format in paragraph (b) of this clause to certify; and 

(3) Have the certificate signed by an individual of the contractor's
organization at a level no lower than a vice president or chief financial
officer of the business segment of the contractor that submits the proposal. 

   (b) Failure by the contractor to submit a signed certificate, as set forth
below, shall result in payment of indirect costs at rates unilaterally
established by the Government. 

                  Certificate of Indirect Costs 

This is to certify that to the best of my knowledge and belief: 

1.  I have reviewed this indirect cost proposal; 

2.  All costs included in this proposal (identify proposal and date) to
establish billing or final indirect cost rates for (identify period covered by
rate) are allowable in accordance with the requirements of contracts to which
they apply and with the cost principles of the Federal Acquisition Regulation 
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applicable to those contracts; 

3. This proposal does not include any costs which are unallowable under
applicable cost principles of the FAR; and 

4. All costs included in this proposal are properly allocable to Government
contracts on the basis of a beneficial or causal relationship between the
expenses incurred and the contracts to which they are allocated in accordance
with applicable acquisition regulations. 

Providing false information in connection with any certified indirect cost
proposal may lead to substantial criminal penalties, civil liabilities or the
imposition of administrative sanctions.  Relevant statutes include, among
others, 18 U.S.C. 286 (Conspiracy to Defraud), 18 U.S.C. 287 (False Claims),
18 U.S.C. 641 (Theft), 18 U.S.C. 1001 (False Statements), 18 U.S.C. 1343 (Wire
Fraud), 31 U.S.C. 3729 (Civil False Claims), and 31 U.S.C. 3801 (Program
Fraud).  Debarment or suspension may be required under FAR Subpart 9.4 for
submittal of a false certificate of indirect costs. 

FIRM:  _________________________________________________________ 

SIGNATURE:  ____________________________________________________ 

NAME OF OFFICIAL:  ____________________________________________ 

TITLE:  ________________________________________________________ 

DATE OF EXECUTION:  ____________________________________________   

G.8 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Officer(s) for this contract:   

Project Officer:

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

Contract Specialist(s) responsible for administering this contract:     

Administrative Contracting Officer:

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

G.9 ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)

  (a) The contractor shall submit an allocation report annually on a Federal
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fiscal year (FY) basis.  The purpose of this report is to allocate all
payments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY.  Examples of
non-site-specific activities include program management, contract fees (base,
fixed, and award), and other tasks given to the contractor for
non-site-specific work. 

  (b) Within 90 days after the end of each FY, EPA will provide the contractor
the total amount of all invoices for the annual allocation period.  The
contractor shall submit two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice amounts.  The paragraph below
titled, "Annual Allocation Report", lists the required submissions for the
Annual Allocation Report.  Attachment (7) to the contract, titled,
"Instructions for Performing the Annual Allocation of Non-Site- Specific
Costs" provides a detailed explanation of each schedule type and steps for
completing each schedule. 

  (c) The Superfund Accounting Branch of the Financial Management Division
(FMD) will review the draft report and notify the contractor in writing of any
corrections required for the final report.  Two copies of the final report
incorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statement
certifying that the data provided to EPA is supported by the contractor's
accounting records.  NOTE:  These allocations represent changes to EPA's
accounting system.  No changes should be made to the contractor's accounting
system. 

  (d) In addition to the two copies of the final reports, the contractor shall
also submit the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS
computer disk in a Lotus 1-2-3 or ASCII format.  The reports shall be sent to: 

Chief, Superfund Accounting Branch
Environmental Protection Agency
Financial Management Division (3303F)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460 

  (e) When the contract performance period ends at other than the end of the
FY, EPA will provide the amount to be allocated 90 days after submission of
the last invoice following contract expiration.  The time requirements for
submission of draft and final reports noted in the paragraphs above will
apply. 

  (f) If the contractor is submitting Annual Allocation Reports on costs
incurred during FY 1991 and earlier, the contractor may combine each FY's
report into one report.  Approval must be granted by the Chief, Superfund
Accounting Branch, FMD before the reports can be combined. 

Allocation Methodology 
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Initial Steps: 

     Before beginning the allocation process, the contractor must perform four
tasks: 

1)   Reconcile the paid amounts provided by EPA with contractor records, 

2)   Identify costs charged to sites with SSIDs and without SSIDs, 

3)   Redistribute costs for sites which initially did not have SSIDs, but
which were subsequently assigned an EPA SSID, and

4)   Identify which of the non-site activity costs should be allocated to
sites: 

     The contractor shall delineate the amount of non-site- specific costs
into the following non-site categories: 

     Program Management - (National & Regional, if applicable) -
     Payments made to the contractor for the specific management
     and administration of the contract as a whole.  This
     includes contract fees except for fees applicable to
     individual sites. 

     Site Support Non-Site Activities - payments for activities
     which relate to, support, and/or benefit the sites worked on
     by the contractor. 

     Program Wide Non-Site Activities - payments for activities
     which support the overall Superfund program beyond the sites
     worked on under this contract; they are global in nature and
     purpose.  These costs will not be allocated to sites in the
     annual allocation process. 

     Capital Equipment - equipment with an individual cost over
     $5,000.00 and a useful life of greater than one year.

     Start-up Costs - costs incurred generally in the first year
     and associated with efforts benefiting the entire contract
     term, e.g., quality assurance plans. 

  (g) The contractor shall allocate the non-site activity costs to sites,
program wide non-site costs, and other appropriations using an allocation
method that reflects the causal/beneficial relationship of the non-site costs
to site costs.  The preferred allocation method is a total cost base. 
However, with the approval of the Chief, Superfund Accounting Branch, FMD, the
contractor may use an alternate methodology. 

     In addition, special allocations may be required as follows:
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     -    All equipment with a unit value of $5,000.00 or greater
          and a useful life of greater than one year shall be
          depreciated over its useful life and allocated to
          sites.  The allocation of amortized equipment costs
          should reflect equipment usage on the sites.  The
          preferred depreciation procedure is either a straight-
          line or actual usage basis.  A depreciation schedule
          shall be maintained and submitted to EPA at contract
          expiration. 

     -    Start-up costs, if applicable, shall be amortized over
          the life of the contract. 

     -    Payments made for costs incurred in previous fiscal
          years, if material, shall be allocated in a separate
          report.  If the contractor is unsure whether a paid
          amount is material, the contractor should contact the
          Chief, Superfund Accounting Branch, FMD. 

Annual Allocation Report 

Required: 

      -    Summary of Allocation
      -    Master Allocation Schedule
      -    Statement of Allocation Methodology
      -    Listing of all invoices paid during the Federal fiscal
           year (with invoice numbers and amounts)
      -    Certification of Contractor Records - (final report
           only) 

Required if applicable: 

      -    Schedule of Start-up Costs
      -    Schedule of Capital Equipment Depreciation
      -    Schedule of Non-Site Activities 

  (h) The contractor should refer to "Instructions for Performing the Annual
Allocation of Non-Site-Specific Costs" for a detailed explanation and
illustration of the allocation process and methodology.  Questions regarding
any Annual Allocation requirements should be referred to the Chief, Superfund
Accounting Branch, FMD at (202) 564-4984

G.10 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)

  The Contractor shall submit the information required by the "Subcontracts,"
clause to the Contracting Officer and assigned __________.  The Contracting
Officer will provide written notice to the Contractor of his decision.
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  Consent is given to issue the following subcontracts: 

__________________
 

G.11 GOVERNMENT PROPERTY (EP 52.245-100) (APR 1998) DEVIATION

     (a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item of
property without written approval from the Contracting Officer.   

     (b) In accordance with paragraph (a) above, the contractor is authorized
to acquire and/or fabricate the equipment listed below for use in the
performance of this contract.  The equipment is subject to the provisions of
the "Government Property" clause.
             [None}

     ( c) The Government will provide the following item(s) of Government
property to the contractor for use in the performance of this contract.  This
property shall be used and maintained by the contractor in accordance with the
provisions of the "Government Property" clause.  

To be posted separately 

     (d) The "EPA Contract Property Administration Requirements,” provided
below, apply to this contract.

U.S. Environmental Protection Agency
PROPERTY ADMINISTRATION REQUIREMENTS (PAR)

1.  PURPOSE.  This document sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA.  These
requirements supplement those contained in the Government property clause(s)
in this contract, and Part 45 of the Federal Acquisition Regulation (FAR).

2.  DELEGATION OF CONTRACT PROPERTY ADMINISTRATION.  EPA has delegated much of
its contract property management oversight to the Defense Contract Management
Agency (DCMA).  Shortly after award of a contract, the EPA contracting officer
(CO) delegates the functions of property administration and plant clearance
(disposal) for the contract to DCMA.  Upon acceptance of that delegation, DCMA
will provide notification to the contractor, identifying the assigned property
administrator (PA) and plant clearance officer (PLCO).  If the contract is not
delegated to DCMA for administration, any reference to PA and PLCO throughout
this document shall be construed to mean CO. The DCMA PA is available to the
contractor for assistance in all matters of property administration. 
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Notwithstanding the delegation, as necessary, the contractor may contact their
EPA CO.  In the event of disagreement between the contractor and the DCMA PA,
the contractor should seek resolution from the CO.

Unless otherwise directed in the contract, or this document, all originals of
written information or reports, except direct correspondence between the
contractor and the DCMA PA, relative to Government property, should be
forwarded to the administrative CO assigned to this contract. 

3.  REQUESTS FOR GOVERNMENT PROPERTY.  

a. In accordance with FAR 45.102, the contractor shall furnish all
property required for performing Government contracts.   If a
contractor believes that Government facilities are required for
performance of the contract, the contractor shall submit a written
request to the CO.  At a minimum the request shall contain the
following elements:

1.  Contract number for which the facilities are required. 

2.  An item(s) description, quantity and estimated cost. 

3.  Certification that no like contractor facilities exist which
could be utilized.

4.  A detailed description of the task-related purpose of the
facilities.

5.  Explanation of negative impact if facilities are not provided
by the Government.

6.  If applicable, recommend the exception under FAR 45.302-1(a)
or EPA’s class deviation (available upon request), and provide any
other information which would support the furnishing of
facilities, including contractor-acquired property (CAP).

7.  Except when the request is for material, a lease versus
purchase analysis shall be furnished with the request to acquire
property on behalf of the Government.

The contractor may not proceed with acquisition on behalf of the Government
until receipt of written authorization from the EPA CO.  

4.  TRANSFER OF GOVERNMENT PROPERTY.   When the contractor receives
Government-furnished property (GFP), the contractor should receive, from the
transferor, (either  EPA or another contractor) all of the applicable data
elements (Attachment 1 of this clause) needed to maintain the required
records.  If this information is not provided at the time of receipt of the
property, the contractor shall request it from the EPA CO.  The CO will
attempt to obtain the data from the previous property holder, or, if data does
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not exist, will assist the current property holder in estimating the elements. 
Prior to signing an acceptance document for the property, the receiving
contractor should perform a complete inventory of the property. 
Responsibility, as well as accountability, passes with the signed acceptance. 

When, at the written direction of the EPA CO, the contractor transfers GFP to
another contractor, or another Agency, the contractor shall provide the
applicable data elements (Attachment 1 of this clause).  Upon return of the
property to EPA, the same data must be provided, by the contractor, to the EPA
CO.

5.  RECORDS OF GOVERNMENT PROPERTY.  

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adequate property records for all
Government property, regardless of value, including property
provided to and in the possession of a subcontractor.  Material
(supplies) provided by the Government or acquired by the
contractor and billed as a direct charge to the Government is
Government property and records must be established as such.

b... The contractor shall establish and maintain the official
Government property record.  (If the contract contains the FAR
Clause 52.245-1, the Government will maintain the official
Government property records.)  Such records shall contain the
applicable data elements (Attachment 1 of this clause) for all
items of Government property regardless of cost.

c. The Contractor shall identify all Superfund property and designate
it as such both on the item and on the official Government
property record.   If it is not practicable to tag the item, the
contractor shall write the ID number on a tag, card or other
entity that may be kept with the item or in a file.

d. Support documentation used for posting entries to the property
record shall provide complete, current and auditable data. 
Entries shall be posted to the record in a timely manner following
an action.  

e. For Government vehicles, in addition to the data elements required
by EPA, the contractor shall also comply with the General Services
Administration (GSA) and Department of Energy (DOE) record and
report requirements supplied with all EPA provided motor vehicles. 
If the above requirements were not provided with the vehicle, the
contractor shall notify the EPA CO.

f. When Government property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the
contractor shall record and report the property in accordance with
FAR 45.502(f) and (h).
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6.   INVENTORIES OF GOVERNMENT PROPERTY.   The Contractor shall conduct a
complete physical inventory of EPA property at least once per year, unless
otherwise directed by the PA.   Reconciliation shall be completed within 30
calendar days of inventory completion.  The contractor shall report the
results of the inventory, including any discrepancies, to the DCMA PA upon
completion of the reconciliation.  The contractor's records shall indicate the
completion date of the inventory.

See Section 9 herein, Contract Closeout, for information on final inventories.

7.    REPORTS OF GOVERNMENT PROPERTY.  In accordance with FAR 45.505-14, EPA
requires an annual summary report, for each contract, by contract number, of
Government property in the contractor's possession as of September 30 each
year. 

a. For each classification listed in FAR 45.505-14(a), except
material, the contractor shall provide the total acquisition cost
and total quantity.  If there are zero items in a classification,
or if there is an ending balance of zero, the classification must
be listed with zeros in the quantity and acquisition cost columns.

b. For material, the contractor shall provide the total acquisition
cost only.

c. Property classified as facilities,  special tooling, special test
equipment, and agency peculiar must be reported on two separate
lines.  The first line shall include the total acquisition cost
and quantity of all items or systems with a unit acquisition cost
of $25,000 or more.  The second line shall include the total
acquisition cost and quantity of all items with a unit acquisition
cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of
interacting items functioning as a complex whole," the contractor
may maintain the record as a system noting all components of the
system under the main component or maintain individual records for
each item.  However, for the annual report of Government property
the components must be reported as a system with one total dollar
amount for the system, if that system total is $25,000 or more. 

e. The reports are to be received at EPA and DCMA no later than
October 31 of each year.  

f. Distribution shall be as follows:

Original to: EPA CO

1 copy:       DCMA PA

g. EPA Contractors are required to comply with GSA’s and DOE’s
special reporting requirements for motor vehicles.  A statement of
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these requirements will be provided by the EPA Facility Management
and Services Division (FMSD) concurrent with receipt of each
vehicle.

h. The contractor shall provide detailed reports on an as-needed
basis, as may be requested by the CO or the PA.  

8.  DISPOSITION OF GOVERNMENT PROPERTY.   The disposition process is composed
of three distinct phases: identification of excess property, reporting of
excess property, and final disposition.

a. Identification of Excess Property.   The disposition process
begins with the contractor identifying Government property that is
excess to its contract.  Effective contractor property control
systems provide for disclosing excesses as they occur.   Once
inactive Government property has been determined to be excess to
the contract to which it is accountable, it must be screened
against the contractor’s other EPA contracts for further use.   If
the property may be reutilized, the contractor shall notify the
CO, in writing.   Government property will be transferred to other
contracts only when the COs on both the current contract and the
receiving contract authorize such a transfer in writing.

b. Reporting Excess Government Property.   Excess Government property
shall be reported in accordance with FAR Subpart 45.6.   Inventory
schedules A-E (SF Forms 1426 - 1434) provide the format for
reporting of excess Government property.  Instructions for
completing the forms are located at FAR 45.606-5 and samples may
be found in FAR 53.301-1426 thru 1434.  Inventory schedules shall
be forwarded to the DCMA PLCO with a copy to the EPA CO.  The
cover letter, which accompanies the inventory schedules, must
include the EPA CO’s name, address and telephone number. 
Inventory schedules must also contain a notification if the
property is Superfund property.  If the property is Superfund
property, the contractor must also prominently include the
following language on the inventory schedule:   “NOTE TO PLCO:
Reimbursement to the EPA Superfund is required.”  When requested,
by the PLCO or the CO, the contractor will provide the fair market
value for those items requested. 

c. Disposition Instructions.

1. If directed in writing by the EPA CO, the contractor will
retain all or part of the excess Government property under the
current contract for possible future requirements.  The contractor
shall request, from the PLCO, withdrawal from the inventory
schedule of those items to be retained.

2.  If directed in writing by the EPA CO, the contractor shall
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transfer the property to another EPA contractor.  The contractor
will transfer the property by shipping it in accordance with the
instructions provided by the CO.  The contractor shall request,
from the PLCO, withdrawal from the inventory schedule of those
items to be transferred.  Further, the contractor shall notify the
CO when the transfer is complete.

3.  If directed in writing by the EPA CO, the contractor shall
transfer the property to EPA.   The contractor shall ship/deliver
the property in accordance with the instructions provided by the
CO.  The contractor will request, from the PLCO, withdrawal from
the inventory schedule of those items to be transferred to EPA. 
Further, the contractor shall notify the CO when the transfer is
complete.

4.  The contractor will ship the property  elsewhere if directed,
in writing, by the PLCO.

5.  The PLCO will either conduct the sale or instruct the
contractor to conduct a sale of surplus property.  The contractor
will allow prospective bidders access to property offered for
sale. 

6.   Property abandoned by the PLCO on the contractor’s site must
be disposed of in a manner that does not endanger the health and
safety of the public.

7.  To effect transfer of accountability, the contractor shall
provide the recipient of the property with the applicable data
elements set forth in Attachment 1 of this clause.  The contractor
shall also obtain either a signed receipt from the recipient, or
proof of shipment.  The contractor shall update the official
Government property record to indicate the disposition of the item
and to close the record.

 

9.  CONTRACT CLOSEOUT.   The contractor shall complete a physical inventory of
all Government property at contract completion and the results, including any
discrepancies, shall be reported to the DCMA PA.  In the case of a terminated
contract, the contractor shall comply with the inventory requirements set
forth in the applicable termination clause.  The results of the inventory, as
well as a detailed inventory listing, must be forwarded to the CO.  For
terminated contracts, the contractor will conduct and report the inventory
results as directed by the CO.  

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submit to the CO, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion.  If such
an inventory schedule is prepared, the contractor must indicate the earliest
date that each item may be disposed.
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The contractor shall update all property records to show disposal action.  The
contractor shall notify the DCMA PA, in writing, when all work has been
completed under the contract and all Government property accountable to the
contract has been disposed.  



PR-HQ-00-11400

Page G-17 of 15

Attachment 1

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to
material) the contractor is required to maintain, at a minimum, the
information related to the following data elements for EPA Government
property:

Contractor Identification/Tag Number 
Description 
Manufacturer
Model
Serial Number
Acquisition Date
Date received
Acquisition Cost *
Acquisition Document Number
Location
Contract Number
Account Number (if supplied)
Superfund (Yes/No)
Inventory Performance Date 
Disposition Date

*   Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item.

NOTE:  For items comprising a system which is defined as, "a group of
interacting items functioning as a complex whole," the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item.  However, for the
Annual Report of Government Property the components must be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more. 

G.12 DESIGNATION OF PROPERTY ADMINISTRATOR  (EP 52.245-140) (SEP 1994)

  The contract property administrator

         Defense Contract Management Agency (DCMA)

         ____________________________

         ____________________________

         ____________________________

is the Contracting Officer's designated representative on property matters.
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The Contractor shall furnish all required information on property to the
property administrator.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 LOCATIONAL DATA POLICY

The contractor shall comply with all requirements related to the United States
Environmental Protection Agency's Locational Data Policy (LDP).  The EPA LDP
ensures the collection of accurate, consistently-formatted, and fully-
documented locational coordinates for facilities, sites, monitoring points,
and observation points regulated or tracked under federal environmental
programs within the jurisdiction of the EPA.  The LDP establishes principals
for collecting and documenting geodetic coordinates defined in terms of
latitude and longitude (lat/long).  In addition to these locational data, the
LDP requires documentation of specific information regarding the method used
to measure lat/long coordinates, the accuracy of the measurement, and a
description of the place where the lat/longs were taken.  In order to
effectively implement the LDP policy,the contractor must collect and document
the following information:

o Latitude/Longitude Coordinates

Latitude and longitude coordinates must be provided in accordance with the
Federal Interagency Coordinating Committee for Digital Cartography (FICCDC)
recommendations.  The coordinates must define a point, line or area, according
to the most appropriate data type for the entity being represented (i.e.,
singly or multiple times).

o Methodology Description

The specific method used to determine lat/long coordinates shall be described
(i.e., remote sensing techniques, map interpolation, cadastral survey).

o Textual Description

Each item shall also be described in written text to which the lat/long
coordinates refer (i.e., north-east corner of the site, entrance to the
facility, point of discharge).

o Estimation of Accuracy

Measurements of accuracy related to lat/long coordinates shall be estimated in
terms of the most precise units of measurement used.

Accuracy should be 25 meters or better for all new data collected after
December 31, 1991 and all existing data by December 31, 1995.
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Further guidance related to the LDP policy can be found in EPA Publication 220
B-92-008 (March 1992) entitled, "Locational Data Policy Implementation
Guidance: Guide to the Policy" which was developed by the Administration and
Resources Management Division (PM-211D).  

H.2 CROSSOVER WORK

(a) In the event of the Contractor’s potential or actual conflict of interest
in conducting a specific work assignment or similar tasking document (as
determined by the Contracting Officer), or when the maximum amount of effort
under this contract has already been ordered or is about to be ordered by the
Government, or in any other situation in which it is determined to be in the
best interest of the Government, professional services for this Region may be
ordered through another Region’s contractor.

(b) The Contractor agrees to accept work assignments or similar tasking
documents to perform services within any of the other nine (9)EPA Regions,
provided the amount of such services, in addition to other work performed
under this contract, does not exceed the maximum amounts specified in this
contract.  If services to be performed in another region are ordered by the
Government, the required response time and other terms and conditions for that
support service shall be mutually agreed upon by the Contractor’s
representative and the EPA Contracting Officer at the time of the placement of
the work assignment or other tasking document. 
 

H.3 IDENTIFICATION OF CONTRACTOR PERSONNEL

Contractor personnel shall wear a badge identifying themselves as
contractor personnel as well as verbally identifying themselves as such during
the performance of all contract activities.  In addition, in some instance
such as counter-terrorism events and declared disaster responses, the
contract-personnel may need to be identifiable at a distance, in these
instances, identification clothing - like an outer jacket may be necessary.
  

H.4 PROHIBITION RELATED TO DATA QUALITY 

    If the prime contractor (not their subcontractor) performs data analysis,
the prime contractor cannot also perform the data validation 

H.5 OPTION TO EXTEND THE PERIOD OF PERFORMANCE FOR THE FIXED PRICE LEVEL OF
EFFORT DEDICATED TEAM

THIS CLAUSE IS APPLICABLE TO THE FIXED PRICE LEVEL-OF-EFFORT ONLY

(a)  By issuing a contract modification, the Government may exercise
Years 2 through 5 of the fixed price portion of the contract and thereby order
the 20 (twenty) productive manyear dedicated team in each of the option years. 
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The period of performance for these options is:

Year 2 is contract award date + 24 months
Year 3 is contract award date + 36 months
Year 4 is contract award date + 48 months
Year 5 is contract award date + 60 months

     (b) If more than sixty (60) days remain in the contract period of
performance, the Government, without prior written notification, may exercise
this option by issuing a contract modification.  To exercise this option
within the last sixty (60) days of the period of performance, the Government
must provide to the Contractor written notification prior to that last sixty
(60) day period.  This preliminary notification does not commit the Government
to exercising the option.  

     (c) The total fixed prices for the 20 (twenty) PM-Y dedicated team in
Years 2-5 and the subCLIN prices for increasing the size of the dedicated team
(as described in the Section H clause “Option to Increase the Size of the
Dedicated Team”) are as follows:

(See L.24 for minimum qualifcations of the dedicated team.  These requirements
are the same for each of the five years.  The remaining blocks will be filled
in at contract award):

YEAR 2 CLIN 0200 (LOT 0003 FIXED PRICE ITEM)

                Labor           Fixed 
SubCLIN Title      Category Code Discipline     Price

            Senior Project  
0201 Manager          _____________     __________      $           

0202 Senior Chemist  _____________     __________      $           

0203 Senior Chemist   _____________     __________      $           

0204 Junior Chemist   _____________     __________      $           

0205 Junior Chemist   _____________     __________      $           

0206 Junior Chemist   _____________     __________      $           

0207 Sr. Geologist    _____________     __________      $           

0208 Sr. Geologist    _____________     __________      $           

0209 Jr. Geologist    _____________     __________      $           

0210 Jr. Geologist    _____________     __________      $           
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0211 Sr. Biologist _____________     __________      $           

0212 Jr. Biologist    _____________     __________      $           

            Computer
0213 Specialist     _____________     __________      $           

      Equipment
0214 Technician       _____________     __________      $           

0215 _______________  _____________     __________      $           

0216 _______________  _____________     __________      $           

0217 _______________  _____________     __________      $           

0218 _______________  _____________     __________      $           

0219 _______________  _____________     __________      $           

0220 _______________  _____________     __________      $           

TOTAL PRICE CLIN 0200     $           

YEAR 3 CLIN 0300 (LOT 0005 FIXED PRICE ITEM)

                Labor           Fixed 
SubCLIN Title      Category Code Discipline     Price

            Senior Project  
0301 Manager          _____________     __________      $           

0302 Senior Chemist  _____________     __________      $           

0303 Senior Chemist   _____________     __________      $           

0304 Junior Chemist   _____________     __________      $           

0305 Junior Chemist   _____________     __________      $           

0306 Junior Chemist   _____________     __________      $           

0307 Sr. Geologist    _____________     __________      $           

0308 Sr. Geologist    _____________     __________      $           

0309 Jr. Geologist    _____________     __________      $           

0310 Jr. Geologist    _____________     __________      $           
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0311 Sr. Biologist _____________     __________      $           

0312 Jr. Biologist    _____________     __________      $           

            Computer
0313 Specialist     _____________     __________      $           

      Equipment
0314 Technician       _____________     __________      $           

0315 _______________  _____________     __________      $           

0316 _______________  _____________     __________      $           

0317 _______________  _____________     __________      $           

0318 _______________  _____________     __________      $           

0319 _______________  _____________     __________      $           

0320 _______________  _____________     __________      $           

TOTAL PRICE CLIN 0300     $           

 
YEAR 4 CLIN 0400 (LOT 0007 FIXED PRICE ITEM)

                Labor           Fixed 
SubCLIN Title      Category Code Discipline     Price

            Senior Project  
0401 Manager          _____________     __________      $           

0402 Senior Chemist  _____________     __________      $           

0403 Senior Chemist   _____________     __________      $           

0404 Junior Chemist   _____________     __________      $           

0405 Junior Chemist   _____________     __________      $           

0406 Junior Chemist   _____________     __________      $           

0407 Sr. Geologist    _____________     __________      $           

0408 Sr. Geologist    _____________     __________      $           

0409 Jr. Geologist    _____________     __________      $           

0410 Jr. Geologist    _____________     __________      $           
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0411 Sr. Biologist _____________     __________      $           

0412 Jr. Biologist    _____________     __________      $           

            Computer
0413 Specialist     _____________     __________      $           

      Equipment
0414 Technician       _____________     __________      $           

0415 _______________  _____________     __________      $           

0416 _______________  _____________     __________      $           

0417 _______________  _____________     __________      $           

0418 _______________  _____________     __________      $           

0419 _______________  _____________     __________      $           

0420 _______________  _____________     __________      $           

TOTAL PRICE CLIN 000     $           

YEAR 5 CLIN 0500 (LOT 0009 FIXED PRICE ITEM)

                Labor           Fixed 
SubCLIN Title      Category Code Discipline     Price

            Senior Project  
0501 Manager          _____________     __________      $           

0502 Senior Chemist  _____________     __________      $           

0503 Senior Chemist   _____________     __________      $           

0504 Junior Chemist   _____________     __________      $           

0505 Junior Chemist   _____________     __________      $           

0506 Junior Chemist   _____________     __________      $           

0507 Sr. Geologist    _____________     __________      $           

0508 Sr. Geologist    _____________     __________      $           

0509 Jr. Geologist    _____________     __________      $           

0510 Jr. Geologist    _____________     __________      $           
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0511 Sr. Biologist _____________     __________      $           

0512 Jr. Biologist    _____________     __________      $           

            Computer
0513 Specialist     _____________     __________      $           

      Equipment
0514 Technician       _____________     __________      $           

0515 _______________  _____________     __________      $           

0516 _______________  _____________     __________      $           

0517 _______________  _____________     __________      $           

0518 _______________  _____________     __________      $           

0519 _______________  _____________     __________      $           

0520 _______________  _____________     __________      $           

TOTAL PRICE CLIN 0500     $           

  (d) Clause B.10 "Limitation of Government Obligations" will be amended to
reflect increased fixed prices for each option period as stated above. 

H.6 OPTION TO INCREASE THE SIZE OF THE DEDICATED TEAM

The Government may increase the size of the full-time dedicated team for
each year by exercising options for up to five(5) additional full-time, fully
dedicated personnel. The Government will order these options by selecting from
the disciplines represented within the 20 person team in Clause B.3.  The
dedicated team may only be increased in these disciplines and will be ordered
at the prices established in Clause B.3 (Year 1) and in Clause H.4 (Years 2-5.
The Government may add additional personnel at the beginning of any month
during the period. Additional dedicated personnel may be ordered for no less
than  one month. The price for personnel ordered for less than one year will
be determined by dividing the relevant subclin price by 12 and multiplying
this average monthly price by the number of months ordered.  

The "Limitation of Government Obligations" clause will be amended to
reflect increased fixed prices for each option period as stated above. 

H.7 OPTION FOR INCREASED QUANTITY--COST-TYPE CONTRACT (EPAAR 1552.217-73)
(JUN 1997)

THIS CLAUSE IS APPLICABLE TO THE COST REIMBURSEMENT PORTION ONLY
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  (a) By issuing a contract modification, the Government may increase the
estimated level of effort (LOE) by a maximum of 100,000 Hours. 

The Government may exercise a maximum of twenty (20) options to increase
the LOE in multiples of 5,000 hours during any given year.

The Government will pay for each incremental LOE option order at the
price established for that year of the contract.

  (b)The estimated cost and fixed fee for an individual order issued in Years
1-5 of the contract is as follows: 

   Estimated
Period Order Cost Fixed Fee Total CPFF

Year 1     5,000   __________ __________ __________
Year 2 5,000 __________ __________ __________
Year 3 5,000 __________ __________ __________
Year 4 5,000 __________ __________ __________
Year 5 5,000 __________ __________ __________

Year 1 is contract award date + 12 months
Year 2 is contract award date + 24 months
Year 3 is contract award date + 36 months
Year 4 is contract award date + 48 months
Year 5 is contract award date + 60 months

  (c) If these orders are exercised, paragraph (a) of the “Level of Effort”
clause and the “Estimated Cost and Fixed Fee” clause will be modified
accordingly.

  (d) The other direct costs not-to-exceed amounts associated with the 40,000
base quantity hours/cost are as follows (*):

CATEGORY  YEAR 1 YEAR 2 YEAR 3 YEAR 4   YEAR 5   TOTAL

Travel $121,345 $121,345 $121,345 $121,345  $121,345  $  606,725
ODCs   187,984  187,984  187,984  187,984   187,984     939,920
Subcontracts 304,020     304,020     304,020     304,020   304,020   1,520,100

* The above figures are exclusive of indirects and fee.

  (e)By issuing a contract modification, the Government may increase the not-
to-exceed cost of ODCs.  The Government may issue a maximum of twenty (20)
orders to increase the not-to-exceed amount for ODCs.

One ODC Option increment should be priced as follows (*):

CATEGORY One Option Increment
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Travel $101,809       
Other Direct Costs $187,984
Subcontracts $304,020 
           
      * The above figures are exclusive of indirects and fee.

The ODC amounts listed above apply to both the cost reimbursement and the
fixed price level-of-effort portions of the contract.

  (f) The LOE and the ODC options are independent.  The Government may elect
to exercise any of the twenty LOE options without exercising an other direct
cost (ODC) option described in paragraph (e) above.  Additionally, the
Government may elect to exercise any of twenty ODC options without exercising
an LOE option described in paragraph (a) above.

  (g) The total amounts listed above shall not be exceeded without the consent
of the contracting officer.

H.8 REQUIREMENT TO PROVIDE STATE OF THE ART TECHNOLOGY FOR EMERGENCY,
TIME-CRITICAL AND COUNTER TERRORIM RESPONSES

The contractor is required to provide state of the art technology in the
performance of emergency, time-critical and counter terrorism response
activities required under this contract.  Prior to the use of state of the art
equipment, the contractor shall consult with the Government.  The contractor
shall charge for all required equipment in accordance with their established
practices and business objectives and in accordance with FAR Part 45, FAR Part
31 and other applicable federal statutes and regulations. 

H.9 PRINTING (EPAAR 1552.208-70) (DEC 1993) DEVIATION

   (a) Definitions. 

  "Printing" is the process of composition, platemaking, presswork, binding,
and microform; or the end items produced by such processes and equipment. 

  "Composition" applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform. 

  "Camera copy" (or "camera-ready copy") is a final document suitable for
printing/duplication. 

  "Desktop Publishing" is a method of composition using computers with the
final output or generation of camera copy done by a laser printer.  This is
not considered "printing."   However, if the output from desktop publishing is
being sent to a typesetting device (i.e., Linotronic) with camera copy being
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produced in either paper or negative format, these services are considered
"printing". 

  "Microform" is any product produced in a miniaturized image format, for mass
or general distribution and as a substitute for conventionally printed
material.  Microform services are classified as printing services and includes
microfiche and microfilm.  The contractor may make up to two sets of microform
files for archival purposes at the end of the contract period of performance. 

  "Duplication" means the making of one-color (black) copies on photocopy
machines employing electrostatic, thermal, or other processes without using an
intermediary such as a negative or plate. 

  "Requirement" means an individual photocopying task. (There may be multiple
requirements under a Work Assignment or Delivery Order. Each requirement would
be subject to the photocopying limitation of 5,000 copies of one page or
25,000 copies of multiple pages in the aggregate per requirement.) 

   (b) Prohibition. 

    The Contractor shall not engage in, nor subcontract for, any printing or
multi-color duplication in connection with the performance of work under this
contract.  Duplication of more than 5,000 copies of one page or more than
25,000 copies of multiple pages in the aggregate per requirement constitutes
printing. 

   (c) Affirmative Requirements. 

    (1) Unless otherwise directed by the Contracting Officer, the Contractor
shall use double-sided copying to produce any progress report, draft report or
final report. 

    (2) Unless otherwise directed by the Contracting Officer, the Contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA
Procurement Guidelines (40 CFR 250, June 22, 1988). 

   (d) Permitted Contractor Activities. 

    (1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing. 

    (2) The Contractor may perform a requirement involving the duplication of
less than 5,000 copies of only one page, or less than 25,000 copies of
multiple pages in the aggregate using one color (black), such pages not
exceeding the maximum image size of 10 3/4 by 14 1/4 inches.  Duplication
services below these thresholds are not considered printing.  If performance
of the contract will require duplication in excess of these limits,
contractors must immediately notify the Contracting Officer in writing.  EPA
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may then seek a waiver from the Joint Committee on Printing, U.S. Congress. 

   (e) Violations. 

     The Contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract.  The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government. 

   (f) Flowdown Provision. 

     The Contractor shall include in each subcontract which may involve a
requirement for any printing/duplicating/copying a provision substantially the
same as this clause.   

H.10 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

  (a) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

  (b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have.  In emergency situations, however, work may begin but notification shall
be made within five (5) working days. 

  (c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
interest.  The Contractor shall continue performance until notified by the
Contracting Officer of any contrary action to be taken. 

  (d) Remedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deems such termination necessary to avoid an organizational
conflict of interest.  If the Contractor was aware of a potential
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting Officer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract. 

  (e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
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services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (e), unless otherwise
authorized by the Contracting Officer. 

H.11 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

  (a) In addition to the requirements of the contract clause entitled
"Organizational Conflicts of Interest," the following provisions with regard
to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected
employee(s) or the expiration date of the contract. 

  (b) The Contractor agrees to notify immediately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor.  A personal conflict of interest is defined as a relationship
of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work. 

  (c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a personal conflict of interest. In the event that the personal conflict
of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the
personal conflict of interest.  The Contractor shall continue performance of
this contract until notified by the Contracting Officer of the appropriate
action to be taken. 

  (d) The Contractor agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer. 

H.12 LIMITATION OF FUTURE CONTRACTING (EPAAR 1552.209-74) (MAY 1997)
DEVIATION

(a) The parties to this contract agree that the Contractor will be restricted
in its future contracting in the manner described below.  Except as
specifically provided in this clause, the Contractor shall be free to compete
for contracts on an equal basis with other companies.

(b) If the Contractor, under the terms of this contract, or through the
performance of work pursuant to this contract, is required to develop
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specifications or statements of work and such specifications or statements of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under an ensuing EPA contract.

(c) The following applies to Site Assessment Team (SAT) work (i.e., site
assessment and listing support services) at sites under this contract where
only SAT work is performed: Unless prior written approval is obtained from the
cognizant EPA Contracting Officer, the Contractor, during the life of the WA
or similar tasking document and for a period of three (3) years after the
completion of the WA or similar tasking document,  agrees not to enter into a
contract with or to represent any other party, other than EPA, with respect to
(1) any work relating to CERCLA activities which pertain to a site where the
contractor previously performed work for EPA under this contract, or (2) any
work that may jeopardize CERCLA enforcement actions which pertain to a site
where the Contractor previously performed work for the EPA under this
contract.

(d) During the life of this contract, including any options, and for a
period of five (5) years after the completion of this contract, the Contractor
agrees that unless otherwise authorized by the Contracting Officer:

(1) It will not provide to EPA cleanup services (e.g., Emergency and
Rapid Response Services (ERRS)) within the Contractor’s Superfund Technical
Assessment and Response Team (START) assigned geographical area(s), either as
a prime contractor, subcontractor, or consultant.  The term ERRS refers to
current Emergency and Rapid Response Service (ERRS) contracts, Emergency
Response Cleanup Service (ERCS)contracts, or any Time Critical and Rapid
Response (TCRR) contracts.

(2) Unless an individual design for the site has been prepared by a
third party, it will not provide to EPA as a prime contractor, subcontractor
or consultant any remedial construction services at a site where it has
performed or plans to perform START work.  This clause will not preclude START
contractors from performing construction management services under other EPA
contracts.

(3) It will be ineligible for award of ERRS type activities contracts
for sites within its respective START assigned geographical area(s) which
result from a CERCLA administrative order, a CERCLA or RCRA consent decree or
a court order.

(e) The Contractor and any subcontractors, during the life of this
contract, shall be ineligible to enter into an EPA contract or a subcontract
under an EPA contract, which supports EPA’s performance of Superfund
Headquarters policy work, including support for the analysis and development
of regulations, policies, or guidance that govern, affect, or relate to the
conduct of response action activities, unless otherwise authorized by the
Contracting Officer.  Examples of such contracts include, but are not limited
to, Superfund Management and Analytical support contracts, and Superfund
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Technical and Analytical support contracts.

(f) The contractor agrees in advance that if any bids/proposals are
submitted for any work that would require written approval of the Contracting
Officer prior to entering into a contract subject to the restrictions of this
clause, then the bids/proposals are submitted at the contractor’s own risk.
Therefore, no claim shall be made against the Government to recover
bid/proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.

(g) The contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for nondiscretionary technical or engineering services including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language of this clause including this paragraph (g),
unless otherwise authorized by the Contracting Officer.  The Contractor may
request in writing that the Contracting Officer exempt from this clause a
particular subcontract or consultant agreement for nondiscretionary technical
or engineering services not specifically listed above, including laboratory
analysis.  The Contracting Officer will review and evaluate each request on a
case-by-case basis before approving or disapproving the request.

(h) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the Contracting
Officer’s organization.

(i) A review process available to a Contractor where an adverse
determination is received shall consist of a request for reconsideration to
the Contracting Officer for a request for review submitted to the next
administrative level within the Contracting Officer’s organization.  An
adverse determination resulting from a request for reconsideration by the
Contracting Officer will not preclude the Contractor from requesting a review
by the next administrative level.  Either  request for review or a request for
reconsideration must be submitted to the appropriate level within 30 calendar
days after receipt of the initial adverse determination. 
 

H.13 CONTRACTOR DISCLOSURE REQUIREMENTS FOR FUTURE CONTRACTING REQUESTS

In accordance with the Limitation of Future Contracting clause, the
Contractor shall, in submitting requests for consent for future contracting
efforts, answer each of the following questions as thoroughly as possible.  If
necessary, the Contracting Officer may request additional information.  If a
particular question does not apply to the contracting effort in question, the
Contractor shall reply by writing “Not Applicable” rather than by making no
response.

The Contractor shall forward a copy of the company’s answers to both the
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Contracting Officer and the Project Officer.  Subcontractors must submit their
answers to the Contractor who will forward them to the Contracting Officer. 
This information, however, may be marked confidential and sent in a sealed and
numbered envelope which is to be opened only by the Contracting Officer.  All
EPA decisions regarding the requests will be sent to the prime contractor in
writing.  The prime contractor shall be responsible for forwarding the
Contracting Officer’s decision to the subcontractor.

1.  Describe all aspects of the work to be performed and whether that
work will impair or affect the company’s objectivity in performing work on
your EPA contract.  Explain.  Also address whether:

(a) The work to be performed involve matters which might require the
company to formulate and express opinions on technical theories, or as
to the principles which should be applied?

(b) The work involve searching land records for responsible parties or
designing and working with documents and witnesses used or intended for
use in litigation?

(c) If the company wishes to enter into a subcontract agreement and will
perform only limited portions of the work, describe--in specific terms--
the nature of the work to be performed by the company as a subcontractor
and by the prime contractor.

2.  If the company is bidding on site-specific work, list all of the
site(s) involved (if possible).

(a) For each site, provide a specific address which notes the EPA region
the site is in as well as the county and state where the site is
located.

(b) If the site is known by several different names, list each of those
names.

3.  If the work is not site-specific, at what facility is it projected
the majority of the work will be conducted?

4.  What is the estimated dollar amount and period of performance of
this future contracting effort?

5.  With whom has this future contracting effort been discussed (include
EPA personnel, legal advisors, etc.)?

6.  Provide any additional information which may be pertinent to this request.

When submitting responses to these questions, the Contractor shall
provide the name and telephone number of someone in the company who is
knowledgeable with regard to this request for future contracting consent. 
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H.14 CONTRACTOR DISCLOSURE REQUIREMENTS FOR CONFLICT OF INTEREST

In submitting notices of potential corporate, affiliate or personal
conflicts of interest, the Contractor shall answer each of the following
questions as thoroughly as possible.  If necessary, the Contracting Officer
may request additional information.  If a particular question does not apply
to the particular situation, the Contractor shall reply by writing “Not
Applicable” rather than by making no response.

The Contractor shall forward a copy of the company’s answers to both the
Contracting Officer and the Project Officer.  Subcontractors must submit their
answers to the EPA through the Prime contractor.  This information, however,
may be marked confidential and sent in a sealed and numbered envelope which is
to be opened only by the Contracting Officer.  All EPA decisions regarding the
notifications will be sent tot he prime contractor in writing.  The prime
contractor shall be responsible for forwarding the Contracting Officer’s
decision to the subcontractor.

1.  During the past three (3) calendar years, has the company or any
employees that will be working at this site performed work at this
site/facility?  If the answer is “yes”, describe, in detail, the nature of
work the company or employee(s) performed and provide the names of the
employee(s); the dates the work took place and identify the client(s) for whom
the work was performed. Note:  For reporting purposes, all clients including
Commercial, Federal, State or local entities other than the EPA should be
included in the check for potential conflict of interest.

2.  For any work identified in question 1 that was performed by the
company, provide the approximate dollar value of work performed for each
client as well as the company’s annual sales by fiscal year.

3.  With whom has this potential conflict of interest been
discussed(include EPA personnel, legal advisors, etc.)?

4.  Provide, if relevant, information regarding how the company’s
organizational structure and/or management system affects its knowledge of
possible conflicts or interest relating to other divisions or sections of the
organization and how that structure or system could prevent or
mitigate/neutralize potential conflicts of interest.

5.  Provide an update of any significant change in control or ownership
of the company since the submission of information for responsibility
determination.

6.  Provide any additional information which may be pertinent to this
request.

When submitting responses to these questions, the Contractor shall
provide the name and telephone number of someone in the company who is
knowledgeable with regard to this notice of potential conflict of interest.
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H.15 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (MAY 1999)

   The contracting officer shall complete a Contractor Performance Report
(Report) within ninety (90) business days after the end of each 12 months of
contract performance (interim Report) or after the last 12 months (or less) of
contract performance (final Report) in accordance with EPAAR 1509.170-5. The
contractor shall be evaluated based on the following ratings and performance
categories:

Ratings: 0 = unsatisfactory, 
   1 = poor, 
   2 = fair, 
   3 = good, 
   4 = excellent, 
   5 = outstanding.

Performance Categories:

Quality: Compliance with contract requirements; accuracy of reports;
effectiveness of personnel; and technical excellence.

Rating

0--Contractor is not in compliance and is jeopardizing achievement of 
   contract objectives
1--Major problems have been encountered
2--Some problems have been encountered
3--Minor inefficiencies/errors have been identified
4--Contractor is in compliance with contract requirements and/or 
   delivers quality products/services
5--The contractor has demonstrated an outstanding performance level 
   that justifies adding a point to the score. It is expected that this 
   rating will be used in those circumstances when contractor 
   performance clearly exceeds the performance level described as 
   “Excellent.”

Cost Control: Record of forecasting and controlling target costs; current,
accurate and complete billings; relationship of negotiated costs to actuals;
cost efficiencies.

Rating

0--Contractor is unable to manage costs effectively
1--Contractor is having major difficulty managing costs effectively
2--Contractor is having some problems managing costs effectively
3--Contractor is usually effective in managing costs
4--Contractor is effective in managing costs and submits current, 
   accurate, and complete billings
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5--The contractor has demonstrated an outstanding performance level 
   that justifies adding a point to the score. It is expected that this 
   rating will be used in those circumstances when contractor 
   performance clearly exceeds the performance level described as 
   “Excellent.”

Timeliness of Performance: Met interim milestones; reliability; responsive to
technical direction; completed on time, including wrap-up and contract
administration; met delivery schedules; no liquidated damages assessed.

Rating

0--Contractor delays are jeopardizing performance of contract objectives
1--Contractor is having major difficulty meeting milestones and delivery
   schedule
2--Contractor is having some problems meeting milestones and delivery 
   schedule
3--Contractor is usually effective in meeting milestones and delivery 
   schedule
4--Contractor is effective in meeting milestones and delivery schedule
5--The contractor has demonstrated an outstanding performance level that
   justifies adding a point to the score. It is expected that this 
   rating will be used in those circumstances when contractor 
   performance clearly exceeds the performance level described as 
   “Excellent.”

Business Relations: Effective management, including subcontracts;
reasonable/cooperative behavior; responsive to contract requirements;
notification of problems; flexibility; pro-active versus reactive; effective
small/small disadvantage business subcontracting program.

Rating

0--Response to inquiries, technical/service/administrative issues is not
   effective
1--Response to inquiries, technical/service/administrative issues is 
   marginally effective
2--Response to inquiries, technical/service/administrative issues is 
   somewhat effective
3--Response to inquiries, technical/service/administrative issues is 
   usually effective
4--Response to inquiries, technical/service/administrative issues is 
   effective
5--The contractor has demonstrated an outstanding performance level that
   justifies adding a point to the score. It is expected that this 
   rating will be used in those circumstances when contractor 
   performance clearly exceeds the performance level described as 
   “Excellent.”

   (a) The contracting officer shall initiate the process for completing
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interim Reports within five (5) business days after the end of each 12 months
of contract performance by requesting the project officer to evaluate
contractor performance for the interim Report. In addition, the contracting
officer shall initiate the process for completing final Reports within five
(5) business days after the last 12 months (or less) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 months (or less) of
contract performance. Within thirty (30) business days after the project
officer receives a request from the contracting officer to complete an
evaluation, the project officer shall:

(1) Complete a description of the contract requirements;

    (2) Evaluate contractor performance and assign a rating for quality,
cost control, and timeliness of performance categories (including a narrative
for each rating);

    (3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

    (4) Assign a recommended rating for the business relations performance
category (including a narrative for the rating); and

    (5) Provide additional information appropriate for the evaluation or
future evaluations.

   (b) The contracting officer shall:

(1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the designated
project officer's ratings;

    (2) Assign a rating for the business relations performance category
(including a narrative for the rating);

    (3) Concur with or revise the project officer's ratings after
consultation with the project officer;

    (4) Provide any additional information concerning the quality, cost
control, and timeliness of performance categories if deemed appropriate for
the evaluation or future evaluations (if any), and provide any information
regarding subcontracts, key personnel, and customer satisfaction; and

    (5) Forward the Report to the contractor within ten (10) business days
after the contracting officer receives the project officer's evaluation.

   (c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a response to
the contracting officer regarding the contents of the Report. The contractor
shall:
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    (1) Review the Report;

    (2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

    (3) Complete contractor representation information; and

    (4) Forward the Report to the contracting officer within the designated
thirty (30) business days.

   (d) The contractor's response to the Report may include written comments,
rebuttals (disagreements), or additional information. If the contractor does
not respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency
review and sign the Report within three (3) business days after expiration of
the specified 30 business days.
    
   (e) If the contractor submits comments, rebuttals (disagreements), or
additional information to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resolve the disagreement(s) with the contractor.

   (f) If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement(s) has (have) not been
resolved with the contractor. The individual who is one level above the 
contracting officer shall:
    
    (1) Review the contracting officer's written recommendation; and

    (2) Provide a written determination to the contracting officer for
summary ratings (ultimate conclusion for ratings pertaining to the performance
period being evaluated) within five (5) business days after the individual one
level above the contracting officer receives the contracting officer's written
recommendation.

   (g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

   (h) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
written determination for summary ratings from one level above the contracting
officer.

   (i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide a
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copy of completed Reports (interim and final) to the contractor within two (2)
business days after completion.

H.16 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)

  (a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State. 

      (2) "Small business concern," as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121. 

  (b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
participate in performing contracts awarded by EPA. 

  (c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract. 

  (d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.   

H.17 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

  (a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by the
Agency. 

  (b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract. 

  (c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities. 

H.18 SMALL DISADVANTAGED BUSINESS TARGETS (EP 52.219-150) (FEB 2000)

   (a) In accordance with FAR 19.1202-4(a) and EP 52.219-145, the following
small disadvantaged business (SDB) participation targets proposed by the
contractor are hereby incorporated into and made part of the contract: 
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      *                 *             *           *    Percentage of   *
      *  Contractor     *  SIC/NAICS  *           *    Total Contract  *
      *   Targets       * Major Group *  Dollars  *       Value        *
      * Total Prime     *             *           *                    *
      * Contractor      *             *           *                    *
      * Targets         *             *           *                    *
      *(Including       *             *           *                    *
      * joint venture   *             *           *                    *
      * members and     *             *           *                    *
      * team members)   *             *           *                    *
      * Total           *             *           *                    *
      * Subcontractor   *             *           *                    *
      * Targets         *             *           *                    *

   (b) The following specifically identified SDB(s) was (were) considered
under the Section M SDB participation evaluation factor or subfactor (continue
on separate sheet if more space is needed):

(1)                                                            
(2)                                                            
(3)                                                            
(4)                                                            
(5)                                                            

The contractor shall promptly notify the contracting officer of any
substitution of firms if the new firms are not SDB concerns.

   (c) In accordance with FAR 52.219-25, Small Disadvantaged Business
Participation Program - Disadvantaged Status and Reporting, the contractor
shall report on the participation of SDB concerns in the performance of the
contract no less than thirty (30) calendar days prior to each annual
contractor performance evaluation [contracting officer may insert the dates
for each performance evaluation (i.e., every 12 months after the effective
date of contract)] or as otherwise directed by the contracting officer.

H.19 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

 (a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government or first
generated during contract performance, of a sensitive nature which should not
be released to the public without Environmental Protection Agency (EPA)
approval.  Therefore, the Contractor agrees to obtain confidentiality
agreements from  all of its employees working on requirements under this
contract.

  (b) Such agreements shall contain provisions which stipulate that each
employee agrees that the employee will not disclose, either in whole or in
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part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provided by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Contracting Officer. 
If a contractor, through an employee or otherwise, is subpoenaed to testify or
produce documents, which could result in such disclosure, the Contractor must
provide immediate advance notification to the EPA so that the EPA can
authorize such disclosure or have the opportunity to take action to prevent
such disclosure.  Such agreements shall be effective for the life of the
contract and for a period of five (5) years after completion of the contract.

  (c) The EPA may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to prevent the unauthorized
disclosure of information to outside entities.  If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government
may terminate the contract, for default or convenience, or pursue other
remedies as may be permitted by law or this contract.

  (d) The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph, unless otherwise
authorized by the Contracting Officer. 

H.20 INSURANCE COVERAGE (EP 52.228-100) (JUL 1993)

  As provided in paragraph (a)(1) of EP 52.228-110, "Insurance-- Liability to
Third Persons", the Contractor shall maintain the minimum amounts of liability
insurance coverage set forth in FAR 28.307-2, unless otherwise required by the
Contracting Officer.   

H.21 INSURANCE--LIABILITY TO THIRD PERSONS (EP 52.228-110) (JUN 1993)

  (a) (1) Except as provided in subparagraph (2) immediately following, the
Contractor shall provide and maintain workers' compensation, employer's
liability, comprehensive general liability (bodily injury), comprehensive
automobile liability (bodily injury and property damage) insurance, and such
other insurance as the Contracting Officer may require under this contract. 

      (2) The Contractor may, with the approval of the Contracting Officer,
maintain a self-insurance program; provided that, with respect to workers'
compensation, the Contractor is qualified pursuant to statutory authority. 

      (3) All insurance required by this paragraph shall be in a form and
amount and for those periods as the Contracting Officer may require or approve
and with insurers approved by the Contracting Officer. 

  (b) The Contractor agrees to submit for the Contracting Officer's approval,
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to the extent and in the manner required by the Contracting Officer, any other
insurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reimbursement. 

  (c)  The Contractor shall be reimbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause in accordance with its established cost accounting practices. 

H.22 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)

  In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be reimbursed for payment of any
State and local taxes for which an exemption is available.  The Contractor is
responsible for determining the availability of State and local tax exemptions
and obtaining such exemptions, if available.  The Contractor shall include
this clause, suitably modified to identify the parties, in all subcontracts at
any tier.  The Contractor shall notify the Contracting Officer if problems
arise in obtaining a State and local tax exemption.  The contractor may seek a
waiver by the Contracting Officer from this requirement if the administrative
burden of seeking an exemption appears to outweigh the potential savings to
the Government.   

H.23 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

  (a) Whenever collecting information under this contract, the Contractor
agrees to comply with the following requirements: 

      (1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submit a
list of these sources to the appropriate program office at the time the
information is initially submitted to EPA.  The Contractor shall identify the
information according to source. 

      (2) If the Contractor collects information from a State or local
Government or from a Federal agency, the Contractor shall submit a list of
these sources to the appropriate program office at the time the information is
initially submitted to EPA. The Contractor shall identify the information
according to source. 

      (3) If the Contractor collects information directly from a business or
from a source that represents a business or businesses, such as a trade
association: 

          (i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environmental
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the information, and give the following notice: 
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              (A) You may, if you desire, assert a business confidentiality
claim covering part or all of the information.  If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of the
procedures, set forth in 40 CFR Part 2, Subpart B. 

              (B) If no such claim is made at the time this information is
received by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you. 

              (C) The Contractor shall, in accordance with FAR Part 9, execute
a written agreement regarding the limitations of the use of this information
and forward a copy of the agreement to the Contracting Officer. 

          (ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by
whom, in what form, and on what date. 

          (iii) At the time the Contractor initially submits the information
to the appropriate program office, the Contractor shall submit a list of these
sources, identify the information according to source, and indicate whether
the source made any confidentiality claim and the nature and extent of the
claim. 

  (b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract entitled
"Treatment of Confidential Business Information" as if it had been furnished
to the Contractor by EPA. 

  (c) The Contractor agrees to obtain the written consent of the Contracting
Officer, after a written determination by the appropriate program office,
prior to entering into any subcontract that will require the subcontractor to
collect information.  The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatment of Confidential
Business Information" in all subcontracts awarded pursuant to this contract
that require the subcontractor to collect information. 

H.24 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984)

  (a) The Contracting Officer, after a written determination by the
appropriate program office, may disclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract.  The Contractor agrees to use the CBI only under the following
conditions: 

      (1) The Contractor and Contractor's employees shall: (i) use the CBI
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General Counsel
for Contracts and Information Law; and (iii) return to the Contracting Officer
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all copies of the information, and any abstracts or excerpts therefrom, upon
request by the Contracting Officer, whenever the information is no longer
required by the Contractor for the performance of the work required by the
contract, or upon completion of the contract.  

      (2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor's employees who will have access to
the information before the employee is allowed access. 

      (3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information. 

      (4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates. 

  (b) The Contractor agrees to obtain the written consent of the CO, after a
written determination by the appropriate program office, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor.  The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.   

H.25 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR
1552.235-76) (APR 1996)

  (a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose confidential
business information (CBI) to the Contractor necessary to carry out the work
required under this contract.  The Contractor agrees to use the CBI only under
the following conditions: 

(1) The Contractor and Contractor's employees shall (i) use the CBI only
for the purposes of carrying out the work required by the contract; (ii) not
disclose the information to anyone other than properly cleared EPA employees
without the prior written approval of the Assistant General Counsel for
Information Law or his/her designee; and (iii) return the CBI to the PO or
his/her designee, whenever the information is no longer required by the
Contractor for performance of the work required by the contract, or upon
completion of this contract.

(2)  The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor’s employees who will have access to
the information before the employee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
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interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates.

    (b)  The Contractor agrees to obtain the written consent of the CO, after
a written determination by the appropriate program office, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor.  The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.26 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997)

  The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information (CBI) in accordance with the
contract clause entitled "Treatment of Confidential Business Information" and
"Screening Business Information for Claims of Confidentiality," the provisions
set forth below, and the Contractor's approved detailed security plan.

  (a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose FIFRA CBI to the
contractor necessary to carry out the work required under this contract.  The
Contractor shall protect all FIFRA CBI to which it has access (including CBI
used in its computer operations) in accordance with the following
requirements:

(1) The Contractor and Contractor's employees shall follow the security
procedures set forth in the FIFRA Information Security Manual.  The manual may
be obtained from the Project Officer (PO) or the Chief, Information Services
Branch (ISB), Program Management and Support Division, Office of Pesticide
Programs (OPP) (H7502C), U.S. Environmental Protection Agency, Ariel Rios
Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460.  

(2) The Contractor and Contractor's employees shall follow the security
procedures set forth in the Contractor's security plan(s) approved by EPA.

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor
shall ensure that all employees who will be cleared for access to FIFRA CBI
have been briefed on the handling, control, and security requirements set
forth in the FIFRA Information Security Manual.

(4) The Contractor Document Control Officer (DCO) shall obtain a signed
copy of the FIFRA "Contractor Employee Confidentiality Agreement" from each of
the Contractor's employees who will have access to the information before the
employee is allowed access.  
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  (b) The Contractor agrees that these requirements concerning protection of
FIFRA CBI are included for the benefit of, and shall be enforceable by, both
EPA and any affected business having a proprietary interest in the
information.

  (c) The Contractor understands that CBI obtained by EPA under FIFRA may not
be disclosed except as authorized by the Act, and that any unauthorized
disclosure by the Contractor or the Contractor's employees may subject the
Contractor and the Contractor's employees to the criminal penalties specified
in FIFRA (7 U.S.C. 136h(f)).  For purposes of this contract, the only
disclosures that EPA authorizes the Contractor to make are those set forth in
the clause entitled "Treatment of Confidential Business Information."

  (d) The Contractor agrees to include the provisions of this clause,
including this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBI to the subcontractor.

  (e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee all documents, logs, and
magnetic media which contain FIFRA CBI.  In addition, each Contractor employee
who has received FIFRA CBI clearance will sign a "Confidentiality Agreement
for Contractor Employees Upon Relinquishing FIFRA CBI Access Authority."  The
Contractor DCO will also forward those agreements to the EPA PO or his/her
designee, with a copy to the CO, at the end of the contract.

  (f) If, subsequent to the date of this contract, the Government changes the
security requirements, the CO shall equitably adjust affected provisions of
this contract, in accordance with the "Changes" clause when:

(1) The Contractor submits a timely written request
for an equitable adjustment; and

(2) The facts warrant an equitable adjustment.
 

H.27 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS
INFORMATION (EPAAR 1552.235-78) (DEC 1997)

  The Contractor shall handle Toxic Substances Control Act (TSCA) confidential
business information (CBI) in accordance with the contract clause entitled
"Treatment of Confidential Business Information" and "Screening Business
Information for Claims of Confidentiality."

  (a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose TSCA CBI to the
contractor necessary to carry out the work required under this contract.  The
Contractor shall protect all TSCA CBI to which it has access (including CBI
used in its computer operations) in accordance with the following
requirements:

(1) The Contractor and Contractor's employees shall follow the security
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procedures set forth in the TSCA CBI Security Manual.  The manual may be
obtained from the Director, Information Management Division (IMD), Office of
Pollution Prevention and Toxics (OPPT), U.S. Environmental Protection Agency
(EPA), Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC
20460.  Prior to receipt of TSCA CBI by the Contractor, the Contractor shall
ensure that all employees who will be cleared for access to TSCA CBI have been
briefed on the handling, control, and security requirements set forth in the
TSCA CBI Security Manual.

(2) The Contractor shall permit access to and inspection of the
Contractor's facilities in use under this contract by representatives of EPA's
Assistant Administrator for Administration and Resources Management, and the
TSCA Security Staff in the OPPT, or by the EPA Project Officer.

(3) The Contractor Document Control Officer (DCO) shall obtain a signed
copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval,"
from each of the Contractor's employees who will have access to the
information before the employee is allowed access.  In addition, the
Contractor shall obtain from each employee who will be cleared for TSCA CBI
access all information required by EPA or the U.S. Office of Personnel
Management for EPA to conduct a Minimum Background Investigation.

  (b) The Contractor agrees that these requirements concerning protection of
TSCA CBI are included for the benefit of, and shall be enforceable by, both
EPA and any affected business having a proprietary interest in the
information.

  (c) The Contractor understands that CBI obtained by EPA under TSCA may not
be disclosed except as authorized by the Act, and that any unauthorized
disclosure by the Contractor or the Contractor's employees may subject the
Contractor and the Contractor's employees to the criminal penalties specified
in TSCA (15 U.S.C. 2613(d)).  For purposes of this contract, the only
disclosures that EPA authorizes the Contractor to make are those set forth in
the clause entitled "Treatment of Confidential Business Information."

  (d) The Contractor agrees to include the provisions of this clause,
including this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBI to the subcontractor.

  (e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee, all documents, logs, and
magnetic media which contain TSCA CBI.  In addition, each Contractor employee
who has received TSCA CBI clearance will sign EPA Form 7740-18,
"Confidentiality Agreement for Contractor Employees Upon Relinquishing TSCA
CBI Access Authority."  The Contractor DCO will also forward those agreements
to the EPA OPPT/IMD, with a copy to the CO, at the end of the contract.

  (f) If, subsequent to the date of this contract, the Government changes the
security requirements, the CO shall equitably adjust affected provisions of
this contract, in accordance with the "Changes" clause, when:
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(1) The Contractor submits a timely written request for an equitable
adjustment; and,

(2) The facts warrant an equitable adjustment.
 

H.28 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)

  (a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not employed by EPA.  Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals. 
Accordingly, by submission of this proposal or signature on this contract or
other contracts, the Contractor hereby consents to a limited release of its
confidential business information (CBI).

  (b) Possible circumstances where the Agency may release the Contractor's CBI
include, but are not limited to the following:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the U.S. Department of Justice (DOJ) and contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsible Parties) for purposes of facilitating settlement or litigation of
claims against such parties;

(4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal
Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601
et seq.); or the Comprehensive Environmental Response, Compensation, and
Liability Act (42 U.S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;
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(6) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program;

(7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee;

(8) To entities such as the General Accounting Office, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and disputes;

(9) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing data
processing and management functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.

  (c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a
competitor.  (See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality" and "Treatment of
Confidential Business Information.")  Except where otherwise provided by law,
the Agency will permit the release of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreement. 

  (d) With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement.  With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other
entities where necessary to further settlement or litigation of claims under
CERCLA.  Such entities include, but are not limited to accounting firms and
technical experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreement.

  (e) This clause does not authorize the Agency to release the Contractor's
CBI to the public pursuant to a request filed under the Freedom of Information
Act.

  (f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.29 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION

The following applies to any and all tasks requiring the Contractor to
have access to Confidential Business Information (CBI) under this contract:

Under this contract, the Contractor shall not have access to CBI
submitted to EPA under any authority until the Contractor obtains from the
Project Officer a certification that the EPA has followed all necessary
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procedures under 40 CFR Part 2, Subpart B (and any other applicable
procedures), including providing, where necessary, prior notice to the
submitters of disclosure to the Contractor.  

H.30 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

  (a) The Contractor shall assign to this contract the following key
personnel:

NAME POSITION

                    Program Manager

                    Senior Emergency Response/Removal Project        
                              Manager (this person must be proposed as a       
                              member of the dedicated team) 

                    Senior Project Manager (for all other work)

 (Others to be added at contract award if applicable)
  
  (b) During the first sixty (60) days of performance, the Contractor shall
make no substitutions of key personnel unless the substitution is necessitated
by illness, death, or termination of employment.  The Contractor shall notify
the Contracting Officer within 15 calendar days after the occurrence of any of
these events and provide the information required by paragraph (c) below. 
After the initial ninety (90) calendar day period, the Contractor shall submit
the information required by paragraph (c) to the Contracting Officer at least
15 calendar days prior to making any permanent substitutions. 

  (c) The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for the proposed
substitutes, and any additional information requested by the Contracting
Officer.  Proposed substitutes should have comparable qualifications to those
of the persons being replaced.  The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information
of the decision on substitutions.  This clause will be modified to reflect any
approved changes of key personnel.   

H.31 QUALIFICATIONS OF THE DEDICATED TEAM

(a)  Clause B.3, “FIXED PRICE LEVEL OF EFFORT FOR THE EMERGENCY
RESPONSE/REMOVAL TEAM” lists the required qualifications (Title, Category and
Discipline) for each of the individuals on the dedicated team.  (B.3 will be
completed at contract award based on the selected offeror’s dedicated team.) 

(b) All positions on the dedicated team must be staffed at all times by
individuals fully qualified in accordance with the qualifications listed in
clause B.3.   
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(c) The Contractor shall ensure that the Government is provided with the
qualifications of all members of the dedicated team at all times.   Advance
approval of replacements personnel is only required for the key personnel
positions listed in clause H.31 “KEY PERSONNEL”.
  

H.32 PUBLICITY (EPAAR 1552.237-74) (APR 1984)

  (a) The Contractor agrees to notify and obtain the verbal approval of the
on-scene coordinator (or Project Officer) prior to releasing any information
to the news media regarding the removal or remedial activities being conducted
under this contract. 

  (b) It is also agreed that the Contractor shall acknowledge EPA support
whenever the work funded in whole or in part by this contract is publicized in
any news media.   

H.33 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

  If it is established at award or subsequently becomes a contractual
requirement to collect identical information from ten (10) or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.
applies.  In that event, the Contractor shall not take any action to solicit
information from any of the public respondents until notified in writing by
the Contracting Officer that the required Office of Management and Budget
(OMB) final clearance was received.   

H.34 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUL 1999)

   (a) The Government and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recognize and agree that
no employer-employee relation-ship exists or will exist under the contract
between the Government and the Contractor’s personnel.  It is, therefore, in
the best interest of the Government to afford both parties a full
understanding of their respective obligations.

   (b) Contractor personnel under this contract shall not:

(1)  Be placed in a position where they are under the supervision,
direction, or evaluation of a Government employee.

(2)  Be placed in a position of command, supervision, administration or
control over Government personnel, or over personnel of other Contractors
under other EPA contracts, or become a part of the Government organization.

(3)  Be used in administration or supervision of Government procurement
activities.
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   (C) Employee Relationship:

(1) The services to be performed under this contract do not require the
Contractor or his/her personnel to exercise personal judgment and discretion
on behalf of the Government.  Rather the Contractor’s personnel will act and
exercise personal judgment and discretion on behalf of the Contractor.

(2) Rules, regulations, directives, and requirements that are issued by
the U.S. Environmental Protection Agency under its responsibility for good
order, administration, and security are applicable to all personnel who enter
the Government installation or who travel on Government transportation.  This
is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

   (d)  Inapplicability of Employee Benefits:  This contract does not create
an employer-employee relationship. Accordingly, entitlements and benefits
applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to
Federal income tax withholdings.

(2)  Payments by the Government under this contract are not subject to
the Federal Insurance Contributions Act.

(3)  The Contractor is not entitled to unemployment compensation
benefits under the Social Security Act, as amended, by virtue of performance
of this contract.

(4)  The Contractor is not entitled to workman’s compensation benefits
by virtue of this contract.

(5)  The entire consideration and benefits to the Contractor for
performance of this contract is contained in the provisions for payment under
this contract.   

   (e)  Notice.  It is the Contractor's, as well as, the Government's
responsibility to monitor contract activities and notify the Contracting
Officer if the Contractor believes that the intent of this clause has been or
may be violated.   

(1) The Contractor should notify the Contracting Officer in writing
promptly, within ___ calendar days from the date of any incident that the
Contractor considers to constitute a violation of this clause.  The notice
should include the date, nature and circumstance of the conduct, the name,
function and activity of each Government employee or Contractor official or
employee involved or knowledgeable about such conduct, identify any documents
or substance of any oral communication involved in the conduct, and the
estimate in time by which the Government must respond to this notice to
minimize cost, delay or disruption of performance.
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(2)  The Contracting Officer will promptly, within ___ calendar days
after receipt of notice, respond to the notice in writing.  In responding, the
Contracting Officer will either:

   (i) confirm that the conduct is in violation and when necessary
direct the mode of further performance,

   (ii) countermand any communication regarded as a violation,

   (iii) deny that the conduct constitutes a violation and when
necessary direct the mode of further performance; or 

   (iv) in the event the notice is inadequate to make a decision, advise
the Contractor what additional information is required, and establish
the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.

H.35 REHABILITATION ACT NOTICE (EP-S 99-3) (JUN 1999)

   a. EPA has a legal obligation under the Rehabilitation Act of 1973, 29
U.S.C. §791, to provide reasonable accommodation to persons with disabilities
who wish to attend EPA programs and activities.  Under this contract, the
contractor may be required to provide support in connection with EPA programs
and activities, including conferences, symposia, workshops, meetings, etc. In
such cases, the contractor shall, as applicable, include in its draft and
final meeting announcements (or similar documents) the following notice:

It is EPA’s policy to make reasonable accommodation to persons with
disabilities wishing to participate in the agency’s programs and
activities, pursuant to the Rehabilitation Act of 1973, 29 U.S.C. §791. 
Any request for accommodation should be made to the specified
registration contact for a particular program or activity, preferably
one month in advance of the registration deadline, so that EPA will have
sufficient time to process the request.

  
   b. Upon receipt of such a request for accommodation, the contractor shall
immediately forward the request to the EPA contracting officer, and provide a
copy to the appropriate EPA program office.  The contractor may be required to
provide any accommodation that EPA may approve.  However, in no instance shall
the contractor proceed to provide an accommodation prior to receiving written
authorization from the contracting officer.

   c. The contractor shall insert in each subcontract or consultant agreement
placed hereunder provisions that shall conform substantially to the language
of this clause, including this paragraph, unless otherwise authorized by the
contracting officer.

H.36 HEALTH AND SAFETY (RACS-H-96-06)

  (a) The nature of the work to be performed under this contract is inherently
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hazardous.

  (b) In performance of work under this contract the Contractor shall, as a
minimum, satisfy all Federal, state, and local statutes, regulations,
ordinances, etc., regarding health and safety.  Beyond this minimum
requirement, the Contractor shall develop and submit for review to the
Contracting Officer its corporate health and safety plan in accordance with
the proposal instructions.

H.37 RETENTION AND AVAILABILITY OF CONTRACTOR FILES (RACS-H-96-10)

  (a) This contract contains the Federal Acquisition Regulation Clause
52.215-2 "AUDIT AND RECORDS-NEGOTIATION (APR 1984)" wherein the Contractor is
required to maintain and make available to the Contracting Officer or
representative of the Contracting Officer (in accordance with FAR Subpart 4.7
"Contractor Records Retention") at its office at all reasonable times the
books, records, documents, and other evidence relating to this contract
including personnel utilization records, site records, and accounting
procedures and practices sufficient to reflect properly all costs claimed to
have been incurred under this contract.  Such files shall be made available
for examination, audit or reproduction.

  (b) The Contractor is advised that the Government may file suit against
potential responsible parties for costs incurred relative to site related
cleanup activities.  In such proceedings, the Contractor's cost and
performance records may become an integral part of the Governments's case.

  (c) Accordingly, due to the extended nature of court proceedings and EPA
audit requirements, the Contractor shall make available to the Government, and
only to the Government, all audit and financial information relative to the
work conducted under this contract as well as the information required in the
Audit Clause for a total of 10 years after final payment under this negotiated
contract in lieu of the 3 year period stated in the clause "AUDIT-NEGOTIATION 
(APR 1984)."  (See FAR 4.703(b)(1))

  (d) In addition, the Contractor shall make available to the Government and
only to the Government the records relating to any appeals, litigation or the
settlement of claims with third parties and which relate to this contract
(i.e., cost recovery) until such appeals, litigation, or claims are disposed
of.

 (e) The Contractor shall not destroy original records relating to the
contract until:

(1) all litigation involving the records has been finally settled and
approval is obtained from the CO; or

(2) Ten (10) years have passed from the date of final payment and no
litigation involving the records has been instituted and approval
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of the CO is obtained.

In no event should individual records be destroyed if litigation is in process
or is pending related to such records.

  (f) From time to time, the Government may, in support of litigation cases,
have the need for the Contractor to research andmake available such records in
a form and manner not normally maintained by the Contractor.  Such effort
shall be deemed to be within the scope of work under this contract.  If this
effort is required after performance of this contract, a separate negotiated
procurement action may be instituted with the Contractor.

  (g) The final invoice (completion voucher) submitted hereunder, after
physical completion of the contract within the stated period of performance,
will represent the final claim under the contract.

H.38 FUTURE EXPERT CONSULTING SERVICES (RACS-H-96-12)

  It is recognized that, subsequent to the performance period of this
contract, the need may arise to provide expert testimony during hearing and/or
court proceedings involving site specific activities or other matters, with
regard to which personnel provided by the Contractor under this contract
(including subcontractor personnel) would have gained expertise as a result of
tasks performed under this contract.  Therefore, the Contractor agrees to make
available expert consulting services in support of such future proceedings,
and to enter into intent agreements as necessary with subcontractors to ensure
the availability of subcontractor personnel.  These intent agreements to
provide such services in the future serve as notices of intent only.  Such
services are not purchased hereby and will be obtained through a separate
contractual agreement.

H.39 ACCESS RIGHTS AND AGREEMENTS

The Government, with assistance and cooperation from the Contractor,
shall obtain access rights and access agreements as necessary to fulfill the
requirements of the contract.   
 

H.40 TRANSBOUNDARY EFFORTS

The Contractor may be tasked with emergency response activities in
Mexico to the extent authorized by, and consistent with, the United States-
Mexico Agreement on Cooperation for the Protection and Improvement of the
Environment in the Border Area (the “La Paz Agreement”), and the U.S.-Mexico
Joint Contingency Plan negotiated pursuant to Annex II of the La Paz
Agreement.  The Contractor may be tasked with emergency response activities in
Canada to the extent authorized, and consistent with, the Memorandum of
Understanding between EPA and Canada’s Department of the Environment and the
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Joint Contingency Plans attached thereto.  The contractor is advised that it
may be subject to applicable foreign law while performing emergency response
work in Mexico or Canada and the Contractor is responsible for ensuring that
it complies with all relevant Mexican or Canadian requirements that are
necessary to perform work in those countries.  
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PART II   - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

I.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER         DATE       TITLE

    52.202-1       OCT 1995   DEFINITIONS
    52.203-3       APR 1984   GRATUITIES
    52.203-5       APR 1984   COVENANT AGAINST CONTINGENT FEES
    52.203-6       JUL 1995   RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 
                              GOVERNMENT
    52.203-7       JUL 1995   ANTI-KICKBACK PROCEDURES
    52.203-10      JAN 1997   PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
                              IMPROPER ACTIVITY
    52.203-12      JUN 1997   LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
                              FEDERAL TRANSACTIONS
    52.209-6       JUL 1995   PROTECTING THE GOVERNMENT'S INTEREST WHEN 
                              SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
                              SUSPENDED, OR PROPOSED FOR DEBARMENT
    52.215-2       JUN 1999   AUDIT AND RECORDS--NEGOTIATION
    52.215-11      OCT 1997   PRICE REDUCTION FOR DEFECTIVE COST OR 
                              PRICING DATA--MODIFICATIONS
    52.215-13      OCT 1997   SUBCONTRACTOR COST OR PRICING 
                              DATA--MODIFICATIONS
    52.215-15      DEC 1998   PENSION ADJUSTMENT AND ASSET REVERSIONS
    52.215-17      OCT 1997   WAIVER OF FACILITIES CAPITAL COST OF MONEY
    52.216-7       MAR 2000   ALLOWABLE COST AND PAYMENT
    52.219-4       JAN 1999   NOTICE OF PRICE EVALUATION PREFERENCE FOR 
                              HUBZONE SMALL BUSINESS CONCERNS
    52.219-8       OCT 1999   UTILIZATION OF SMALL BUSINESS CONCERNS
    52.219-9       OCT 1999   SMALL BUSINESS SUBCONTRACTING PLAN
    52.219-16      JAN 1999   LIQUIDATED DAMAGES--SUBCONTRACTING PLAN
    52.222-3       AUG 1996   CONVICT LABOR
    52.222-26      FEB 1999   EQUAL OPPORTUNITY
    52.222-28      APR 1984   EQUAL OPPORTUNITY PREAWARD CLEARANCE OF 
                              SUBCONTRACTS
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    52.222-35      APR 1998   AFFIRMATIVE ACTION FOR DISABLED VETERANS AND 
                              VETERANS OF THE VIETNAM ERA 
    52.222-36      JUN 1998   AFFIRMATIVE ACTION FOR WORKERS WITH 
                              DISABILITIES
    52.222-37      JAN 1999   EMPLOYMENT REPORTS ON DISABLED VETERANS AND 
                              VETERANS OF THE VIETNAM ERA
    52.223-6       JAN 1997   DRUG-FREE WORKPLACE
    52.223-14      OCT 1996   TOXIC CHEMICAL RELEASE REPORTING
    52.225-13      FEB 2000   RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
    52.227-1       JUL 1995   AUTHORIZATION AND CONSENT
    52.227-2       AUG 1996   NOTICE AND ASSISTANCE REGARDING PATENT AND 
                              COPYRIGHT INFRINGEMENT
    52.227-14      JUN 1987   RIGHTS IN DATA--GENERAL
    52.227-14      JUN 1987   RIGHTS IN DATA--GENERAL ALTERNATE II (JUN 
                              1987)
    52.227-14      JUN 1987   RIGHTS IN DATA--GENERAL ALTERNATE III (JUN 
                              1987)
    52.227-16      JUN 1987   ADDITIONAL DATA REQUIREMENTS
    52.227-17      JUN 1987   RIGHTS IN DATA--SPECIAL WORKS
    52.232-17      JUN 1996   INTEREST
    52.232-20      APR 1984   LIMITATION OF COST
    52.232-22      APR 1984   LIMITATION OF FUNDS
    52.232-23      JAN 1986   ASSIGNMENT OF CLAIMS
    52.232-25      JUN 1997   PROMPT PAYMENT
    52.232-34      MAY 1999   PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER 
                              THAN CENTRAL CONTRACTOR REGISTRATION
    52.233-1       DEC 1998   DISPUTES ALTERNATE I (DEC 1991)
    52.233-3       AUG 1996   PROTEST AFTER AWARD ALTERNATE I (JUN 1985)
    52.242-1       APR 1984   NOTICE OF INTENT TO DISALLOW COSTS
    52.242-3       OCT 1995   PENALTIES FOR UNALLOWABLE COSTS
    52.242-4       JAN 1997   CERTIFICATION OF FINAL INDIRECT COSTS
    52.242-13      JUL 1995   BANKRUPTCY
    52.243-2       AUG 1987   CHANGES--COST REIMBURSEMENT ALTERNATE I (APR 
                              1984)
    52.244-2       AUG 1998   SUBCONTRACTS ALTERNATE II (AUG 1998)
    52.246-25      FEB 1997   LIMITATION OF LIABILITY--SERVICES
    52.249-2       SEP 1996   TERMINATION FOR CONVENIENCE OF THE 
                              GOVERNMENT (FIXED-PRICE)
    52.249-6       SEP 1996   TERMINATION (COST-REIMBURSEMENT)
    52.249-8       APR 1984   DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)
    52.249-14      APR 1984   EXCUSABLE DELAYS
    52.253-1       JAN 1991   COMPUTER GENERATED FORMS

I.2 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (FAR 52.203-8) (JAN 1997)

  (a) If the Government receives information that a contractor or a person has
engaged in conduct constituting a violation of subsection (a),(b),(c), or (d)
of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C
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423)(the Act), as amended by section 4304 of the 1996 National Defense
Authorization Act for Fiscal Year 1996 (Pub.L. 104-106), the Government may--
  (1)Cancel the solicitation, if the contract has not yet been awarded or
issued; or 
  (2)Rescind the contract with respect to which--
   (i)The Contractor or someone acting for the Contractor has been convicted
for an offense where the conduct constitutes a violation of subsection 27(a)
or (b) of the Act for the purpose of either-

(A)Exchanging the information covered by such subsections for anything
of value; or 

(B)Obtaining or giving anyone a competitive advantage in the award of a
Federal agency procurement contract; or
   (ii)The head of the contracting activity has determined, based upon a
preponderance of the evidence, that the Contractor or someone acting for the
Contractor has engaged in conduct constituting an offense punishable under
subsections 27(e)(1) of the Act.
  (b) If the Government rescinds the contract under paragraph (a) of this
clause, the government is entitled to recover, in addition to any penalty
prescribed by law, the amount expended under the contract.
  (c) The rights and remedies of the Government specified herein are not
exclusive, and are in addition to any other rights and remedies provided by
law, regulation, or under this contract.
 

I.3 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4) (JUN
1996) DEVIATION

  (a) In accordance with Executive Order 12873, dated October 20, 1993, as
amended by Executive Order 12995, dated March 25, 1996, the Offeror/Contractor
is required to submit paper documents, such as offers, letters, or reports,
that are printed/copied double-sided on recycled paper that has at least 20%
postconsumer material.

  (b) The 20% standard applies to high-speed copier paper, offset paper, forms
bond, computer printout paper, carbonless paper, file folders, white woven
envelopes, and other uncoated printed and writing paper, such as writing and
office paper, book paper, cotton fiber paper, and cover stock.  An alternative
standard to meeting the 20% postconsumer material standard is 50% recovered
material content of certain industrial by-products.

I.4 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997)

   (a)  The Contractor shall make the following notifications in writing:

(1)  When the Contractor becomes aware that a change in its ownership
has occurred, or is certain to occur, that could result in changes in the
valuation of its capitalized assets in the accounting records, the Contractor
shall notify the Administrative Contracting Officer (ACO) within 30 days.
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(2)  The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

   (b)  The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets
and their costs;

 (2) Provide the ACO or designated representative ready access to the
records upon request;

 (3) Ensure that all individual and grouped assets, their capitalized
values, accumulated depreciation or amortization, and remaining useful lives
are identified accurately before and after each of the Contractor's ownership
changes; and

 (4) Retain and continue to maintain depreciation and amortization
schedules based on the asset records maintained before each Contractor
ownership change.

   (c)  The Contractor shall include the substance of this clause in all
subcontracts under this contract that meet the applicability requirement of
FAR 15.408(k).

I.5 CERTIFICATION AND ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT
FOR EPA DESIGNATED ITEMS (FAR 52.223-9) (OCT 1997)

  (a) As required by the Resource Conservation and Recovery Act of 1976 (42
U.S.C. 6962(j)(2)(C), the Contractor, shall execute the following
certification:

Certification

  I,_________________________(name of certifier) am an officer or employee
responsible for the performance of this contract and hereby certify that the
percentage of recovered material content for EPA Designated Items was at least
the amount required by the applicable contract specifications.

______________________________________________________________
Signature of the Officer or Employee

______________________________________________________________
Typed name of the Officer or Employee

______________________________________________________________
Title

______________________________________________________________
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Name of Company, Firm, or Organization

_______________________
Date

(End of Certification)

  (b) The Contractor also shall estimate the percentage of recovered materials
actually used in the performance of this contract.  The estimate is in
addition to the certification in paragraph (a) of this clause.

    EPA designated Total dollar value   Percentage of
  item of EPA designated  recovered material

       item     content*
_____________________ ______________________  ______________
_____________________ ______________________  ______________

 *Where applicable, also include the percentage of postconsumer material
content.

  (c) The Contractor shall submit this certificate and estimate upon
completion of the contract to

_____________________________________________________________________
 *To be completed in accordance with agency procedures.

I.6 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

  (a) The Contractor shall select subcontractors (including suppliers) on a
competitive basis to the maximum practical extent consistent with the
objectives and requirements of the contract.

  (b) If the Contractor is an approved mentor under the Department of Defense
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the
Contractor may award subcontracts under this contract on a noncompetitive
basis to its proteges.

I.7 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (FAR
52.244-6) (OCT 1998)

  (a) Definition.

  “Commercial item”, as used in this clause, has the meaning contained in the
clause at 52.202-1, Definitions.
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  “Subcontract”, as used in this clause, includes a transfer of commercial
items between divisions, subsidiaries, or affiliates of the Contractor or
subcontractor at any tier.

  (b) To the maximum extent practicable, the Contractor shall incorporate, and
require its subcontractors at all tiers to incorporate, commercial items or
nondevelopmental items as components of items to be supplied under this
contract.

  (c) Notwithstanding any other clause of this contract, the Contractor is not
required to include any FAR provision or clause, other than those listed below
to the extent they are applicable and as may be required to establish the
reasonableness of prices under Part 15, in a subcontract at any tier for
commercial items or commercial components:

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of
the Vietnam Era (38 U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29
U.S.C. 793); and

(4) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial
Vessels (46 U.S.C. 1241) (flow down not required for subcontracts awarded
beginning May 1, 1996).

  (d) The Contractor shall include the terms of this clause, including this
paragraph (d), in subcontracts awarded under this contract.

I.8 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR
LABOR-HOUR CONTRACTS) (FAR 52.245-5) (AUG 1996) DEVIATION

  (a) Government-furnished property.  (1) The term "Contractor's managerial
personnel," as used in paragraph (g) of this clause, means any of the
Contractor's directors, officers, managers, superintendents, or equivalent
representatives who have supervision or direction of-- 

       (i) All or substantially all of the Contractor's business; 

       (ii) All or substantially all of the Contractor's operation at any one
plant, or separate location at which the contract is being performed; or 

       (iii) A separate and complete major industrial operation connected with
performing this contract. 

    (2) The Government shall deliver to the Contractor, for use in connection
with and under the terms of this contract, the Government-furnished property
described in the Schedule or specifications, together with such related data
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and information as the Contractor may request and as may be reasonably
required for the intended use of the property (hereinafter referred to as
"Government-furnished property"). 

    (3) The delivery or performance dates for this contract are based upon the
expectation that Government-furnished property suitable for use will be
delivered to the Contractor at the times stated in the Schedule or, if not so
stated, in sufficient time to enable the Contractor to meet the contract's
delivery or performance dates. 

    (4) If Government-furnished property is received by the Contractor in a
condition not suitable for the intended use, the Contractor shall, upon
receipt, notify the Contracting Officer, detailing the facts, and, as directed
by the Contracting Officer and at Government expense, either effect repairs or
modification or return or otherwise dispose of the property.  After completing
the directed action and upon written request of the Contractor, the
Contracting Officer shall make an equitable adjustment as provided in
paragraph (h) of this clause. 

    (5) If Government-furnished property is not delivered to the Contractor by
the required time or times, the Contracting Officer shall, upon the
Contractor's timely written request, make a determination of the delay, if
any, caused the Contractor and shall make an equitable adjustment in
accordance with paragraph (h) of this clause. 

  (b) Changes in Government-furnished property.  (1) The Contracting Officer
may, by written notice, (i) decrease the Government-furnished property
provided or to be provided under this contract or (ii) substitute other
Government-furnished property for the property to be provided by the
Government or to be acquired by the Contractor for the Government under this
contract.  The Contractor shall promptly take such action as the Contracting
Officer may direct regarding the removal, shipment, or disposal of the
property covered by this notice. 

    (2) Upon the Contractor's written request, the Contracting Officer shall
make an equitable adjustment to the contract in accordance with paragraph (h)
of this clause, if the Government has agreed in the Schedule to make such
property available for performing this contract and there is any-- 

       (i) Decrease or substitution in this property pursuant to subparagraph
(b)(1) above; or 

       (ii) Withdrawal of authority to use property, if provided under any
other contract or lease. 

  (c) Title.  (1) The Government shall retain title to all
Government-furnished property. 

    (2) Title to all property purchased by the Contractor for which the
Contractor is entitled to be reimbursed as a direct item of cost under this
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contract shall pass to and vest in the Government upon the vendor's delivery
of such property. 

    (3) Title to all other property, the cost of which is reimbursable to the
Contractor, shall pass to and vest in the Government upon-- 

       (i) Issuance of the property for use in contract performance; 

       (ii) Commencement of processing of the property for use in contract
performance; or 

       (iii) Reimbursement of the cost of the property by the Government,
whichever occurs first. 

    (4) All Government-furnished property and all property acquired by the
Contractor, title to which vests in the Government under this paragraph
(collectively referred to as "Government property"), are subject to the
provisions of this clause.  Title to Government property shall not be affected
by its incorporation into or attachment to any property not owned by the
Government, nor shall Government property become a fixture or lose its
identity as personal property by being attached to any real property. 

  (d) Use of Government property.  The Government property shall be used only
for performing this contract, unless otherwise provided in this contract or
approved by the Contracting Officer. 

  (e) Property administration.  (1) The Contractor shall be responsible and
accountable for all Government property provided under this contract and shall
comply with Federal Acquisition Regulation  Subpart 45.5, as in effect on the
date of this contract, and which is hereby incorporated into this contract by
reference. 

    (2) The Contractor shall establish and maintain a program for the use,
maintenance, repair, protection, and preservation of Government property in
accordance with sound business practice and the applicable provisions of FAR
Subpart 45.5. 

    (3) If damage occurs to Government property, the risk of which has been
assumed by the Government under this contract, the Government shall replace
the items or the Contractor shall make such repairs as the Government directs. 
However, if the Contractor cannot effect such repairs within the time
required, the Contractor shall dispose of the property as directed by the
Contracting Officer.  When any property for which the Government is
responsible is replaced or repaired, the Contracting Officer shall make an
equitable adjustment in accordance with paragraph (h) of this clause. 

  (f) Access.  The Government and all its designees shall have access at all
reasonable times to the premises in which any Government property is located
for the purpose of inspecting the Government property. 
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  (g) Limited Risk of loss.  

    (1) The Contractor shall not be liable for loss or destruction of, or
damage to, the Government property provided under this contract or for
expenses incidental to such loss, destruction, or damage, except as provided
in subparagraphs (2) and (3) below. 

    (2) The Contractor shall be responsible for loss or destruction of, or
damage to, the Government property provided under this contract (including
expenses incidental to such loss, destruction, or damage)-- 

       (i) That results from a risk expressly required to be insured under
this contract, but only to the extent of the insurance required to be
purchased and maintained or to the extent of insurance actually purchased and
maintained, whichever is greater; 

       (ii) That results from a risk that is in fact covered by insurance or
for which the Contractor is otherwise reimbursed, but only to the extent of
such insurance or reimbursement; 

       (iii) For which the Contractor is otherwise responsible under the
express terms of this contract; 

       (iv) That results from willful misconduct or lack of good faith on the
part of the Contractor's managerial personnel; or 

       (v) That results from a failure on the part of the Contractor, due to
willful misconduct or lack of good faith on the part of the Contractor's
managerial personnel, to establish and administer a program or system for the
control, use, protection, preservation, maintenance, and repair of Government
property as required by paragraph (e) of this clause. 

    (3) (i) If the Contractor fails to act as provided by subdivision
(g)(2)(v) above, after being notified (by certified mail addressed to one of
the Contractor's managerial personnel) of the Government's disapproval,
withdrawal of approval, or nonacceptance of the system or program, it shall be
conclusively presumed that such failure was due to willful misconduct or lack
of good faith on the part of the Contractor's managerial personnel. 

       (ii) In such event, any loss or destruction of, or damage to, the
Government property shall be presumed to have resulted from such failure
unless the Contractor can establish by clear and convincing evidence that such
loss, destruction, or damage-- 

          (A) Did not result from the Contractor's failure to maintain an
approved program or system; or 

          (B) Occurred while an approved program or system was maintained by
the Contractor. 
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    (4) If the Contractor transfers Government property to the possession and
control of a subcontractor, the transfer shall not affect the liability of the
Contractor for loss or destruction of, or damage to, the property as set forth
above.  However, the Contractor shall require the subcontractor to assume the
risk of, and be responsible for, any loss or destruction of, or damage to, the
property while in the subcontractor's possession or control, except to the
extent that the subcontract, with the advance approval of the Contracting
Officer, relieves the subcontractor from such liability.  In the absence of
such approval, the subcontract shall contain appropriate provisions requiring
the return of all Government property in as good condition as when received,
except for reasonable wear and tear or for its use in accordance with the
provisions of the prime contract. 

    (5) The contractor shall notify the contracting officer upon loss or
destruction of, or damage to, Government property provided under this
contract, with the exception of low value property for which loss, damage, or
destruction is reported at contract termination, completion, or when needed
for continued contract performance.  The Contractor shall take all reasonable
action to protect the Government property from further damage, separate the
damaged and undamaged Government property, put all the affected Government
property in the best possible order, and furnish to the Contracting Officer a
statement of-- 

       (i) The lost, destroyed, or damaged Government property; 

       (ii) The time and origin of the loss, destruction, or damage; 

       (iii) All known interests in commingled property of which the
Government property is a part; and 

       (iv) The insurance, if any, covering any part of or interest in such
commingled property. 

    (6) The Contractor shall repair, renovate, and take such other action with
respect to damaged Government property as the Contracting Officer directs.  If
the Government property is destroyed or damaged beyond practical repair, or is
damaged and so commingled or combined with property of others (including the
Contractor's) that separation is impractical, the Contractor may, with the
approval of and subject to any conditions imposed by the Contracting Officer,
sell such property for the account of the Government.  Such sales may be made
in order to minimize the loss to the Government, to permit the resumption of
business, or to accomplish a similar purpose.  The Contractor shall be
entitled to an equitable adjustment in the contract price for the expenditures
made in performing the obligations under this subparagraph (g)(6) in
accordance with paragraph (h) of this clause.  However, the Government may
directly reimburse the loss and salvage organization for any of their charges.
The Contracting Officer shall give due regard to the Contractor's liability
under this paragraph (g) when making any such equitable adjustment. 

    (7) The Contractor shall not be reimbursed for, and shall not include as
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an item of overhead, the cost of insurance or of any reserve covering risk of
loss or destruction of, or damage to, Government property, except to the
extent that the Government may have expressly required the Contractor to carry
such insurance under another provision of this contract. 

    (8) In the event the Contractor is reimbursed or otherwise compensated for
any loss or destruction of, or damage to, Government property, the Contractor
shall use the proceeds to repair, renovate, or replace the lost, destroyed, or
damaged Government property or shall otherwise credit the proceeds to, or
equitably reimburse, the Government, as directed by the Contracting Officer. 

    (9) The Contractor shall do nothing to prejudice the Government's rights
to recover against third parties for any loss or destruction of, or damage to,
Government property.  Upon the request of the Contracting Officer, the
Contractor shall, at the Government's expense, furnish to the Government all
reasonable assistance and cooperation (including the prosecution of suit and
the execution of instruments of assignment in favor of the Government) in
obtaining recovery.  In addition, where a subcontractor has not been relieved
from liability for any loss or destruction of, or damage to, Government
property, the Contractor shall enforce for the benefit of the Government the
liability of the subcontractor for such loss, destruction, or damage. 

  (h) Equitable adjustment.  When this clause specifies an equitable
adjustment, it shall be made to any affected contract provision in accordance
with the procedures of the Changes clause. When appropriate, the Contracting
Officer may initiate an equitable adjustment in favor of the Government.  The
right to an equitable adjustment shall be the Contractor's exclusive remedy. 
The Government shall not be liable to suit for breach of contract for-- 

    (1) Any delay in delivery of Government-furnished property; 

    (2) Delivery of Government-furnished property in a condition not suitable
for its intended use; 

    (3) A decrease in or substitution of Government-furnished property; or 

    (4) Failure to repair or replace Government property for which the
Government is responsible. 

  (i) Final accounting and disposition of Government property. Upon completing
this contract, or at such earlier dates as may be fixed by the Contracting
Officer, the Contractor shall submit, in a form acceptable to the Contracting
Officer, inventory schedules covering all items of Government property not
consumed in performing this contract or delivered to the Government.  The
Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of
the Government property as may be directed or authorized by the Contracting
Officer.  The net proceeds of any such disposal shall be credited to the cost
of the work covered by this contract or paid to the Government as directed by
the Contracting Officer. The foregoing provisions shall apply to scrap from
Government property; provided, however, that the Contracting Officer may
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authorize or direct the Contractor to omit from such inventory schedules any
scrap consisting of faulty castings or forgings or of cutting and processing
waste, such as chips, cuttings, borings, turnings, short ends, circles,
trimmings, clippings, and remnants, and to dispose of such scrap in accordance
with the Contractor's normal practice and account for it as a part of general
overhead or other reimbursable costs in accordance with the Contractor's
established accounting procedures. 

  (j) Abandonment and restoration of Contractor premises.  Unless otherwise
provided herein, the Government-- 

    (1) May abandon any Government property in place, at which time all
obligations of the Government regarding such abandoned property shall cease;
and 

    (2) Has no obligation to restore or rehabilitate the Contractor's premises
under any circumstances (e.g., abandonment, disposition upon completion of
need, or contract completion). However, if the Government-furnished property
(listed in the Schedule or specifications) is withdrawn or is unsuitable for
the intended use, or if other Government property is substituted, then the
equitable adjustment under paragraph (h) of this clause may properly include
restoration or rehabilitation costs. 

  (k) Communications.  All communications under this clause shall be in
writing. 

  (l) Overseas contracts.  If this contract is to be performed outside the
United States of America, its territories, or possessions, the words
"Government" and "Government-furnished" (wherever they appear in this clause)
shall be construed as "United States Government" and "United States
Government-furnished," respectively.    

I.9 SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE GENERAL SERVICES
ADMINISTRATION FOR AUDIT (FAR 52.247-67) (JUN 1997)

  (a)1) In accordance with paragraph (a)(2) of this clause, the Contractor
shall submit to the General Services Administration (GSA) for audit, legible
copies of all paid freight bills/invoices, commercial bills of lading (CBL's),
passenger coupons, and other supporting documents for transportation services
on which the United States will assume freight charges that were paid (i) by
the Contractor under a cost-reimbursement contract, and (ii) by a first -tier
subcontractor under a cost-reimbursement subcontract thereunder.

    (2) Cost-reimbursement Contractors shall only submit for audit those CBL's
with freight shipment charges exceeding $50.00.  Bills under $50.00 shall be
retained on-site by the Contractor and made available for GSA on-site audits. 
This exception only applies to freight shipment bills and is not intended to
apply to bills and invoices for any other transportation services.

  (b) The Contractor shall forward copies of paid freight bills/invoices,
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CBL's, passenger coupons, and supporting documents as soon as possible
following the end of the month, in one package to the General Services
Administration, ATTN: FWA, 1800 F Street, NW, Washington, DC  20405.  The
Contractor shall include the paid freight bills/invoices, CBL's, passenger
coupons, and supporting documents for first tier subcontractors under  a cost-
reimbursement contract.  If the inclusion of the paid freight bills/invoices,
CBL's, passenger coupons, and supporting documents for any subcontractor in
the shipment is not practicable, the documents may be forwarded to GSA in a
separate package.

  (c) Any original transportation bills or other documents requested by GSA
shall be forwarded promptly by the Contractor to GSA.  The Contractor shall
ensure that the name of the contracting agency is stamped or written on the
face of the bill before sending it to GSA.

  (d) A statement prepared in duplicate by the Contractor shall accompany each
shipment of transportation documents.  GSA will acknowledge receipt of the
shipment by signing and returning the copy of the statement.  The statement
shall show --  

     (1) The name and address of the Contractor;

     (2) The contract number including any alpha-numeric prefix
identifying the contracting office;

     (3) The name and address of the contracting office:

     (4) The total number of bills submitted with the statement; and

     (5) A listing of the respective amounts paid or, in lieu of such listing,
an adding machine tape of the amounts paid showing the Contractor's voucher or
check numbers. 

I.10 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

   This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at this/these address(es):
 
http://www.arnet.gov/far/

------------------------------------------------------------------------------ 

[ Insert one or more Internet addresses ]  

I.11 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

  (a) The use in this solicitation or contract of any Federal Acquisition
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Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATION" after the date of the clause. 

  (b) The use in this solicitation or contract of any Environmental Protection
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION" after the name of the regulation. 
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PART III  - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)

  Number     Attachment Title
----------  ------------------
1           Region IX START-2 Statement of Work                         
2           Minimum Stardards for EPA Contractor's Conflict of Interest 
            Plan                                                        
3           Invoice Preparation Instructions                            
4           Site Specific Invoicing Requirements                        
5           Client Authorization Letter                                 
6           Past Performance Questionnaire                              
7           Instructions for Performing the Annual Allocation of        
            Non-Site Specific Cost (Posted separately)    
8           Small Business & Small Disadvantaged Business Subcontracting
            Plan (To be attached at contract award)                     
9           Deleted                                                     
10          Cost models                                                 
11          Region IX START-2 Reports of Work                           
12          Region IX - Technical Scenarios   (Scenario #2 to be posted        
     separately                          
13          Region IX Task Matrices (Posted separately)           
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PART IV   - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991)

  (a) The definitions and prohibitions contained in the clause, at FAR 52.203-
12, Limitation on Payments to Influence Certain Federal Transactions, included
in this solicitation, are hereby incorporated by reference in paragraph (b) of
this certification.

  (b) The offeror, by signing its offer, hereby certifies to the best of his
or her knowledge and belief that on or after December 23, 1989-- 

      (1) No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his
or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into
of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

      (2) If any funds other than Federal appropriated funds (including profit
or fee received under a covered Federal transaction) have been paid, or will
be paid, to any person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress on his or her behalf in
connection with this solicitation, the offeror shall complete and submit OMB
standard form LLL, Disclosure of Lobbying Activities to the Contracting
Officer; and 

      (3) He or she will include the language of this certification in all
subcontract awards at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

  (c) Submission of this certification and disclosure is a prerequisite for
making or entering into this contract imposed by section 1352, title 31,
United States Code.  Any person who makes an expenditure prohibited under this
provision or who fails to file or amend the disclosure form to be filed or
amended by this provision, shall be subject to a civil penalty of not less
than $10,000, and not more than $100,000, for each such failure.
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K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3) (OCT 1998)

(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that
owns or controls an affiliated group of corporations that files its Federal
income tax returns on a consolidated basis, and of which the offeror is a
member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the
number required by the Internal Revenue Service (IRS) to be used by the
offeror in reporting income tax and other returns.  The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)
through (f) of this provision to comply with debt collection requirements of
31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041,
6041A, and 6050M, and implementing regulations issued by the IRS. If the
resulting contract is subject to the payment reporting requirements described
in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any
delinquent amounts arising out of the offeror's relationship with the
Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the
payment reporting requirements described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the
offeror's TIN.

(d) Taxpayer Identification Number (TIN).

[ ] TIN:_________________________________

[ ] TIN has been applied for.

[ ] TIN is not required because:

[ ] Offeror is a nonresident alien, foreign corporation, or foreign
partnership that does not have income effectively connected with the conduct
of a trade or business in the United States and
does not have an office or place of business or a fiscal paying agent in the
United States;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.
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[ ] Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exempt);

[ ] Corporate entity (tax-exempt);

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ ] International organization per 26 CFR 1.6049-4;

[ ] Other_______________________________________________________.

(f) Common parent.

[ ] Offeror is not owned or controlled by a common parent as defined in
paragraph (a) of this provision.

[ ] Name and TIN of common parent:

Name___________________________________________________________________

TIN____________________________________________________________________

K.3 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (FAR 52.204-5) (MAY
1999)

   (a) Definition. “Women-owned business concern,” as used in this provision,
means a concern that is at least 51 percent owned by one or more women; or in
the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations
are controlled by one or more women.

   (b) Representation. [Complete only if the offeror is a women-owned business
concern and has not represented itself as a small business concern in
paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of
this solicitation.] The offeror represents that it [ ] is, [ ] is not a
women-owned business concern.

K.4 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (FAR 52.209-5) (MAR 1996)

  (a)(1) The Offeror certifies, to the best of its knowledge and belief,
that - 

       (i) The Offeror and/or any of its Principals - 
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          (A) Are ( ) are not ( ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal
agency; 

          (B) Have ( ) have not ( ), within a 3-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: 
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, tax evasion, or receiving stolen property; and 

          (C) Are ( ) are not ( ) presently indicted for, or otherwise
criminally or civilly charged by a governmental entity with, commission of any
of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision. 

       (ii) The Offeror has ( ) has not ( ), within a 3-year period preceding
this offer, had one or more contracts terminated for default by any Federal
agency. 

    (2) "Principals," for the purposes of this certification, means officers;
directors; owners; partners; and, persons having primary management or
supervisory responsibilities within a business entity (e.g., general manager;
plant manager; head of a subsidiary, division, or business segment, and
similar positions). 

  THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF
THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001,
TITLE 18, UNITED STATES CODE. 

  (b) The Offeror shall provide immediate written notice to the Contracting
Officer if, at any time prior to contract award, the Offeror learns that its
certification was erroneous when submitted or has become erroneous by reason
of changed circumstances. 

  (c) A certification that any of the items in paragraph (a) of this provision
exists will not necessarily result in withholding of an award under this
solicitation.  However, the certification will be considered in connection
with a determination of the Offeror's responsibility.  Failure of the Offeror
to furnish a certification or provide such additional information as requested
by the Contracting Officer may render the Offeror nonresponsible. 

  (d) Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision.  The knowledge and
information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings. 
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  (e) The certification in paragraph (a) of this provision is a material
representation of fact upon which reliance was placed when making award.  If
it is later determined that the Offeror knowingly rendered an erroneous
certification, in addition to other remedies available to the Government, the
Contracting Officer may terminate the contract resulting from this
solicitation for default.  

K.5 SMALL BUSINESS PROGRAM REPRESENTATIONS (FAR 52.219-1) (MAY 1999)
ALTERNATE II (NOV 1999)

(a)(1) The standard industrial classification (SIC) code for this acquisition
is _______________.

(2) The small business size standard is (insert size standard).

(3) The small business size standard for a concern which submits an
offer in its own name, other than on a construction or service contract, but
which proposes to furnish a product which it did not itself manufacture, is
500 employees.

  (b) Representations. (1) The offeror represents as part of its offer that it
[ ]is, [ ]is not a small business concern.

(2) [Complete only if the offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.]  The offeror represents, for
general statistical purposes, that it [ ]is, [ ]is not, a small disadvantaged
business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.]  The offeror represents as
part of its offer that it [ ]is, [ ]is not a women-owned small business
concern.

(5) [Complete if offeror represented itself as disadvantaged in
paragraph (b)(2) of this provision.] The offeror shall check the category in
which its ownership falls:

____ Black American.

____ Hispanic American.

____ Native American (American Indians, Eskimos, Aleuts, or Native
Hawaiians).

____ Asian-Pacific American (persons with origins from Burma, Thailand,
Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia
(Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands,
Federated States of Micronesia, the Commonwealth of the Northern
Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,
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or Nauru).

____ Subcontinent Asian (Asian-Indian) American (persons with origins
from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or
Nepal).

____ Individual/concern, other than one of the preceding.

  (c) Definitions. 

   “Small business concern,” as used in this provision, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision.

   “Women-owned small business concern,” as used in this provision, means a
small business concern--

(1) Which is at least 51 percent owned by one or more women or, in the
case of any publicly owned business, at east 51 percent of the stock of which
is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one
or more women.

  (d) Notice.  (1) If this solicitation is for supplies and has been set
aside, in whole or in part, for small business concerns, then the clause in
this solicitation providing notice of the set-aside contains restrictions on
the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status
as a small, small disadvantaged, or women-owned small business concern in
order to obtain a contract to be awarded under the preference programs
established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act
or any other provision of Federal law that specifically references section
8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension
and debarment; and

(iii) Be ineligible for participation in programs conducted under
the authority of the Act.  

K.6 SMALL DISADVANTAGED BUSINESS STATUS (FAR 52.219-22) (OCT 1999)
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  (a) General. This provision is used to assess an offeror's small
disadvantaged business status for the purpose of obtaining a benefit on this
solicitation. Status as a small business and status as a small disadvantaged
business for general statistical purposes is covered by the provision at FAR
52.219-1, Small Business Program Representation.

  (b) Representations.(1) General. The offeror represents, as part of its
offer, that it is a small business under the size standard applicable to this
acquisition; and either--

[ ] (i) It has received certification by the Small Business
Administration as a small disadvantaged business concern consistent with 13
CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has
occurred since its certification;

(B) Where the concern is owned by one or more disadvantaged
individuals, the net worth of each individual upon whom the certification is
based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

(C) It is identified, on the date of its representation, as a
certified small disadvantaged business concern in the database maintained by
the Small Business Administration (PRO-Net); or

[ ] (ii) It has submitted a completed application to the Small Business
Administration or a Private Certifier to be certified as a small disadvantaged
business concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in disadvantaged
ownership and control has occurred since its application was submitted.

(2) [ ] For Joint Ventures. The offeror represents, as part of its
offer, that it is a joint venture that complies with the requirements at 13
CFR 124.1002(f) and that the representation in paragraph (b)(1) of this
provision is accurate for the small disadvantaged business concern that is
participating in the joint venture. [The offeror shall enter the name of the
small disadvantaged business concern that is participating in the joint
venture: ____________.]

  (c) Penalties and Remedies. Anyone who misrepresents any aspects of the
disadvantaged status of a concern for the purposes of securing a contract or
subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both; 

(2) Be subject to administrative remedies, including suspension and
debarment; and

(3) Be ineligible for participation in programs conducted under the
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authority of the Small Business Act. 

K.7 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999)

   (a) “Segregated facilities,” as used in this clause, means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion,
sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy 
between the sexes.

   (b) The Contractor agrees that it does not and will not maintain or provide
for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract.

   (c) The Contractor shall include this clause in every subcontract and
purchase order that is subject to the Equal Opportunity clause of this
contract. 

K.8 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (FEB 1999)

  The offeror represents that-- 

  (a) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject to the Equal Opportunity clause of this solicitation; 
  
  (b) It [ ] has, [ ] has not filed all required compliance reports; and 

  (c) Representations indicating submission of required compliance reports,
signed by proposed subcontractors, will be obtained before subcontract awards. 

K.9 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)

  The offeror represents that-- 

  (a) It [ ] has developed and has on file, [ ] has not developed and does not
have on file, at each establishment, affirmative action programs required by
the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or
(b) It [ ] has not previously had contracts subject to the written affirmative
action programs requirement of the rules and regulations of the Secretary of
Labor. 

K.10 RECOVERED MATERIAL CERTIFICATION (FAR 52.223-4) (OCT 1997)
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  As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C.
6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the
percentage of recovered material to be used in the performance of the contract
will be at least the amount required by the applicable contract
specifications. 

K.11 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT
1996)

  (a) Submission of this certification is a prerequisite for making or
entering into this contract imposed by Executive Order 12969, August 8, 1995.
  (b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requirements described in section 313 of the Emergency Planning and Community
Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the
Pollution Prevention Act of 1990(PPA) (42 U.S.C. 13106), the offeror will file
and continue to file for such facilities for the life of the contract the
Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the
performance of this contract is subject to the Form R filing and reporting
requirements because each such facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

[] (i)The facility does not manufacture, process, or otherwise use any
toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[] (ii)The facility does not have 10 or more full-time employees as
specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[] (iii)The facility does not meet the reporting thresholds of toxic
chemicals established under section 313(f) of EPCRA, 42 U.S.C.
11023(f)(including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

[] (iv)The facility does not fall within Standard Industrial
Classification Code (SIC) designations 20 through 39 as set forth in section
19.102 of the Federal Acquisition Regulation; or

[] (v) The facility is not located within any State of the United
States, the District of Columbia, the Commonwealth of Puerto Rico, Guam,
American Samoa, the United States Virgin Islands, the Northern Mariana
Islands, or any other territory or possession over which the United States has
jurisdiction.  

K.12 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-1) (APR
1998)

  Note:  This notice does not apply to small businesses or foreign
governments.  This notice is in three parts, identified by Roman numerals I
through III. 

  Offerors shall examine each part and provide the requested information in
order to determine Cost Accounting Standards (CAS) requirements applicable to
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any resultant contract.

  If the offeror is an educational institution, Part II does not apply unless
the contemplated contract will be subject to full or modified CAS coverage
pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I.  DISCLOSURE STATEMENT -- COST ACCOUNTING PRACTICES AND CERTIFICATION 

  (a) Any contract in excess of $500,000 resulting from this solicitation will
be subject to the requirements of the Cost Accounting Standards Board (48 CFR
Chapter 99), except for those contracts which are exempt as specified in 48
CFR 9903.201–1.

  (b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirements of 48 CFR Chapter 99 must, as a condition
of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. 
When required, the Disclosure Statement must be submitted as a part of the
offeror's proposal under this solicitation unless the offeror has already
submitted a Disclosure Statement disclosing the practices used in connection
with the pricing of this proposal.  If an applicable Disclosure Statement has
already been submitted, the offeror may satisfy the requirement for submission
by providing the information requested in paragraph (c) of Part I of this
provision. 

  CAUTION:  In the absence of specific regulations or agreement, a practice
disclosed in a Disclosure Statement shall not, by virtue of such disclosure,
be deemed to be a proper, approved, or agreed- to practice for pricing
proposals or accumulating and reporting contract performance cost data. 

  (c) Check the appropriate box below:
 __
|__| (1) Certificate of Concurrent Submission of Disclosure Statement. 

  The offeror hereby certifies that, as a part of the offer, copies of the
Disclosure Statement have been submitted as follows:  (i) original and one
copy to the cognizant Administrative Contracting Officer (ACO) or cognizant
Federal agency official authorized to act in that capacity (Federal official),
as applicable, and (ii) one copy to the cognizant Federal auditor. 

  (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. 
Forms may be obtained from the cognizant ACO or Federal Official and/or from
the looseleaf version of the Federal Acquisition Regulation.) 

Date of Disclosure Statement:  _______________________________
Name and Address of Cognizant ACO or Federal Official Where Filed:  

______________________________________________________________

______________________________________________________________
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______________________________________________________________

  The offeror further certifies that practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the Disclosure Statement.

 __
|__| (2) Certificate of Previously Submitted Disclosure Statement. 

  The offeror hereby certifies that Disclosure Statement was filed as follows: 

Date of Disclosure Statement:  _______________________________
Name and Address of Cognizant ACO or Federal Official Where Filed:
 
______________________________________________________________

______________________________________________________________

______________________________________________________________

  The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the applicable disclosure statement.

 __
|__| (3) Certificate of Monetary Exemption. 

  The offeror hereby certifies that the offeror, together with all divisions,
subsidiaries, and affiliates under common control, did not receive net awards
of negotiated prime contracts and subcontracts subject to CAS totaling more
than $25 million (of which at least one award exceeded $1 million) in the cost
accounting period immediately preceding the period in which this proposal was
submitted.  The offeror further certifies that if such status changes before
an award resulting from this proposal, the offeror will advise the Contracting
Officer immediately.

 __
|__| (4) Certificate of Interim Exemption. 

  The offeror hereby certifies that (i) the offeror first exceeded the
monetary exemption for disclosure, as defined in (3) of this subsection, in
the cost accounting period immediately preceding the period in which this
offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror
is not yet required to submit a Disclosure Statement.  The offeror further
certifies that if an award resulting from this proposal has not been made
within 90 days after the end of that period, the offeror will immediately
submit a revised certificate to the Contracting Officer, in the form specified
under subparagraph (c)(1) or (c)(2) of Part I of this provision, as
appropriate, to verify submission of a completed Disclosure Statement. 

  CAUTION:  Offerors currently required to disclose because they were awarded
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a CAS-covered prime contract or subcontract of $25 million or more in the
current cost accounting period may not claim this exemption (4).  Further, the
exemption applies only in connection with proposals submitted before
expiration of the 90-day period following the cost accounting period in which
the monetary exemption was exceeded. 

II.  COST ACCOUNTING STANDARDS -- ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE 

  If the offeror is eligible to use the modified provisions of 48 CFR
9903.201-2(b) and elects to do so, the offeror shall indicate by checking the
box below.  Checking the box below shall mean that the resultant contract is
subject to the Disclosure and Consistency of Cost Accounting Practices clause
in lieu of the Cost Accounting Standards clause.

 __
|__| The offeror hereby claims an exemption from the Cost Accounting

Standards clause under the provisions of 48 CFR 9903.201-2(b) and certifies
that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period
immediately preceding the period in which this proposal was submitted, the
offeror received less than $25 million in awards of CAS-covered prime
contracts and subcontracts, or the offeror did not receive a single
CAS-covered award exceeding $1 million.  The offeror further certifies that if
such status changes before an award resulting from this proposal, the offeror
will advise the Contracting Officer immediately. 

 CAUTION:  An offeror may not claim the above eligibility for modified
contract coverage if this proposal is expected to result in the award of a
CAS-covered contract of $25 million or more or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prime
contract or subcontract of $25 million or more. 

III.  ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS 

  The offeror shall indicate below whether award of the contemplated contract
would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
clause, require a change in established cost accounting practices affecting
existing contracts and subcontracts. 

 __  __
|__| YES |__| NO

 

K.13 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)
(APR 1984)

  The offeror [ ] is [ ] is not aware of any information bearing on the
existence of any potential organizational conflict of interest. If the offeror
is aware of information bearing on whether a potential conflict may exist, the
offeror shall provide a disclosure statement describing this information. 
(See Section L of the solicitation for further information.)   
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K.14 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND
PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)

  (a) Section 6041 of Title 26 of the U.S. Code requires EPA to file Internal
Revenue Service (IRS) Form 1099 with respect to individuals who receive
payments from EPA under purchase orders or contracts.  Section 6109 of Title
26 of the U.S. Code authorizes collection by EPA of the social security
numbers of such individuals for the purpose of filing IRS Form 1099. Social
security numbers obtained for this purpose will be used by EPA for the sole
purpose of filing IRS Form 1099 in compliance with Section 6041 of Title 26 of
the U.S. Code. 

  (b) If the offeror or quoter is an individual, consultant, or sole
proprietor and has no Employer Identification Number, insert the offeror's or
quoter's social security number on the following line. 

  .................................. 

K.15 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)

  I hereby certify that the responses to the above Representations, 
Certifications and other statements are accurate and complete. 

Signature:____________________________ 

Title    :____________________________ 

Date     :____________________________   

K.16 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS (EP-S 99-1)
(FEB 1999) DEVIATION

   (a) The Offeror represents that, if it is subject to the reporting
requirements of 38 U.S.C. 4212(d) (i.e. the VETS-100 report required by the
Federal Acquisition Regulation clause 52.222-37, Employment Reports on
Disabled Veterans and Veterans of the Vietnam Era), it has[ ], has not [ ]
submitted the most recent report required by 38 U.S.C. 4212(d).

   (b) An Offeror who checks “has not” may not be awarded a contract until the
required reports are filed. (31 U.S.C. 1354) 
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER         DATE       TITLE

    52.204-6       SEP 1999   DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
                              NUMBER
    52.215-1       FEB 2000   INSTRUCTIONS TO OFFERORS-COMPETITIVE 
                              ACQUISITION
    52.219-24      JAN 1999   SMALL DISADVANTAGED BUSINESS PARTICIPATION 
                              PROGRAM -- TARGETS
    52.222-24      FEB 1999   PREAWARD ON-SITE EQUAL OPPORTUNITY 
                              COMPLIANCE EVALUATION

L.2 SPECIAL RONALD REAGAN BUILDING PROPOSAL INSTRUCTIONS

Offerors who intend to deliver proposals in person directly to the Ronald
Reagan Building (RRB) in response to this solicitation shall allow  extra
time, approximately twenty minutes to half an hour, to go through mandatory
security checks to enter the building.  Proper ID will be required, as well as
the phone numbers below.  The bid and proposal room is located on the 6th
floor of the RRB and is staffed from 8:00 am through 4:30 pm Monday through
Friday with the exception of Federal holidays.  If there is no one in the bid
and proposal room at the time of attempted delivery, offerors shall use the
telephone provided at the front desk in the lobby of the RRB to contact the
contracting officer (CO) directly.  Do not drop off packages without an
assurance that the package has been received either by the CO or the bid and
proposal room staff.  This clause does not alter any standard FAR, EPAAR or EP
guidance provided in this solicitation. 

Bid room numbers: (202)565-4362 or (202) 564-4363

If there is no response from 
the bid and proposal room 
staff contact the CO directly: Sallie McElrath ,(202) 564-4441
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If the CO does not answer,
contact: Frances Proctor, (202) 564-4433

 

L.3 QUALITY MANAGEMENT PLAN

Each offeror shall submit a Quality Management Plan (QMP) that clearly and
concisely demonstrates the offeror’s or team’s ability to address and ensure
the quality control and quality assurance of the environmental data collection
activities for all elements of the Statement of Work.  The QMP shall be
prepared in accordance with the following: 

EPA QA/R-2, EPA Requirements for Quality Management Plans, External Review
Draft Final, October 1998.
 

L.4 PROHIBITION OF EMERGENCY AND RAPID RESPONSE SERVICES CONTRACTORS FROM
RECEIVING CONTRACT AWARD

An offeror shall not be eligible to receive an award under this
solicitation if it is determined that the offeror , at the time of award of
this contract, will be a Region IX Emergency and Rapid Response Services
(ERRS) or Emergency Response Cleanup Services (ERCS)/Time Critical Rapid
Response (TCRR))prime contractor or subcontractor performing ERRS/ERCS/TCRR
type activities that conflict with the work to be performed under this
contract, or proposes to use a current Region IX ERRS/ERCS/TCRR prime
contractor or subcontractor performing ERRS/ERCS/TCRR type activities that
conflict with the work to be performed under this contract as a team
subcontractor.
 

L.5 FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (OCT 1997)

(a)  Facilities capital cost of money will be an allowable cost under
the contemplated contract, if the criteria for allowability in subparagraph
31.205-10(a)(2) of the Federal Acquisition Regulation are met.  One of the
allowability criteria requires the prospective contractor to propose
facilities capital cost of money in its offer. 

  (b)  If the prospective Contractor does not propose this cost, the
resulting contract will include the clause Waiver of Facilities Capital Cost
of Money.  

L.6 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984) DEVIATION

  The Government contemplates award of a hybrid contract with two portions: a 
Fixed Price - Level of Effort portion for the Emergency Response/Removal
dedicated team and a Cost Plus Fixed Fee portion for additional level of
effort and other direct costs. 
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L.7 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS
CONCERNS (FAR 52.219-23)(OCT 1999) ALTERNATE I (OCT 1998)

  (a) Definitions. As used in this clause--

“Small disadvantaged business concern” means an offeror that represents,
as part of its offer, that it is a small business under the size standard
applicable to this acquisition; and either-- 

(1) It has received certification by the Small Business Administration
as a small disadvantaged business concern consistent with 13 CFR 124, Subpart
B; and

  (i) No material change in disadvantaged ownership and control has
occurred since its certification;

  (ii) Where the concern is owned by one or more disadvantaged
individuals, the net worth of each individual upon whom the certification is
based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

  (iii) It is identified, on the date of its representation, as a
certified small disadvantaged business concern in the database maintained by
the Small Business Administration (PRO-Net).

(2) It has submitted a completed application to the Small Business
Administration or a Private Certifier to be certified as a small disadvantaged
business concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in disadvantaged
ownership and control has occurred since its application was submitted. In
this case, in order to receive the benefit of a price evaluation adjustment,
an offeror must receive certification as a small disadvantaged business
concern by the Small Business Administration prior to contract award; or 

(3) Is a joint venture as defined in 13 CFR 124.1002(f). 

“Historically black college or university” means an institution
determined by the Secretary of Education to meet the requirements of 34 CFR
608.2. For the Department of Defense (DOD), the National Aeronautics and Space
Administration (NASA), and the Coast Guard, the term also includes any
nonprofit research institution that was an integral part of such a college or
university before November 14, 1986.

“Minority institution” means an institution of higher education meeting
the requirements of Section 1046(3) of the Higher Education Act of 1965 (20
U.S.C. 1135d-5(3)) which, for purposes of this clause, includes a
Hispanic-serving institution of higher education as defined in Section
316(b)(1) of the Act (20 U.S.C. 1059c(b)(1)). 

“United States” means the United States, its territories and
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possessions, the Commonwealth of Puerto Rico, the U.S. Trust Territory of the
Pacific Islands, and the District of Columbia. 

  (b) Evaluation adjustment. (1) The Contracting Officer will evaluate offers
by adding a factor of ______ [Contracting Officer insert the percentage]
percent to the price of all offers, except--

  (i) Offers from small disadvantaged business concerns that have not
waived the adjustment;

  (ii) An otherwise successful offer of eligible products under the
Trade Agreements Act when the dollar threshold for application of the Act is
equaled or exceeded (see section 25.402 of the Federal Acquisition Regulation
(FAR));

  (iii) An otherwise successful offer where application of the factor
would be inconsistent with a Memorandum of Understanding or other
international agreement with a foreign government;

  (iv) For DoD, NASA, and Coast Guard acquisitions, an otherwise
successful offer from a historically black college or university or minority
institution; and

  (v) For DoD acquisitions, an otherwise successful offer of qualifying
country end products (see sections 225.000-70 and 252.225-7001 of the Defense
FAR Supplement).

(2) The Contracting Officer will apply the factor to a line item or a
group of line items on which award may be made. The Contracting Officer will
apply other evaluation factors described in the solicitation before
application of the factor. The factor may not be applied if using the
adjustment would cause the contract award to be made at a price that exceeds
the fair market price by more than the factor in paragraph (b)(1) of this
clause.

  (c) Waiver of evaluation adjustment. A small disadvantaged business concern
may elect to waive the adjustment, in which case the factor will be added to
its offer for evaluation purposes. The agreements in paragraph (d) of this
clause do not apply to offers that waive the adjustment.

____Offeror elects to waive the adjustment.

  (d) Agreements. (1) A small disadvantaged business concern, that did not
waive the adjustment, agrees that in performance of the contract, in the case
of a contract for--

  (i) Services, except construction, at least 50 percent of the cost of
personnel for contract performance will be spent for employees of the concern;

  (ii) Supplies (other than procurement from a non-manufacturer of such
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supplies), at least 50 percent of the cost of manufacturing, excluding the
cost of materials, will be performed by the concern; 

  (iii) General construction, at least 15 percent of the cost of the
contract, excluding the cost of materials, will be performed by employees of
the concern; or

  (iv) Construction by special trade contractors, at least 25 percent of
the cost of the contract, excluding the cost of materials, will be performed
by employees of the concern.

      (2) A small disadvantaged business concern submitting an offer in its
own name agrees to furnish in performing this contract only end items
manufactured or produced by small business concerns in the United States. This
paragraph does not apply in connection with construction or service contracts. 

L.8 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996)

  (a) Protests, as defined in Section 33.101 of the Federal Acquisition
Regulation, that are filed directly with an agency, and copies of any protests
that are filed with the General Accounting Office (GAO) shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgement of receipt from: 
 
Sallie H. McElrath 
202-564-4441
  
Hand-Carried Address: 

    Environmental Protection Agency
    Ronald Reagan Building
    Bid and Proposal Room No. 61107
    1300 Pennsylvania Avenue, N.W.
    Washington,  DC   20004          

Mailing Address: 

    Environmental Protection Agency
    Ariel Rios Building
    1200 Pennsylvania Avenue, N.W.
    Mailcode: 3805R
    Washington,  DC   20460             

  (b) The copy of any protest shall be received in the office designated above
within one day of filing a protest with the GAO.

L.9 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB
1998)
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   This solicitation incorporates one or more solicitation provisions by
reference, with the same force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include blocks that must
be completed by the offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be
accessed electronically at this/these address(es):

http://www.arnet.gov/far/
 
------------------------------------------------------------------------------ 

[Insert one or more Internet addresses ]  

L.10 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR 1552.209-70)
(APR 1984)

  (a) The prospective Contractor certifies, to the best of its
knowledge and belief, that it is not aware of any information
bearing on the existence of any potential organizational conflict
of interest.  If the prospective Contractor cannot so certify, it
shall provide a disclosure statement in its proposal which
describes all relevant information concerning any past, present,
or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or
subcontractor) may have a potential organizational conflict of
interest. 

  (b) Prospective Contractors should refer to FAR Subpart 9.5 and
EPAAR Part 1509 for policies and procedures for avoiding,
neutralizing, or mitigating organizational conflicts of interest.

  (c) If the Contracting Officer determines that a potential
conflict exists, the prospective Contractor shall not receive an
award unless the conflict can be avoided or otherwise resolved
through the inclusion of a special contract clause or other
appropriate means.  The terms of any special clause are subject
to negotiation.   

L.11 DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST

(a) The Agency has determined that a significant potential conflict of
interest would exist if a current Region IX ERRS or ERCS/TCRR prime contractor
or subcontractor performing ERRS/ERCS/TCRR type activities that conflict with
the work to be performed under this contract is awarded this contract, or if
the offeror proposes to use a current Region IX ERRS/ERCS/TCRR prime
contractor or subcontractor performing ERRS/ERCS/TCRR type activities that
conflict with the work to be performed under this contract as a team
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subcontractor.  To be eligible for award, therefore, each offeror must
demonstrate that, at the time of award of this contract, it will not be a
Region IX ERRS or ERCS/TCRR prime contractor or subcontractor performing
ERRS/ERCS/TCRR activities that conflict with the work to be performed under
this contract, and that it will not be using a current Region IX
ERRS/ERCS/TCRR prime contractor or subcontractor performing ERRS/ERCS/TCRR
activities that conflict with the work to be performed under this contract as
a team subcontractor.  Offerors who are uncertain as to their eligibility for
award (including subcontractors performing work under an ERRS/ERCS/TCRR
contract), but who nonetheless decide to submit a proposal in response to this
solicitation, do so at their own risk and cost.

(b) In addition, the Agency has determined that offerors with a
relationship, financial or otherwise, with a current Region IX ERRS or
ERCS/TCRR prime contractor or subcontractor performing ERRS/ERCS/TCRR type
activities, may have a potential conflict of interest.  Therefore, offerors
responding to this solicitation are requested to disclose any such
relationships in their proposal.  The disclosure statement must address actual
or potential organizational conflicts of interest within the offeror’s entire
corporate umbrella, including parent companies, sister companies, affiliates,
subsidiaries, and other interests held by the offeror; generally limited up to
third tier relations unless there are potential conflict of interest concerns
related to more distant affiliates.  Offerors who are determined to have a
conflict will be provided an opportunity to submit a plan which describes how
any such conflicts will be avoided, mitigated or neutralized.  The Agency will
determine an offeror’s eligibility for award based on the information
provided.

(c) The purpose of requesting the information in paragraph (b) above is
to provide the Agency with an opportunity to assess its vulnerabilities
relative to organizational conflicts of interest of individual offerors prior
to award.  The fact that an offeror has a relationship with a current Region
IX ERRS or ERCS/TCRR prime contractor or subcontractor performing
ERRS/ERCS/TCRR type activities will not necessarily disqualify the offeror for
consideration for award on the basis of actual or potential conflicts of
interest.  There is no set formula for determining what relationships would
result in a determination by the Contracting Officer that award to a
particular offeror would not be in the best interests of the Government due to
organizational conflict of interest concerns; each offeror will be evaluated
individually on the basis of the information disclosed pursuant to the
requirements of this provision and upon the adequacy of the offeror’s plan for
avoiding, mitigating or neutralizing such conflicts.
 

L.12 ORGANIZATIONAL CONFLICT OF INTEREST PLAN

The offeror shall submit, along with its business/cost proposal, an
Organizational Conflict of Interest Plan describing the system that will be
employed to identify actual or potential conflict of interest situations that
may arise as a result of the work under this contract.  The offeror will
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describe the steps that will be taken to avoid or mitigate an actual or
potential conflict.  The offeror must address both organization and site
specific conflicts of interest for past and future work.  This plan shall be
developed utilizing Attachment 8, “Draft Minimum Standards for EPA
Contractors’ Conflict of Interest Plans”, March 31, 1990, as a guide. 
 

L.13 PAST PERFORMANCE INFORMATION (EP 52.215-105) (MAY 2000)
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   (a) Offerors shall submit the information requested below as part of their
proposal for both the offeror and any proposed subcontractors for subcontracts
expected to exceed $500,000. The information may be submitted prior to other
parts of the proposal in order to assist the Government in reducing the
evaluation period.

   (b) Offerors shall submit a list of all or at least five (5) contracts and
subcontracts completed in the last three (3) years, and all contracts and
subcontracts currently in process, which are similar in nature to this
requirement.

(1) The contracts and subcontracts listed may include those entered into
with Federal, State and local governments, and commercial businesses, which
are of similar scope, magnitude, relevance, and complexity to the requirement
which is described in the RFP.  Include the following information for each
contract and subcontract listed:

   (a) Name of contracting activity.
   (b) Contract number.
   (c) Contract title.
   (d) Contract type.
   (e) Brief description of contract or subcontract and relevance to     

 this requirement.
   (f) Total contract value.
   (g) Period of performance.
   (h) Contracting officer, telephone number, and E-mail  address (if    

 available).
   (i) Program manager/project officer, telephone number, and E-mail     

 address (if available).
   (j) Administrative Contracting Officer, if different from (h) above,  

 telephone number, and E-mail address (if available).
   (k) List of subcontractors (if applicable).
   (l) Compliance with subcontracting plan goals for small disadvantaged 

 business concerns, monetary targets for small disadvantaged    
business participation, and the notifications submitted under FAR  
19.1202-4 (b).

(2) Offerors may provide information on problems encountered and
corrective actions taken on the identified contracts and subcontracts.

(3) References that may be contacted by the Government include the
contracting officer, program manager/project officer, or the administrative
contracting officer identified above.

   (c) Offerors should not provide general information on their performance on
the identified contracts and subcontracts.  General performance information
will be obtained from the references.

(1) If no response is received from a reference, the Government will
make an attempt to contact another reference identified by the offeror, to
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contact a reference not identified by the offeror, or to complete the
evaluation with those references who responded.  The Government shall consider
the information provided by the references, and may also consider information
obtained from other sources, when evaluating an offeror’s past performance.

(2) Attempts to obtain responses from references will generally not go
beyond two telephonic messages and/or written requests from the Government,
unless otherwise stated in the solicitation.  The Government is not obligated
to contact all the references identified by the offeror.

   (d) If negative feedback is received from an offeror's reference, the
Government will compare the negative response to the responses from the
offeror's other references to note differences.  A score will be assigned
appropriately to the offeror based on the information.

   (e) Offerors must send Client Authorization Letters (see Section J of the
solicitation) to each reference listed in their proposal to assist in the
timely processing of the past performance evaluation.  Offerors are encouraged
to consolidate requests whenever possible (i.e., If the same reference has
several contracts, send that reference a single notice citing all applicable
contracts.)  Offerors may send Client Authorization Letters electronically to
references with copies forwarded to the contracting officer.   

(1) If an offeror has no relevant past performance history, an offeror
must affirmatively state that it possesses no relevant past performance
history.

    (2) Client Authorization Letters should be mailed or 
E-mailed to individual references no later than five (5) working days after
proposal submission.  The offeror should forward a copy of the Client
Authorization Letter to the contracting officer simultaneously with mailing to
references.

   (f) Each offeror may describe any quality awards or certifications that
indicate the offeror possesses a high-quality process for developing and
producing the product or service required.  Such awards or certifications
include, for example, the Malcolm Baldrige Quality Award, other Government
quality awards, and private sector awards or certifications.

(1) Identify the segment of the company (one division or the entire
company) which received the award or certification.

    (2) Describe when the award or certification was bestowed.  If the award
or certification is over three years old, present evidence that the
qualifications still apply.

   (g) Past performance information will be used for both responsibility
determinations and as an evaluation factor for award.  The Past Performance
Questionnaire identified in Section J will be used to collect information on
an offeror’s performance under existing and prior contracts/subcontracts for
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products or services similar in scope, magnitude, relevance, and complexity to
this requirement in order to evaluate offerors consistent with the past
performance evaluation factor set for in Section M.  References other than
those identified by the offeror may be contacted by the Government and used in
the evaluation of the offeror’s past performance.

   (h) Any information collected concerning an offeror’s past performance will
be maintained in the official contract file.

   (i) In accordance with FAR 15.305(a)(2)(iv), offerors with no relevant past
performance history, or for whom information on past performance is not
available, will be evaluated neither favorably nor unfavorably on past
performance. 

L.14 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)

  Offerors must submit all technical questions concerning this solicitation in
writing to the contract specialist.  EPA must receive the questions no later
than fifteen (15) calendar days after the date of this solicitation.  EPA will
answer questions which may affect offers in an amendment to the solicitation. 
EPA will not reference the source of the questions.   

L.15 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR AUDIT
(EP 52.215-115) (MAR 1989)

  Cost or pricing proposals submitted in response to this solicitation may be
released outside the Government for audit purposes regardless of whether
information contained in such proposals has been claimed or determined to be
business confidential.  If an outside audit is obtained, the non-Government
auditor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel
responsible for information law matters; and shall return all copies of
proposals, as well as any abstracts, to the Government upon completion of the
audit.  The non-Government auditor shall obtain a written agreement from each
of its employees with access to the proposals to honor these limitations prior
to allowing the employee access.   

L.16 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)
(FEB 1991)

    This procurement is being processed as follows: 

   (a)  Type of set-aside: No Applicable Set-Aside         
    
 (b)  8(a) Program: Not Applicable

L.17 SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF SMALL BUSINESS AND SMALL
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DISADVANTAGED BUSINESS CONCERNS (EP 52.219-125) (AUG 1984)

  As part of the initial offer, offerors shall submit a subcontracting plan as
called for by FAR 52.219-9.    The EPA recommends the following goals for this
procurement.  These goals are mutually exclusive of each other.

Small Business Concerns 24%
Small Disadvantaged Business Concerns 20%
Women Owned Business Concerns 5%
HubZones 1%

 

L.18 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM (EP 52.219-145) (FEB
2000)

   (a) Section M of this solicitation contains a source selection factor or
subfactor related to the participation of small disadvantaged business (SDB)
concerns in the performance of the contract.  The nature of the evaluation of
an SDB offeror under this evaluation factor or subfactor is dependent upon
whether the SDB concern qualifies for the price evaluation adjustment under
the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns and whether the SDB concern specifically
waives this price evaluation adjustment.

   (b) In order to be evaluated under the source selection factor or
subfactor, an offeror must provide, with its offer, the following information: 

(1) The extent of participation of SDB concerns in the performance of
the contract in terms of the value of the total acquisition.  Specifically,
offerors must provide targets, expressed as dollars and percentages of the
total contract value, for SDB participation in any of the Standard Industrial
Classification (SIC)/North American Industry Classification System (NAICS)
Major Groups as determined by the Department of Commerce. Total dollar and
percentage targets must be provided for SDB participation by the prime
contractor, including team members and joint venture partners.  In addition,
total dollar and percentage targets for SDB participation by subcontractors
must be provided and listed separately;

(2)  The specific identification of SDB concerns to be involved in the
performance of the contract;

(3)  The extent of commitment to use SDB concerns in the performance of
the contract:

(4)  The complexity and variety of the work the SDB concerns are to
perform; and

(5)  The realism of the proposal to use SDB concerns in the performance
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of the contract.

   (c) An SDB offeror who waives the price evaluation adjustment provided in
FAR 52.219-23 shall provide, with their offer, targets, expressed as dollars
and percentages of the total contract value, for the work that it intends to
perform as the prime contractor in the applicable and authorized SIC/NAICS
Major Groups.  All of the offeror’s identified targets described in paragraphs
(b) and (c) of this clause will be incorporated into and made part of any
resulting contract. 

L.19 SIC CODE AND SMALL BUSINESS SIZE STANDARD

The standard industrial classification (SIC) code for this acquisition
is 8744, Environmental Remediation Services, 500 employees.  

L.20 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EPAAR 1552.233-70)
(JUL 1999)

Agency protests must be filed with the Contracting Officer in accordance
with the requirements of FAR 33.103(d) and (e).  Within 10 calendar days after
receipt of an adverse Contracting Officer decision, the protester may submit a
written request for an independent review by the Head of the Contracting
Activity.  This independent review is available only as an appeal of a
Contracting Officer decision on a protest.  Accordingly, as provided in 4 CFR
21.2(a)(3), any protest to the GAO must be filed within 10 days of knowledge
of the initial adverse Agency action. 

L.21 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996)

  In order to perform duties under the contract, the Contractor will need to
be authorized for access to Federal Insecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information (CBI).  The Contractor and all
of its employees handling CBI while working under the contract will be
required to follow the procedures contained in the security manual entitled
"FIFRA Information Security Manual."  These procedures include applying for
FIFRA CBI access authorization for each individual working under the contract
who will have access to FIFRA CBI, execution of confidentiality agreements,
and designation by the Contractor of an individual to serve as a Document
Control Officer.  The Contractor will be required to abide by those clauses
contained in EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are
appropriate to the activities set forth in the contract. 

  Until EPA has approved the Contractor's security plan, the Contractor may
not be authorized for FIFRA CBI access away from EPA facilities.
 

L.22 ACCESS TO TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS INFORMATION
(EPAAR 1552.235-75) (APR 1996)



PR-HQ-00-11400

Page L-14 of 35

  In order to perform duties under the contract, the Contractor will need to
be authorized for access to Toxic Substances Control Act (TSCA) confidential
business information (CBI).  The Contractor and all of its employees handling
CBI while working under the contract will be required to follow the procedures
contained in the security manual entitled "TSCA Confidential Business
Information Security Manual."  These procedures include applying for TSCA CBI
access authorization for each individual working under the contract who will
have access to TSCA CBI, execution of confidentiality agreements, and
designation by the Contractor of an individual to serve as a Document Control
Officer.  The Contractor will be required to abide by those clauses contained
in EPAAR 1552.235-70, 1552.235-71, and 1552.235-78 that are appropriate to the
activities set forth in the contract. 

  Until EPA has inspected and approved the Contractor's facilities, the
Contractor may not be authorized for TSCA CBI access away from EPA facilities.

L.23 INSTRUCTIONS FOR THE PREPARATION OF PROPOSALS

(a) Other than cost proposal instructions.

(1) Submit a proposal for other than cost factors as a separate part of
the total proposal package.  Omit all cost or pricing details from this
proposal.

(2) Special Proposal instructions:

You are advised to closely read the technical proposal instructions and
evaluation criteria before preparing a technical proposal.  The technical
proposal will consist of two parts: (1) a written technical proposal, and (2)
an oral presentation to the Government.  The information provided in the
written proposal and during the oral presentation will be used to evaluate
offerors consistent with the evaluation factors in Section M. The following
sections provide further details regarding the written proposal and oral
presentations. 

I. WRITTEN PROPOSAL

A.  The offeror shall submit the following in writing to the contracting
officer prior to the date and time listed in block 9 of the (SF) 33: 

(1) Standard Form (SF) 33, solicitation, Offer, and Award, with blocks
12 through 18 completed by offeror;

(2) Section K, Representation, certifications, and other statements of
offeror, completed by offeror;

(3) Past performance information as described in Section L clause “Past
Performance Information (EP 52.215-105)(May 2000)” 
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(4) Information required by the Section L clause entitled “Small
Disadvantaged Business Participation Program (EP 52.219-145)” 

(5) Cost and price information as described in Section L clauses “Cost
Proposal Instructions” and “Region IX Specific Cost Proposal
Instructions”.  This includes the three (3) completed Region IX START-2
Annual Task Matrices provided as attachments in Section J. (Provide cost
proposal information under separate cover from the written technical
proposal.) 

(6) Personnel information as described below in Section III.

(7) Documents required for Scenario I of this RFP

(8) Any exceptions, deviations or conditional assumptions to the terms
and conditions of the RFP.  Exceptions, deviations or conditional
assumptions may render your proposal ineligible for an award without
discussions.

(9) The following written documentation described elsewhere in this
solicitation which will be considered during the Government’s
responsibility determination (See Section M clause “Evaluation of
Standard Operating Procedures):

- Organizational Conflict of Interest Plan 
- Quality Management Plan

      - Subcontracting Program Plan for Utilization of Small Business and      
        Small Disadvantaged Business Concerns 

- Health and Safety Plan (See H.36)
- Confidential Business Information Plan

(10) The following written documentation on Resources/Capability to
Perform which will also be considered during the Government’s
responsibility determination (See Section M clause “Evaluation of
Standard Operating Procedures:

- Facilities: Describe the location of the prime and proposed team
subcontractor office(s) supporting the contract, the number of
people planned in the proposed offices and the proximity to the
EPA Region IX office and to Los Angeles. 

- A list of all technical equipment, field and office, and
vehicles and facilities, the offeror currently has in its
inventory necessary to perform this contract. 

- The offeror’s plan and demonstrated ability to obtain state-of-
the-art technical equipment, both field and office, vehicles and
facilities, required for contract performance for which the
offeror does not have.
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- The offeror’s plan for maintaining and calibrating technical
equipment necessary for responding to emergency response actions.

 - The offeror shall also provide information on its
organizational and operational controls for providing 24 hour
response capability for CERCLA, OPA and Counter-Terrorism
emergencies. 

      The offeror’s response to the Resources/Capability to Perform element
shall not exceed 30 single-sided pages (8.5" x 11", font size not less than
12).

II.  ORAL PRESENTATION TO THE GOVERNMENT

Offerors will make an oral presentation as described below on their
Contract Management ability, Technical ability, Response to the Sample
Scenarios, and Response to Pop-quiz Questions.  The subjects addressed during
the oral presentation will be evaluated as set forth in Section M.

A.  Schedule for Presentations

Oral Presentations will be scheduled with offerors as soon as possible
after the closing date for receipt of proposals.  Following the receipt of the
written proposals, the contracting officer will contact each offeror to
establish a date and time for the offeror to make an oral presentation on its
Contract Management Ability and Technical Ability.  The scenarios included
under Technical Ability are included as Attachments in Section J.  The pop-
quiz questions included under Technical Ability will be given to offerors at
the time of the Oral Presentations and will be the same for all offerors. 
Once notified of their scheduled presentation date and time, offerors shall
complete their presentations on the scheduled date and time.  Requests from
offerors to reschedule their presentations will not be entertained and no
rescheduling of presentations will be done unless determined necessary by the
Government to resolve unanticipated problems or delays encountered in the
presentation process.   

B. Presentation Format

Offerors will make their presentation to the EPA Technical Evaluation
Panel(TEP) and Contracting Officer.

1.  All oral presentations will be conducted in person and in English at a
facility located close to the Region IX office.   The actual location will be
identified by amendment.

2.  Time Limitations and other guidelines:

Each offeror shall comply with the following strict time limitations:

        Contract Management Ability -  45 minutes
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        Technical Ability            

i. Capability to Perform /ii. Scenarios  -  1.5 hours (The offeror
shall determine how to divide the allotted time).

iii. Pop Quiz - 45 minutes

  The contracting officer will be responsible for tracking the time and
will notify the speaker when five (5) minutes are remaining during each
separate time period.  The clock used to track the time will be visible to the
speaker.  One break will be allowed.

3.  All individuals making presentations must be personnel proposed under this
contract)

4.  No overhead projectors, slides, or video tapes will be permitted for use
by the offeror during the oral presentation.  The speakers may utilize posters
during the oral presentation.  It is the responsibility of the offeror to
provide the easel(s) upon which to place the poster(s). 

5.  Eight (8) copies of materials presented on the poster boards used by the
offeror in oral presentation (if applicable) shall be distributed to the
Government prior to the presentation.  No additional handouts will be accepted
during any portion of the oral presentations.

6.  Use of computers or telephones will not be permitted.

7.  The offeror’s oral presentation will be recorded by EPA using an audio
tape recorder and a video camera and may be disseminated to authorized
personnel within EPA only.

8.  Following each presentation, the Government may request clarification of
any points addressed which are unclear and may ask for explanation or
substantiation by the offeror on any point which was not adequately supported
in the presentation.  Any such interchange between the offeror and the
Government will be for the sole purpose of clarification only, and will not
constitute discussions within the meaning of FAR 15.306.  The government
intends to award a contract without discussions.  If the Government determines
that discussions and best and final offers (BAFOs) are necessary, the offeror
will not be permitted to make any revisions to the oral presentation in
writing or otherwise.

C.  Content of Oral Presentations

1.  Contract Management Ability

The Program Manager listed as a key personnel shall make an oral
presentation which demonstrates the offerors ability to:  manage a large
multi-disciplinary team over a large geographic area for multiple tasks;
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manage cost by task; meet reporting requirements similar to those of this RFP,
particularly reporting on workload status and staffing levels and site
specific invoicing requirements; manage high volume small dollar work
assignments requiring quick turnaround; increase staffing to meet short and
long term requirements; obtain and integrate specialized labor; train and
maintain a well- qualified staff throughout the duration of the contract; and
communicate effectively with customers.  The Program Manager should also
address the offerors ability to meet the requirements of the contract by
explaining and demonstrating how they satisfied similar requirements in the
past and how they will meet the requirements in this contract.

2.  Technical Ability

(i)  Capabilities to Perform Specific SOW Tasks

The individuals responsible for each of the tasks listed below (as
identified in the offeror’s completed “Region IX START 2 Fixed Price Dedicated
Team Task Matrix” shall make an oral presentation which demonstrates the
offeror’s technical knowledge, understanding of the Statement of Work and
technical ability to perform the following specific START SOW tasks:

- Emergency Response/Removal Capabilities (i.e., Emergency Resonse,
Removal Support, Oil Spill/Chemical Response, Federal Disaster Assistance)

- Site Assessment (i.e., Site Inspections, Preliminary Assessments,
Integrated Assessments, Brownfields Assessments, Expanded Site
Inspections/Remedial Investigations/Feasibility Studies, HRS/NPL Packages)

- Prevention/Preparedness and Training (i.e., Counter Terrorism,
Facility Response Plans, Contingency Plans)

(ii)  Sample Scenario

For the scenarios provided in Section J, offerors should evaluate the
conditions, and information given and present all the necessary steps to be
followed to address the scenarios including but not limited to  contacts,
actions, precautions to be taken, etc., to successfully manage and support the
situation.  The presentation shall also describe the desired results.

(iii) Two Pop-quiz Questions - Two pop quiz questions will be given to
each offeror during the oral presentation.  The questions will be the same for
each offeror.  The offeror may determine who will answer the question.

III. PERSONNEL

Offerors shall provide the following personnel related information in the
written proposal:

(A) Identification and Qualifications of Key Personnel: The names of the
Key Personnel proposed for inclusion in the  Section H clause of this RFP
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entitled “KEY PERSONNEL” shall be provided.  The following three positions at
minimum shall be proposed as key personnel: 

  - Program Manager
  - Senior Emergency Response/Removal Project Manager (this person must  

                be proposed as member of the dedicated team)
  - Senior Project Manager for all other work) 

(B) Emergency Response/Removal Dedicated Team Qualifications:
Qualifications for the twenty (20) individuals proposed on the dedicated team
shall be provided.  Fourteen (14) of the 20 dedicated positions are designated
by the Government as specific positions.   The Senior Emergency
Response/Removal Project Manager and the thirteen (13) positions listed below
are the minimum personnel requirements for the Emergency Response/Removal
dedicated team.
 

     Number of 
    Discipline/Title   Positions Years of experience

Sr. Chemist      2 Six years related to SOW work
Jr. Chemist      3 Two years related to SOW work
Sr. Geologist         2 Six years related to SOW work
Jr. Geologist         2 Two years related to SOW work
Sr. Biologist      1 Six years related to SOW work
Jr. Biologist      1 Two years related to SOW work
Computer Specialist    1 Four years experience with equipment/      

                                    hardware used for related SOW work
Equipment Technician   1      Four years experience with equipment       

                                    used for related SOW work.

  The offeror shall propose the remaining seven (7) dedicated team
positions based on their understanding of the work and the Government’s
estimates of work to be ordered provided in the task matrices and L.25.   

In addition to positions and disciplines required above, the offeror
shall address the following minimum qualifications of its proposed dedicated
staff relevant to work experience in the following areas:

Experience/training in:

Hazardous Materials Incident Response
Level A, Level B, Level C, Level D
Air Monitoring/Sampling/Modeling (NIOSH, etc.)
Hazardous Waste Categorization
Nuclear Biological Chemical Agents 
Incident Command System
Health and Safety Support
Sampling Methodologies
Oil Containment 
Plating shops
Mining sites
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Emergency Response on Highway

(C) The offeror shall also, in addition to the minimum qualifications
listed above for the dedicated team, address, at a minimum, the qualifications
of the personnel proposed for the contract in the following areas:

Project Management 
Equipment Management
Geology
Hydrogeology
Organic chemistry
analyical chemistry/data validation
GIS
toxicology

            hazardous waste
environmental/chemical engineering
field sampling
drafting
editing
computer programming

   Cost analysis

      (D) Qualifications for Personnel Proposed for the Cost Reimbursement
Level of Effort:   For each labor category proposed in the cost reimbursement
task matrices (Attachments 13b and 13c, )describe the company's qualifications
and experience requirements. If individual rates are used, provide the
employee's name and qualifications. (Names and qualifications are required for
the Program Manager and the Senior Project Manager For All Other Work as these
individuals must be proposed as key personnel.)  

(E) Completed Region IX START-2 Annual Task Matrices.

-Attachment 13a: Region IX START-2 FIXED PRICE DEDICATED TEAM TASK MATRIX
-Attachment 13b: Region IX START-2 COST REIMBURSEMENT PRICING - BASE QUANTITY  
-Attachment 13c: Region IX START-2 COST REIMBURSEMENT PRICING-OPTION INCREMENT

The task matrix for the fixed price team shall be cross referenced to the
offeror’s labor category code or similar code.   For instance, a “1" may
indicate a Junior Engineer with a Bachelor’s of Science degree and 2 years of
experience.  

(F) Resumes.  The resumes shall demonstrate that the individuals
proposed posses the qualifications (i.e., the education, experience, Level of
Protection, and certifications) necessary to successfully manage and/or
perform the statement of work (SOW) and shall contain the following
information: 

a. Name:
b. Project assignment:
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c. Name of firm with which associated:
d. Years of experience:

With this firm:___
With other firms:___

e. Education: Degree(s)/Year/Specialization:
f. Active Registration: Year first registered/Discipline:
g. Percentage of time available for this contract:
h. Other Experience and Qualifications relevant to the

task for which each employee is being proposed.

 
esumes shall be limited to one page per person single sided (8.5" x 11", font
size not less than 12)

(G)  Organizational Chart

(H)  Lines of communication within the organization.

After submission of your proposal, you must promptly notify the Contracting
Officer if any proposed key person becomes unavailable.

L.24 COST PROPOSAL INSTRUCTIONS (GENERAL)

I.  GENERAL

PLEASE NOTE:   INCLUDED WITH THESE INSTRUCTIONS ARE COST MODELS THAT MAY BE
USED; HOWEVER, OFFERORS SHOULD TAILOR THE MODELS TO THEIR OWN STANDARD
ACCOUNTING PRACTICES.

  The offeror shall prepare and submit cost or pricing information data
and supporting attachments in accordance with Table 15-2 of FAR 15.408. In
addition to a hard copy of the information, to expedite review of the 
proposal, submit a 3.5" high density IBM-compatible formatted computer disk
containing the financial data required, if this information is available using
a commercial spreadsheet program on a personal computer. Submit this
information using LOTUS 1-2-3, if available. Identify which version of LOTUS
used. If the offeror used another spreadsheet program, indicate the software
program used to create this information. Offerors should include the formulas
and factors used in calculating the financial data. Although submission of a
computer disk will expedite review, failure to submit a disk will not affect
consideration of the proposal.

(1) General--Submit cost or pricing information prepared in accordance
with FAR Table 15-2, Instructions for Submitting Cost/Price Proposals When
Cost or Pricing Information Are Required and the following:

   (i) Clearly identify separate cost or pricing information associated
with any:
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(A) Options to extend the term of the contract;

(B) Options for the Government to order incremental quantities; 
and/or

(C) Major tasks, if required by the special instructions.

   (ii) If the contract schedule includes a “Fixed Rate for Services”
clause, please provide in the cost proposal a schedule duplicating the format
in the clause and include proposed fixed hourly rates per labor category for
the base and any optional contract periods.

   (iii) If the contract includes the clause at EPAAR 1552.232-73
“Payments--Fixed-Rate Services Contract,” or the clause at FAR 52.232-7,
“Payments Under Time and Materials and Labor-Hour Contracts,” include in the
cost proposal the estimated costs and burden rate to be applied to materials,
other direct costs, or subcontracts. The Government will include these costs
as part of its cost proposal evaluation.

   (iv) If other divisions, subsidiaries, a parent or affiliated
companies will perform work, provide the name and location of such affiliate
and offeror's intercompany pricing policy. Separately identify costs and
supporting data for each entity proposed.

   (v) The realism of costs, including personnel compensation rates
(including effective hourly rates due to uncompensated overtime) will be part
of the proposal evaluation. Any reductions to proposed costs or differences
between proposed and known EPA/DCAA  recommended rates must be fully
explained. If an offeror makes a reduction which makes its offer or portions
of its offer below anticipated costs, the offeror shall identify where (i.e.,
which elements of costs) the proposed reductions will be made. Unsubstantiated
rates may result in an upward or downward adjustment of the cost proposals to
reflect more realistic costs. Based on this analysis, a projected cost for the
offeror will be calculated to reflect the Government's estimate of the
offeror's probable costs. Any inconsistency, whether real or apparent, between
the promised performance and cost or price should be explained. The burden of
proof for cost credibility rests with the offeror.

(2) Direct Labor.
    

   (i) The direct technical labor hours (level-of-effort) appearing in
the solicitation are for professional and technical labor only. These hours do
not include management at a level higher than project management, e.g.,
corporate and day-to-day management, nor do they include clerical and support
staff at a level lower than technician. If it is the offeror's normal practice
to charge these types of costs as direct costs, include these costs along with
an estimate of the directly chargeable labor-hours for these personnel. These
direct charges are to be shown separately from the technical (level-of-effort)
effort. If this type of effort is normally included in the offeror's indirect
cost allocations, no estimate is required. However, direct charging of these
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on any resulting contract will not be allowed. Additionally the direct
technical labor hours are the workable hours required by the Government and do
not include release time (i.e., holidays, vacation, etc.) Submit the proposal
utilizing the labor categories and distribution of the level-of-effort
specified in the solicitation. These are approximate distribution levels and
do not necessarily represent the actual levels which may be experienced during
contract performance.

   (ii) Explain the basis of the proposed labor rates, including a
complete justification for all judgmental factors used to develop weights
applied to company's category or individual rates that comprise the rates for
labor categories specified in the solicitation. This explanation should
describe how technical approach coincides with the proposed costs. If the
proposed direct labor rates are based on an average of the individuals
proposed to work on the contract, provide a list of the individuals proposed
and the hours associated with each individual in deriving the rates. If the
proposed direct labor rates are based on an average of company category rates,
identify and describe the labor categories and the percentages associated with
each category in deriving the rates, explaining in detail the basis for the
percentages assigned.

   (iii) Describe for each labor category proposed, the company's
qualifications and experience requirements. If individual rates are used,
provide the employee's name. (Individual names and rates are required for the
fixed price dedicated team.) If specific individuals are identified in the
technical proposal, correlate these individuals with the labor categories
specified in the solicitation (for the dedicated team) and with the task
matrices.

   (iv) Provide a matrix summarizing the effort proposed, including the
subcontracts.

   (v) Indicate whether current rates or escalated rates are used. If
escalation is included, state the degree (percent) and methodology. The
methodology shall include the effective date of the base rates and the policy
on salary reviews (e.g. anniversary date of employee or salary reviews for all
employees on a specific date).

   (vi) State whether any additional direct labor (new hire or temporary
hires) will be required during the performance period of this acquisition. If
so, state the number required, job discipline and the methodology used to
estimate proposed labor rates.

   (vii) With respect to educational institutions, include the following
information for those professional staff members whose salary is expected to
be covered by a stipulated salary support agreement pursuant to OMB Circular
A-21.

(A) Individual's name;

(B) Annual salary and the period for which the salary is
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applicable;

(C) List of other research Projects or proposals for which
salaries are allocated, and the proportionate time charged to each; and

(D) Other duties, such as teaching assignments, administrative
assignments, and other institutional activities. Show the proportionate time
charged to each. (Show proportionate time charges as a percentage of 100% of
time for the entire academic year, exclusive of vacation or sabbatical leave.)

   (viii) Uncompensated overtime. The decision to propose uncompensated
overtime is the offeror's decision. Should the offeror, however, elect to
propose uncompensated overtime, the offeror must propose a methodology that is
consistent with their cost accounting practices and company policy. If
proposed, provide an estimate of any uncompensated overtime proposed for
exempt personnel working at the offeror's facilities. This estimate should
identify the number of uncompensated labor hours and the percentage of
compensated labor. Uncompensated labor hours are defined as hours for exempt
personnel in excess of regular hours for a pay period which are actually
worked and recorded in accordance with company policy. Provide a copy of the
company policy on uncompensated overtime. Provide historical percentages of
uncompensated overtime for the past three years. If proposed for
subcontractors, provide separately with subcontractor information.

   (ix) For labor rate contracts, for each fixed labor rate, offerors
shall identify the basis for the loaded fixed hourly rate for each contract
period for example, the rate might consist of the following cost elements: raw
wage or salary rate, plus fringe benefits (if applicable), plus overhead rate
(if applicable), plus G&A expense rate (if applicable), plus profit.  When
determining the composite raw wage for a labor category, the offeror shall:

(A) provide in narrative form the basis for the raw wage for each
labor category. If actual wages of current employees are used, the basis for
the projections should be explained.

(B) If employees are subject to the Service Contract Act or Davis
Bacon Act, they must be compensated at least at the minimum wage rate required
by the applicable Wage Determination.

   (x) The level of effort for each position is to be proposed in work
years. A work year is considered to consist of 2080 hours inclusive of direct
and indirect time (40 hours per week x 52 weeks per year = 2080 hours). The
proposal must identify proposed work years and clearly identify how many hours
in each work year are direct (i.e., productive working hours) and how many are
indirect (i.e., paid absences). If the company policy includes a different
base work week, the total available hours would be different. For example, if
the company's policy calls for a 37.5 hour work week, offeror would deduct
paid absences from 1950 hour (37.5 hours/week x 52 weeks/year = 1950 hours).
Offeror should clearly identify the paid absences as to how many hours are for
holiday and how many hours are for vacation and sick leave.
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(3) Indirect costs (fringe, overhead, general, and administrative
expenses).

   (i) If the rates have been recently approved, include a copy of the
rate agreement. If the agreement does not cover the projected performance
period of the proposed effort, provide the rationale and any estimated rate
calculations for the proposed performance period.

   (ii) Submit supporting documentation for rates which have not been
approved or audited. Indicate whether computations are based upon historical
or projected data.

(iii) Provide actual pool expenses, base dollars, or hours (as
applicable for the past five years). Include the actual indirect rates for the
past five years including the indirect rates proposed, the actual indirect
rates experienced and, if available, the final negotiated rate. Indicate the
amount of unallowable costs included in the historical data.

   (iv) Offerors who propose indirect rates for new or substantially
reorganized cost centers should consider offering to accept ceilings on the
indirect rates at the proposed rates. Similarly, offerors whose subcontractors
propose indirect rates for new or substantially reorganized cost centers
should likewise consider offering to accept ceilings on the subcontractors'
indirect rates at the proposed rates.

   Note to paragraph (b)(3)(iv): The Government reserves the right to
adjust an offeror's or its subcontractor's estimated indirect costs for
evaluation purposes based on the Agency's judgment of the most probable costs
up to the amount of any stated ceiling.

   (v) If the employees are subject to the Service Contract Act or Davis
Bacon Act, employees must receive the minimum level of benefits stated in the
applicable Wage Determination.

(4) Travel expense.

   (i) If the solicitation specifies the amount of travel costs, this
amount is exclusive of any applicable indirect costs and fee.

   (ii) If the solicitation does not specify the amount of travel costs,
attach a schedule illustrating how travel was computed. Include a breakdown
indicating number of trips, number of travelers, destinations from and to,
purpose and cost, e.g., mileage, transportation costs, subsistence rates.

(5) Equipment, facilities and special equipment, including tooling.

   (i) If direct charges for use of existing contractor equipment are
proposed, provide a description of these items, including estimated usage
hours, rates, and total costs.
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   (ii) If equipment purchases are proposed, provide a description of
these items, and a justification as to why the Government should furnish the
equipment or allow its purchase with contract funds. (Unless specified
elsewhere in this solicitation, FAR 45.302-1 requires contractors to furnish
all facilities in performance of contracts with certain limited exceptions.)

   (iii) Identify Government-owned property in the possession of the
offeror or proposed to be used in the performance of the contract, and the
Government agency which has cognizance over the property.

   (iv) Submit proposed rates or use charges for equipment, along with
documentation to support those rates.

(v) If special purposes facilities or equipment are being proposed,
provide a description of these items, details for the proposed costs including
competitive prices, and justification as to why the Government should furnish
the equipment or allow its purchase with contract funds.

(vi) If fabrication by the prime contractor is contemplated, include
details of material, labor, and overhead.

(6) Other Direct Costs (ODC).

   (i) If the solicitation specifies the amount of other direct costs,
this amount is exclusive of any applicable indirect cost and fee.

   (ii) If the amount is not specified in the solicitation, attach a
schedule detailing how other direct costs were computed.  Identify the major
ODC items that under the accounting system would be a direct charge on any
resulting contract.

   (iii) If any of the cost elements identified as part of the specified
other direct costs are recovered as an indirect cost, in accordance with the
offeror's accounting system, those costs should not be included as a direct
cost. Complete explanation of this adjustment and the contractor's practice
should be provided.

   (iv) Provide historical other direct costs dollars per level of
effort hour on similar contracts or work assignments.

(7) Team Subcontracts. When the cost of a subcontract is substantial (5
percent of the total estimated contract dollar value or $100,000, whichever is
less), the offeror shall include the following subcontractor information:

   (i) Provide details of subcontract costs in the same format as 
the prime contractor's costs. This detailed information may be provided
separately to the EPA if the subcontractor does not wish to provide this data
to the prime contractor. Cost data provided separately by a subcontractor must
be received by the time, date and at the location specified for the receipt of
proposals. The subcontractor's package should be clearly marked with the RFP
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number, the name of the prime offeror, and a statement that the package is
subcontractor data relevant to the proposal from the prime offeror. If
submitted with the prime contractor's proposal, identify the subcontractors.
State the amount of service estimated to be required and the quoted daily or
hourly rate. Offerors are encouraged to provide letters of intent, signed by
subcontractors, agreeing to a specified rate for life of the contract. Include
a cost or price analysis of the subcontractor cost showing the reasons why the
costs are considered reasonable;

   (ii) Describe how the prospective team subcontractors were chosen as
part of the offeror's proposed team; and rationale for selection;

   (iii) Describe the necessity for the subcontractor's effort as either
a supplement or complement to the offeror's in-house expertise;

   (iv) Identify the areas of the scope of work and the level of effort
the subcontractors are anticipated to perform. Provide a reconciliation
summary of the proposed hours and ODCs for the prime contractor and proposed
subcontractor(s).

   (v) Describe the prime contractor's management structure and internal
controls to ensure efficient and quality performance of team subcontractors.

(8) Facilities Capital Cost of Money (FCCM). When an offeror elects to
claim FCCM as an allowable cost, the offeror must submit Form CASB-CNF and
show calculation of the proposed amount. FCCM will be an allowable cost under
the contemplated contract, if the criteria for allowability at FAR
31.205-10(a)(2) are met. 

L.25 REGION IX SPECIFIC COST PROPOSAL INSTRUCTIONS

A. Instructions for Pricing the Cost Reimbursement Portion of the
Contract

Offerors shall provide the data requested in the Section J Attachments
entitled REGION IX START-2 COST REIMBURSEMENT PRICING - BASE QUANTITY LABOR
and Region IX START-2 COST REIMBURSEMENT PRICING - OPTION INCREMENT: LABOR. 

1.  Base Quantity Labor:   The Government will use, over the five year
period of the contract, a minimum of 40,000 technical LOE labor hours.  For
pricing purposes, the offerors shall assume 20,000 of these base quantity
hours will be used during year 1 and 20,000 hours will be used in year 2.  
The LOE hours on the task matrix entitled REGION IX COST REIMBURSEMENT PRICING
- BASE QUANTITY represent the Government’s estimate of labor mix distribution
and does not guarantee the actual distribution levels that will be experienced
during contract performance.

2.  Base Quantity Other Direct Costs (ODCs):  The offeror is to state
how the categories listed below are normally treated in their cost accounting
system.  If they are treated as other direct cost, use the figures below when
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completing the five year base spreadsheet. The not-to-exceed amounts below
costs are the Government’s RFP plug figures for proposal purposes; Offerors
may add applicable indirects in accordance with their accounting system.  A
maximum of 3% fee may be applied to these estimated costs. The Government is
under no obligation to incur any of these costs. 

Year 1 Year 2 Year 3 Year 4 Year 5
++
Travel 121,345  121,345 121,345 121,345 121,345
ODCs 187,984 187,984 187,984 187,984 187,984
Subcontracts 304,020 304,020 304,020 304,020 304,020

Total ODCs 613,349 613,349 613,349 613,349 613,349

3.  Option Increments of Labor:  There will be an additional 20 orders
of 5,000 technical LOE labor hours (100,000 total) which may be exercised at
any time during the five year base period of the contract. The LOE hours on
the task matrix entitled REGION IX START-2 COST REIMBURSEMENT OPTION INCREMENT 
represent the Government’s annual estimate of labor mix distribution (same for
all five years) and does not guarantee the actual distribution levels that
will be experienced during contract performance.  The total price for the the
20 option increments of labor (to be included in the summary spreadsheet)
should be calculated using fourth year rates. For pricing purposes only, do
not allocate ODCs to team subcontractors and consultants. 

3a.    The Offeror shall also provide to the government the price for
exercising an order of 5,000 LOE in each year of the contract (years 1, 2, 3,
4, and 5.  )using the information in the Attachment entitled “Region IX START
2 - Annual Task Matrix - Option Increment”. 

4.  Option Increments of Other Direct Costs - There will be an
additional 20 orders of ODCs which may be exercised at any time during the
five year base period of the contract.  Each ODC option increment shall be
comprised of the following:

Travel      $101,809
 ODCs $187,984

Subcontracts $228,015

Offerors may add applicable indirects in accordance with their accounting
system.  A maximum of 3% fee may be applied to these estimated costs.

4.  Contract Summary: In completing the Contract Summary spreadsheet,
combine the Base Quantity Labor (priced at Year 1 rates), the base quantity
ODCs ($613,349 distributed and burdened as described in 2 above), the option
quantity labor  (all 20 increments USING THE FOURTH YEAR RATES) and the Option
Quantity ODCs (all 20 increments USING FOURTH YEAR RATES if rates vary). 
NOTE: Labor costs must be based on the actual labor rates and indirects for
the individual employee proposed under each task in the task matrix.
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B. Instructions for Pricing the Fixed Price Level of Effort (FP-LOE) Portion
of the Contract 

1.  Task Matrix

CLIN 0100 and Optional CLINS 0200, 0300, 0400 and 0500 is a Emergency
Response/Removal Team of twenty fulltime dedicated individuals.  CLIN 100 will
be ordered at contract award.   Optional CLINS 0200, 0300, 0400 and 0500 will
be ordered at the discretion of the Government as stated in the Section H
clause “Option to Extend the Period of Performance for the Fixed Price Level-
of-Effort Team”.  Each of the 20 subclins is defined as one (1) Productive
Man-Year (PM-Y). A specific individual shall be proposed for each subCLIN.
Composite prices are not acceptable.  Qualifications for each individual
proposed shall be provided in the written technical proposalcost.

The offeror must complete a Region IX START-2 FIXED PRICE DEDICATED TEAM
TASK MATRIX for each of the five years utilizing December 1, 2000, as the
effective date of contract.  The percentages listed in the task matrix are the
same for each of the five years.  If personnel or labor cost change from one
year to the next, the offeror must explain the reason for the change.   For
each CLIN, the offeror shall allocate the PM-Y hours for each individual
across the SOW tasks in the task matrix. Each year’s matrix must total the
number of productive manhours proposed for each task, the total price proposed
for each PM-Y.  In addition, each year’s matrix must total the total
productive manhours per task, total labor cost per task and the average hourly
labor rate per task.  This task specific information will be used as a
management tool during performance of the contract.

The percentages on the matrix represents the Government’s estimate of
labor mix distribution and does not guarantee the actual distribution levels
that will be experienced during contract performance.   The percentages  are
the Government’s projections of the types and relative amounts of specific
Statement of Work (SOW) task areas that Region IX expects to direct to the
dedicated team annually.  These percentages represent only the Government’s
best estimate and the actual work ordered in each year of the contract may
differ from these percentages. Offerors are advised that the range of
activities within a task can vary from routine to complex.  The Offeror’s
proposed labor mix for each task should reflect the performance range.  The
offeror shall base the composition of its 20 PM-Y dedicated team on these
projections.

In addition to the percentages provided in the task matrix, the
following additional information is provided about the Government’s estimate
of the work expected to be ordered annually under this contract.  As stated
above, actual work ordered may vary from these estimates but offerors should
consider this information when developing their dedicated team. 

CERCLA ASSESSMENT
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20 Preliminary Assessments requiring 135 labor hours each
 5 Site Inspections (small) requiring 470 labor hours each
10 Site Inspections (large) requiring 770 labor hours each 
 5 Combined PA/SI requiring 452 labor hours each
 2 Integrated Assessments requiring 870 labor hours each
 2 Brownsfields (small) requiring 400 labor hours each
 2 Brownsfields (large) requiring 790 labor hours each
 2 Expanded Site Inspections requiring 2000 labor hours each
 1 Remedial Investigation/Feasibility Study requiring 5650 labor hours   
 1 HRS/NPL Pkgs. - Single pathway requiring 150 labor hours 
 1 HRS/NPL Pkgs. - Multiple pathway requiring 350 labor hours 
 4 Enforcement Supp’t (small) requiring 40 labor hours each

RESPONSE & REMOVAL SITE EVALUATIONS

12 Removal Site Evaluations (small) requiring 240 labor hours each
 6 Removal Site Evaluations (medium) requiring 400 labor hours each 
 4 Removal Site Evaluatioons (large) requiring 1400 labor hours each
 1 Response Capability - ongoing requiring 1000 hours 
12 Emergency Response (small) requiring 20 labor hours each
 6 Emergency Response (medium) requiring 150 labor hours each
 2 Emergency Response (large) requiring 400 labor hours each
 4 Removal Support - Fund lead (small) requiring 360 labor hours each
 4 Removal Support - Fund lead (large) requiring 360 labor hours each
 3 Removal Support - PRP (Potentially Responsible Party) lead (small)    
                  requiring 360 labor hours each
 3 Removal Support - PRP lead (large) requiring 360 labor hours each
 4 Oil Spill Response (small) requiring 20 labor hours each
 2 Oil Spill Response (medium) requiring 160 labor hours each
 1 Oil Spill Response (large) requiring 1900 labor hours
 1 Federal Disaster Assistance requiring 520 labor hours
 1 Drills/Exercises/Training requiring 1600 labor hours
 1 RRC Support (ERNS) - ongoing requiring 200 labor hours
 4 Enforcement Supp’t (small) requiring 40 labor hours each
 1 Regional Response Team Support requiring 200 labor hours

PREVENTION & PREPAREDNESS 

 4 Counter - Terrorism requiring 80 labor hours each
 1 CEPP Projects requiring 200 labor hours
 4 Contingency Plans requiring 300 labor hours each
 1 Chemical Safety Audits requiring 320 labor hours 
 1 Accident Investigations requiring 320 labor hours
 5 SPCC Inspections - single site requiring 20 labor hours each
20 SPCC Inspections - multi-site requiring 140 labor hours each
 1 FRP Reviews requiring 20 labor hours 
20 FRP Inspections requiring 20 labor hours each
 1 Oil Program Initiatives requiring 120 labor hours 
20 Risk Mgt Plan/Gen. Inspec. Requiring 40 labor hours each
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TECHNICAL SUPPORT

12 General Technical support (small) requiring 20 labor hours each
 4 General Technical support (large) requiring 40 labor hours each
 1 Multi-media Surveys requiring 80 labor hours
 1 Treatability Studies requiring 900 labor hours
 1 EE/CA requiring 240 labor hours
 1 Continuous Release requiring 240 labor hours
 1 Public Participation Support requiring 20 labor hours
 1 Site Discovery Program requiring 140 labor hours
 4 Environ/Ecological Evals requiring 1150 labor hours each
 1 Assm’t of Human & Ecol Risks requiring 600 labor hours 
 1 Administrative Record Support requiring 50 labor hours

TRAINING

 2 8-hr training requiring 20 labor hours each
 2 16-hr training requiring 44 labor hours each
 2 24-hr training requiring 74 labor hours each
 1 32-hr training requiring 80 labor hours
 4 40-hr training requiring 120 labor hours each 

2. Personnel on the Emergency Response/Removal Dedicated Team

As stated in L.24 “INSTRUCTIONS FOR THE PREPARATION OF PROPOSALS”
fourteen (14) of the 20 dedicated positions are designated by the Government
as specific positions.   These positions are the The Senior Emergency
Response/Removal Project Manager and thirteen (13) other positions listed in
L.24.  The offeror shall propose the remaining seven (7) dedicated team
positions based on their understanding of the work and the Government’s
estimates of work to be ordered provided in the task matrices and above.

3.  Productive Man-Years

The Fixed Price level-of-effort for each P-MY shall only include:
 

Direct Labor Cost 
Indirect Cost
Profit

(a) Direct Labor - State the number of hours in a productive man-year
for each CLIN.  Provide the assumptions for the development of the productive
man-year. 

For example a PM-Y equals 2080 hours less “Non-Productive/Indirect”
Labor Year Hours such as vacation, sick leave, holidays, annual leave,
administrative leave, training time, etc., in accordance with the company’s
policies and procedures.  

(i) For each CLIN provide the individual’s name and direct labor rate.  
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(ii) Indicate whether the current rate or an escalated rate is used. If
escalation is included, state the degree (percent) and methodology.  The
methodology shall include the effective date of the base rates and the policy
on salary reviews (e.g. anniversary date of employee or salary reviews for all
employees on a specific date). 

(iii) The offeror’s cost proposal must be based on the personnel, both
prime and team subcontractor(s), if any, that will be utilized during contract
performance.

(iv) The sum of percentages for an individual cannot exceed 100% of the
offeror’s productive man year.

(v) The Government anticipates that work performed under this contract
will result in a need for overtime in approximately ten (10) percent of the
effort.  Offerors should consider this when developing the fixed prices of the
PM-Ys.  

(b) Indirect costs - (overhead, general and administrative expenses). 
The indirect cost (e.g., applicable fringe, overhead and general and
administrative expense) for each CLIN. 

If your indirect rates have been recently approved by a Government
Agency, include a copy of the agreement.  If the agreement does not cover the
projected performance period of the proposed effort, provide the rationale and
any estimated rate calculations for the proposed performance period.  Unless
your proposed indirect rate(s) have recently been accepted by a contracting
agency of the Government, provide detailed supporting computations for
example, pool costs by cost element.  These computations may include
historical as well as budgeted data.  Indicate whether your computations are
based upon historical or projected data.  All administrative costs for the
fixed price level-of-effort portion will be accounted for under the cost
reimbursement portion of the contract.

5.  Pricing of Option to Increase the Size of the Dedicated Team

For evaluation purposes only, the contractor shall propose a summary
price for these fixed price options equal to 25 percent of the total price of
the base quantity fixed price level of effort CLINS.  (See Cost Model E-3)

C. PROPERTY/EQUIPMENT

The offeror is reminded that, except for the items listed in Section G
clause “Government Property ” the Government does not intend to provide
Government Furnished Property or Equipment under this contract.  Below is a
list of property or equipment that will be required under this contract. The
offeror must provide an equipment management plan that describes how the
offeror will provide the equipment necessary to perform the contract.  The
offeror’s estimating methodology utilized in the cost proposal should be
consistent with the offeror’s rationale explained in the management plan.
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The offeror shall propose the following items of equipment and
expendable supplies in accordance with its established accounting policies and
procedures.  Offerors are to state which type of expenses are directly
chargeable to the contract and which are recoverable through their indirect
rates.  The amortization of equipment and the expensing of supplies should be
reflected in the offeror’s cost proposal in the proper time period in
accordance with company policy.  Offerors are to provide the rationale behind
the estimated costs such as the estimated quantities, price quotes, or usage
rates.

Routine Field Equipment/Expendable Supplies 

- Sampling equipment, including decontamination and maintenance
- Analytical field instrumentation, including calibration supplies and
equipment
- Field equipment, including decontamination and maintenance
- State of the art counter-terrorism equipment and supplies necessary to
detect and sample for nerve/mustard agents, chemical agents, and
biological agents. 
- Level A capability for a team of 10 people with suits certified for
atmospheres with counter-terrorism agents (1 hour air tanks 4500 psi and
the accompanying SCBAs and extra air tanks, cascade system and airlines)
- Portable two-way communication radios w/chargers, pagers, CB radios,
cell phones, portable telefax, cellular type satellite phones
- Video camera, digital camera w/ software to preserve chain-of-custody,
35mm camera with date/time feature
- Notebook computers w/56k modems for field use (minimum Intel PII-400
or equivalent) and printers (inkjet)
- Binoculars, Zoom 7-15 X 35
- 100' steel survey tape
- Field tools (shovels, brooms, axes, spades, machetes, etc...)Health
and safety equipment (and related maintenance) such as:  
- Full face respirators
- Hard hats and tools (hammers, wrenches, levels, etc..., including non-
sparking)
- Drum/Barrel punch (small for sampling)
- Drum/Barrel punch (large for sampling)
- Portable eye wash
- Field personnel decontamination station
- Chain saw
- Saws, hand or electrical (chain, cut, band, circular,   etc...)
- Drum/Barrel cart, pallet jack, wheel barrow
- Cascade system and airlines for breathing air
- Flashlight, explosive proof
- DOT gasoline cans
- Heat stress monitoring equipment and supplies, including thermometer,
weather station, scale, etc...
- First Aid supplies and emergency oxygen
- Portable lights and stands
- 6W portable generator w/100' extension cord
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- Air/personnel sampler pump

- Personal protective items (and related maintenance) such as:
Coveralls, cotton
Coveralls, nomex
Chemical resistant steel toe and shank boots
Safety glasses
Ear plugs
Long cotton or other underwear
Duffel bag
Fully encapsulated chemical resistant suit
Escape masks
Emergency egress system
Face shield for hard hat
Nose cups
One or two piece chemical splash unit
Outer gloves, chemical resistant
Disposable coveralls/suits
Canisters/cartridges for respirators
Inner gloves, chemical resistant
Outer boot covers
Fuel (gasoline, kerosene, diesel, propane for equipment)
Electrical, packaging, duct, barrier and CAUTION tape
Breathing air and air compressor
Protective suit level A, including integrity testing and
Maintenance
Protective suit level B
SCBAs, including masks and tanks
Additional SCBA bottles
Additional SCBA tanks
Kit, calibration to Microtip
Calibration kit (to adjustable pump)

- 55 and 85 gallon steel and poly overpacks
- Sorbent pads
- Sorbent bag
- Sorbent sweep
- Sorbent loose
- Gloves, cotton, disposable
- Gloves, leather, disposable
- Containment booms (i.e., 4"-6" skirt)
- Boom anchors
- Passive dosimeter
- VOA bottles
- Tank patch kit
- Amber jugs, 1/2 gallon
- Glass tubes 16mm X 4'
- Vermiculite
- DOT “Paint Can” sample packaging, 1- gallon with lids
- Pollution cans
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- DOT labels
- Sludge judges
- State of the art pH meter, conductivity meter, ORP meter, oxygen meter 
- State of the art colorimetric tubes (including detection of counter-
terrorism agents), explosion meter, photo ionization  detector, IRD
meter, radiation meter (alpha, beta, and gamma), aerosol meter, cyanide
meter, hydrogen sulfide meter, mercury vapor meter
- State of the art Combustible Gas Indicator
- State of the art Organic Vapor Analyzer, including hand held ion
mobility spectrometer
- State of the art Cannonball, sapphire portable ambient air analyzer,
single point monitor, including counter-terrorism agent capability
- Immunoassay kits for pesticides, PCBs, TPH, and other organics at high
levels
- Milestone DMA 80 Mercury Analyzer or equivalent
- State of the art hand held GPS unit and related software
- Sampling tools (i.e., stainless steel spoons, pails, pans, and
trowels, etc...)
- Field chemistry supplies for field hazard categorization (pH and other
indicator papers, test tubes, vials, flasks, cotton swabs,propane torch,
etc...)
- Sampling supplies (bottles, jars, preservatives, labels, chain-of-
custody forms/labels, decontamination agents, etc...)
- Detergents (laundry soap, shampoo, personnel or equipment      
decontamination detergent, etc...)
- Trash bags and trash can
- Telephone, facsimile machine, including telephone cords/jacks for
field personnel
- Portable photocopy machine
- HEPA wet/dry vacuum cleaner
- Visqueen (4 mil., 20' X 100')
- Dry chemical fire extinguisher (125 lbs)
- Oil dry
- Silica sand
- Mash sanitizer
- Split spoon soil sampler
- Portable ground fault circuit interrupters
- Bailer, teflon
- Bailer, stainless steel
- Bailer, glass
- Kit, dilutor, OVA
- Pack, Isothermal portable
- Oil, grease, filters, etc. necessary for operation of equipment
- Coolers/Ice chests
- Ice, drinking water, and electrolytic fluid replacements
- Hoses, nozzles, sprinklers necessary for decontamination of personnel
and equipment
- Chairs, tables, desks, or other furniture
- Office supplies (pens, pencils, grease markers, paint sticks,    
permanent markers, paper, calculators, paper clips, staplers, office



PR-HQ-00-11400

Page L-36 of 35

tape, staple removers, labels, folders, notebooks, paper towels,
batteries, extension cords, etc...) 
- Film and developing
- Spray paint, survey stakes, and other boundary markers 

Vehicles 

- 4WD response vehicles, including decontamination and maintenance
- vehicles utilized to perform all other SOW tasks 
- Support trailers (hauling type and mobile work station) 

Include a schedule showing the makeup of your proposed field equipment and
expendable supplies, including their location.  

D.  Additional Information Reguired

    A.  Submit your last three annual financial statements, including balance
sheets and a statement of profit and loss.  Specify resources available to
perform the contract without assistance from any outside source.  If
sufficient resources are not available, indicate in your proposal the amount
required and the anticipated source (i.e., bank loans, letter or lines of
credit, etc.).  

    B.  Whenever subcontractor effort is included in the proposed costs, the
prime contractor shall include an additional supporting cost summary
consolidating all costs (both contractor and subcontractor) by element for
each contract period. 

      In accordance with FAR 15.804, Table 15-3, please provide information
sufficient to support the Government’s cost realism analysis of your cost
proposal as described below:   

     (A)  Direct Labor 

         (1)  Attach support schedules detailing the distribution 
of LOE labor hours between proposed labor categories and between the prime
contractor, subcontractors, consultants, etc.  All management and support
(such as clerical, corporate and day-to-day management) hours and costs to be
proposed as a direct charge, in accordance with your normal accounting
practices, shall be shown separately from technical LOE. 

         (2)  Please provide supporting information for the direct labor rates
proposed including base rates, the effective date and basis of the raw rates,
escalation rates used, escalation period, plus other adjustments including new
hire assumptions and policies on salary reviews (e.g. anniversary date of
employee or salary reviews for employees on a specific date).  If individual
labor rates are proposed, please provide the employee names.  

         (3)  With respect to educational institutions, if applicable, please
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provide the following information for those professional staff members whose
salary is expected to be covered by a stipulated salary support agreement
pursuant to OMB Circular A-21. 

              a.  Individual’s name; 

              b.  Annual salary and the period for which the salary is
applicable; 
              c.  List of other research projects or proposals for which
salary is allocated, and the proportionate time charged to each; and 

              d.  Other duties, such as teaching assignments, administrative
assignments, and other institutional activities. Show the proportionate time
charged to each.  (Show proportionate time charged as a percentage of 100% of
time for the entire academic year, exclusive of vacation or sabbatical leave.) 

     (B)  Indirect costs (overhead, G&A expenses) 

Unless your proposed indirect rate(s) have recently been accepted by a
contracting agency of the Government, please provide the following supporting
information:

         (1)  Details supporting your computation of indirect rates including
either historical or projected data;

         (2)  Additionally, please provide the actual indirect rates for the
past five years including the indirect rates proposed, the actual indirect
rates experienced and, if available, the final negotiated rates.  For each
rate, please provide the total dollar amount for pool expenses (the numerator)
and total allocation base costs (the denominator), and the number of labor
hours included in the base.  Please indicate the amount of unallowable costs
included in the historical data.

If your rates have been recently approved, you are not required to
provide the above listed data, however, please include a copy of the rate
agreement.  If the agreement does not cover the projected performance period
of the proposed effort, provide the rationale and any estimated rate
calculations for the proposed performance period. 

Offerors who propose indirect rates for new or substantially reorganized
cost centers should consider offering to accept ceilings on the indirect
rates, at the proposed rates.  Note: The Government reserves the right to
adjust an offeror’s estimated indirect costs for evaluation purposes based on
the Agency’s judgement of the most probable costs up to the amount of any
stated ceiling.  Similarly, offerors whose subcontractors propose indirect
rates for new or substantially reorganized cost centers should likewise
consider offering to accept ceilings on the subcontractors’ indirect rates, at
the proposed rates.  Again, please note that the Government reserves the right
to adjust proposed subcontract indirect costs for evaluation purposes based on
the Agency’s judgement of the most probable costs up to the amount of any
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stated ceiling.    

     (C)  Travel expense 

      Offerors are required for evaluation purposes to propose the amounts
stated above for travel expenses.  These amounts are exclusive of any
applicable indirect cost and fee. 

     (D)  Consultant service 

      Identify the contemplated consultants.  State the amount of service
estimated to be required and the consultant’s quoted daily or hourly rate. 
Offerors are encouraged to provide letters of intent, signed by the
consultants, agreeing to a specified rate for the life of the contract. 

     (E)  Subcontracts

     When the cost of a subcontract is substantial (25 percent of the
estimated contract value or $100,000, whichever is less), include details of
subcontract costs in the same format as the prime Contractor’s costs.  Include
a price analysis of the subcontract costs in accordance with 
FAR 15.806-1(a)(2). 
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--NEGOTIATED PROCUREMENTS
(EPAAR 1552.215-70) (AUG 1999)

   (a) The Government will perform source selection in accordance with FAR
Part 15 and the EPA Source Evaluation and Selection Procedures in EPAAR Part
1515 (48 CFR Part 1515).  The significant features of this procedure are:

(1) The Government will perform either cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR
Parts 15 and 31, as appropriate.  In addition, the Government will
also evaluate proposals to determine contract cost or price
realism.  Cost or price realism relates to an offeror’s
demonstrating that the proposed cost or price provides an adequate
reflection of the offeror’s understanding of the requirements of
this solicitation, i.e., that the cost or price is not
unrealistically low or unreasonably high.  

(2) The Government will evaluate technical proposals as specified in
1552.215-71, Evaluation Factors for Award.

   (b) In addition to evaluation of the previously discussed elements, the
Government will consider in any award decision the responsibility factors set
forth in FAR Part 9.

  

M.2 INTENT TO AWARD WITHOUT DISCUSSIONS

As stated in Section L clause FAR 52.215-1, the Government intends to evaluate
proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)).  Therefore, the offeror’s
initial proposal should contain the offeror’s best terms from a cost or price
and technical standpoint. 

M.3 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71) (AUG 1999)

   (a) The Government will make award to the responsible offeror(s) whose
offer conforms to the solicitation and is most advantageous to the Government
cost or other factors considered. For this solicitation, all evaluation
factors other than cost or price when combined are significantly more
important than cost or price.

   (b) The following evaluation factors and significant subfactors will be
used to determine quality of service:



PR-HQ-00-11400

Page M-2 of 4

1. Contract Management Ability (Oral Presentation) 15 points

The offeror will be evaluated based on its demonstrated ability to: 
manage a large multi-disciplinary team over a large geographic area for
multiple tasks; manage cost by task; meet reporting requirements similar to
those of this RFP, particularly reporting on workload status and staffing
levels and site specific invoicing requirements; manage high volume small
dollar work assignments requiring quick turnaround; increase staffing to meet
short and long term requirements; obtain and integrate specialized labor;
train and maintain a well- qualified staff throughout the duration of the
contract; communicate effectively with customers, and meet the requirements of
this contract.

2.  Technical Ability (Oral Presentation) 40 points

a.  Capability to Perform (20 points) -  The offerors shall be evaluated
on their demonstrated technical knowledge, understanding of the Statement of
Work and technical ability to perform the following specific START SOW tasks:

Emergency Response/Removal Capabilities
      Site Assessment
      Preparedness and Prevention and Training

b.  Scenarios (10 points) - The offerors shall be evaluated on their
response to the the two scenarios provided in Section J.  Offerors shall be
evaluated based on their understanding of the subject matter, approach,
identification of resources required, deliverables, and proposed schedule for
the scenarios. Each scenario is worth 5 points.

c.  Response to Pop-quiz Questions (10 points) - The offerors shall be
evaluated on their technical knowledge and understanding of the Statement of
Work as demonstrated by their response to two (2)pop-quiz questions.  Each
question is worth five (5) points.
 

4.  Personnel and Organization (Written Proposal)
  25 points

Offerors will be evaluated on the qualifications of key and non-key
personnel proposed to perform the contract and on the offeror’s approach to
performing the contract as indicated by the personnel related information
required by the Section L Clause “Instructions for the Preparation of
Proposals”. 

- Completed Task Matrices
- Qualifications of personnel proposed
- Organizational Chart;
- Lines of communication within the organization.
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5.  Past Performance (Written Proposal) 15 points        

Offerors will be evaluated based on information collected pursuant to
Clause L.12 for their past performance under existing and prior contracts and
subcontracts for similar products or services.  The Past Performance
Questionnaire described in Attachment 11 will be used to collect reference
information and describes the type of information that will be collected from
references and what the Past Performance evaluation will be based on. As
indicated in Clause L.12, the Government may also obtain and evaluate offerors
based on information obtained from other sources.

6.  Small Disadvantaged Business Participation Factor 5 points
(Written Proposal–See L.17)

Offerors will be evaluated based on the demonstrated extent of
participation of small disadvantaged business (SDB) concerns in the
performance of the contract in each of the authorized and applicable Standard
Industrial Classification (SIC)/North American Industry Classification System
(NAICS) Major Groups as determined by the Department of Commerce.  As part of
this evaluation, offerors will be evaluated based on:

(1) The extent to which SDB concerns are specifically identified to
participate in the performance of the contract;

(2) The extent of the commitment to use SDB concerns in the performance
of the contract (enforceable commitments will be weighed more heavily than
non-enforceable commitments);

(3) The complexity and variety of the work the SDB concerns are to
perform under the contract;

(4) The realism of the proposal to use SDB concerns in the performance
of the contract; and

(5) The extent of participation of SDB concerns, at the prime contractor
and subcontractor level, in the performance of the contract (in the authorized
and applicable SIC/NAICS Major Groups) in terms of dollars and percentages of
the total contract value.

M.4 EVALUATION OF STANDARD OPERATING PROCEDURES

As set forth in Section L of this RFP, the offeror is required to submit the
following:

1. Organizational Conflict of Interest Plan

2.  Quality Management Plan

3.  Small Business and Small Disadvantaged Business Concerns Subcontracting
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Plan

4.  Health and Safety Plan

5.  Procedures for Handling Confidential Business Information

6. Organizational and Operational controls for providing 24 hour response   
capability for CERCLA, OPA and counter terrorism emergencies

7.  The list of all technical equipment, field and office, and vehicles and  
facilities the offeror currently has in its inventory necessary to
perform this contract.

8.  The offeror’s plan to obtain the technical equipment, field and office
and vehicles and facilities necessary for contract performance the
offeror currently does not have in its inventory.

9. The offeror’s plan for maintaining and calibrating technical equipment
necessary for responding to emergency response actions.

10.  The location of the prime and any proposed team subcontractor office(s)
supporting the R9 START-2 contract, the number of people planned in the
proposed offices and the proximity of the office(s) to the EPA Region IX
office and to the Los Angeles area.

 
The acceptability of these plans and controls will be considered as part

of the responsibility determination undertaken prior to contact award to
determine whether or not an offeror meets the responsibility standard set
forth in FAR Sub-part 9.104.  An offeror whose plans or procedures are not
acceptable at time of award will be considered non-responsible and ineligible
for award.  

M.5 EVALUATION OF OPTIONS TO INCREASE THE SIZE OF THE DEDICATED TEAM

For evaluation purposes only, the Government will evaluate the price of
the fixed price options to increase the size of the dedicated team by up to
five additional fulltime dedicated personnel in each year as follows:

The options shall be evaluated at a price equal to twenty-five percent
(25%)of each offeror’s proposed total price for the base quantity
dedicated team in each year (CLINs 0100, 0200, 0300, 0400 and 0500.
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ATTACHMENT 1

REGION IX START-2 STATEMENT OF WORK
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I. INTRODUCTION

A. ACRONYMS

ACP Area Contingency Plan
ARARs Applicable or Relevant and Appropriate Requirements
CAA Clean Air Act
CERCLA Comprehensive Environmental Response, Compensation, and Liability

Act of 1980
CFR Code of Federal Regulations
CLP Contract Laboratory Program
COR Contracting Officer’s Representative
CRP Community Relations Plan
CSA Chemical Safety Audit
CWA Clean Water Act
EE/CA Engineering Evaluation/Cost Analysis
EPA Environmental Protection Agency
EPCRA Emergency Preparedness and Community Right to Know Act
ERNS Emergency Response Notification System
ESI Expanded Site Inspection
FEMA Federal Emergency Management Agency
FOIA Freedom of Information Act
FRP Federal Response Plan
GIS Geographical Information System
HRS Hazard Ranking System
IA Integrated Assessment
IRIS Integrated Risk Information System
JIC Joint Information Center
MOU Memorandum of Understanding
NCP National Oil and Hazardous Substances Pollution Contingency Plan
NPL National Priorities List
NRT-1 National Response Team Hazardous Materials Emergency Planning

Guide, March 1987
NRT-1A National Response Team Criteria For Review Of Hazardous Materials

Emergency Plans, May 1988
OPA Oil Pollution Act
OSC On-Scene Coordinator
OSHA Office of Safety and Health Administration 
OSWER Office of Solid Waste and Emergency Response
POLREP(S) Pollution Report(s)
PA Preliminary Assessment
PDD Presidential Decision Document
PRP Potentially Responsible Party
QA Quality Assurance
QC Quality Control
RCP Regional Contingency Plan
RCRA Resource Conservation and Recovery Act
RI Remedial Investigation
RI/FS Remedial Investigation/Feasibility Study
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RPM Remedial Project Manager
RRC Regional Response Center
RRT Regional Response Team
SARA Superfund Amendments and Reauthorization Act 
SI Site Inspection
SIP Site Inspection Prioritization
SPCC Spill Prevention Controls and Countermeasures
START Superfund Technical Assessment & Response Team
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B. BACKGROUND

Under the authority of the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA or Superfund) of 1980, as amended,
Section 311 of the Clean Water Act (CWA), as amended by the Oil Pollution Act
of 1990 (OPA), Subtitle I of the Resource Conservation and Recovery Act (RCRA)
and pursuant to the National Oil and Hazardous Substances Pollution
Contingency Plan (NCP) and Presidential Decision Document (PDD) #39, the
Environmental Protection Agency (EPA) has been delegated the responsibility to
undertake response actions with respect to the release or threat of release of
oil, petroleum products, hazardous substances, or pollutants and contaminants,
that pose an actual or potential threat to human health or welfare, or to the
environment.  EPA is responsible for conducting evaluations and cleanups of
uncontrolled hazardous substance disposal sites and placing those that are
considered to pose a significant threat to the public health or the
environment on the National Priorities List (NPL).  

In addition, EPA has authority under the Emergency Preparedness and
Community Right-to-Know Act (EPCRA), the Robert T. Stafford Natural Disaster
Act pursuant to the Federal Response Plan (FRP), and other laws, to help
address and/or mitigate endangerment of the public health, welfare or
environment during emergencies and natural disasters, and to support states
and communities in preparing for responses to releases of oil, petroleum
products and hazardous substances.

C. PURPOSE

The purpose of this statement of work (SOW) is to provide advisory and
assistance services to Environmental Protection Agency Region IX Federal
officials responsible for the activities described in the background.

D. SCOPE

        The contracting officer will issue technical direction documents for
all work required under this SOW in accordance with the terms and conditions
of the contract.  The contractor shall submit all analyses, options,
recommendations, reports, training and seminar materials, and any other work
products in draft form for review by the contracting officer or the
contracting officer’s representative (COR) prior to use or distribution.  The
Government will make all final regulatory, policy and interpretative decisions
resulting from contractor-provided advice and assistance provided under this
SOW as well as all final decisions regarding compliance determinations or the
existence or violations of an order, law, regulation, etc.  The contractor
will not provide any legal advice or legal interpretations.  When conducting
training, seminars and presentations, the contractor shall not interpret EPA
policy or regulations and any questions about EPA policy and regulations shall
be referred to EPA.  The contractor shall not publish or otherwise release,
use, or disclose any work product generated under this SOW without obtaining
EPA’s express written approval.  When submitting reports or documents that
contain recommendations, the contractor shall:
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Ç explain or rank policy or action alternatives 
Ç describe procedures used to arrive at recommendations
Ç summarize the substance of deliberations
Ç report any dissenting views
Ç list sources relied upon
Ç detail the methods and considerations upon which the recommendations are

based 

II. TECHNICAL REQUIREMENTS

Technical requirements under this SOW include assessment; response;
preparedness; prevention; enforcement; technical support; data management; and
training activities, as discussed below.

A. CERCLA ASSESSMENT ACTIVITIES

The task list below addresses the generic assessment tasks which
may be ordered through work assignments and task orders in support of Sections
II.A.1. through II.A.11.  More specific requirements follow the generic list
for:  

Ç Removal Site Evaluations 
Ç Preliminary Assessments
Ç Site Inspections (SI)
Ç Combined Preliminary Assessment/site Inspection
Ç Site Inspection Prioritization
Ç Integrated Assessments
Ç Brownfield Assessments
Ç Expanded Site Inspections
Ç Remedial Investigation/Feasibility Studies
Ç Hazard Ranking System/National Priorities List Packages
Ç Enforcement Support

Assessment Task List

More specifically, the contractor shall:

1. locate and review files of waste generator(s)/site owner(s)/site
operator(s) and other documents relating to past operator(s), (for
example, deeds, court transcripts);

2. locate and review files of state and local authorities, other federal
agencies, and interested parties;

3. using COR-approved protocols, interview site owner(s)/operator(s),
state/local officials, residents, and other interested parties;

4. provide a written record of Potentially Responsible Party (PRP)
identification efforts to assist EPA in determining cost liability;

5. conduct off-site perimeter visual observation of the site;
6. obtain site access documentation from affected parties utilizing region

specific protocols;  
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7. using COR-approved protocols, conduct a site visit to identify all
potential hazards;  document site conditions with written and visual
documentation (for example., 35mm camera and/or [VCR] or 8 mm video
camcorder, sketches, logbook description, or digital camera);

8. provide recommendations and options regarding: 
Ç whether an immediate threat to public health or the environment

exists
Ç potential need for a removal action
Ç further investigation
Ç no further action
Ç state referral
Ç referral to other federal agencies 
Ç referral to other EPA programs
Ç facility actions
Ç other actions;

9. identify site characteristics (for example, populations, sensitive
environments, site usage, hydro geological and meteorological
conditions, and other pertinent site conditions);

10. identify pollutant dispersal pathways;
11. identify extent of contamination (for example, soil, water, air,

groundwater, sediments and lagoon sludge);
12. develop a health and safety plan for field activities which complies

with Office of Safety and Health Administration (OSHA) and local health
and safety requirements;

13. develop and submit a site sampling and Quality Assurance (QA) plan for
field activities to ensure the usability of the data for assessment
purposes; 

14. conduct both on-site and/or off-site environmental sampling activities;
15. provide analytical services to include:

Ç Contract Laboratory Program (CLP) (via sample coordinator)
Ç non-CLP (including EPA regional laboratory and regional analytical

services contracts), 
Ç field screening, 
Ç mobile laboratories; 

16. identify and address data gaps required to meet EPA assessment
objectives (for example, background levels, applicable or relevant and
appropriate requirements (ARARs), groundwater information);

17. install monitoring wells and/or piezometer;
18. perform air monitoring; 
19. perform analytical data validation; 
20. conduct geophysical surveys/investigations;
21. generate preliminary HRS score;
22. analyze site risks regarding whether site contaminants pose a current or

potential risk to human health and the environment in the absence of any
response action to include:
Ç contaminant identification
Ç exposure assessment
Ç toxicity assessment 
Ç risk characterization

23.   provide site utilities
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24.   assist in coordination with state and local response agencies



PR-HQ-00-11400

Page 1-11 of 30

Ç provide information necessary to determine whether or not a
response is necessary at the site, provide justification for any
response action proposed, and explain what exposure pathways need
to be addressed;

23. provide a hazard ranking system screening in accordance with EPA OSWER
Directive 9345.1-07 (November 1992), “The Hazard Ranking System (HRS)
Guidance Manual” using the PREScore software;

24. report the draft score to the EPA COR prior to proceeding with the
formal HRS package;

25. prepare a draft HRS package to include: 
Ç site summary
Ç PREScore HRS score sheets
Ç documentation record
Ç figures
Ç maps
Ç references;

26. dispose of investigation derived wastes, in accordance with EPA guidance
(Managing Investigation Derived Wastes for Site Inspections - Office of
Solid Waste and Emergency Response [OSWER] Directive 9345.3-02);

27. provide cost analysis/information for response alternatives;
28. provide site security to prevent unauthorized access of any persons or

animals to preserve public safety.  Site security may include, for
example, fencing, or armed or unarmed security services;

29. identify contamination or potential contamination associated with
illegal drug labs, explosions, or spills;

30. complete and maintain documentation of all contractor actions taken or
assigned consistent with the NCP for cost recovery purposes.  Make
available to federal trustees of affected natural resources information
and documentation to assist the trustees in the determination of actual
or potential natural resource injuries.  Documentation shall provide:
Ç the source and circumstances of the release
Ç the identity of responsible parties 
Ç the response action taken 
Ç an accounting of contractor costs incurred in support of EPA

response actions
Ç the impacts and potential impacts to the public health and welfare

and the environment;
31. locate and review existing site, facility and/or release data;
32. identify potentially responsible parties (PRP)(s);
33. analyze PRP documents and actions for compliance with enforcement

actions;
34. analyze the accuracy, timeliness and completeness of PRP reports;
35. document PRP activities and provide negotiation support;
36. provide health indication sampling and analysis, for example blood,

urine, and hair samples;
37. provide site communications (for example, radios, repeaters,

commercially available radio systems, telephones, pagers);
38. perform nuclear/biological/chemical sampling and analysis;
39. conduct human indicator sampling;
40. assist in search and rescue efforts;
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41. provide engineering design products and services. 

1. Removal Site Evaluations

The contractor-produced site evaluations and preliminary assessement
reports provide the COR with technical, human and environmental threat
information necessary for the COR’s determination of the need for removal or
other response actions.  Sections 300.410 and 300.305 of the NCP include the
removal site evaluation and preliminary assessment requirements.  The
contractor shall perform removal site evaluations in conformance with the
following:

EPA OSWER Directive 9360.3-08, “Superfund Removal Procedures/
The Removal Response Decision: Site Discovery to Response Decision”; and
Region specific guidance, available in Region's library.

More specifically, the contractor shall collect and document technical
information for oil spill discharges or threats thereof, and hazardous
substance or pollutant/contaminant releases, or threats thereof.  For example:

Ç site characterizations
Ç magnitude of the incident
Ç extent of contamination
Ç migration pathways
Ç weather conditions impacting site
Ç potentially affected populations

2. Preliminary Assessments (PA)

The contractor shall perform PA activities, in conformance with:

OSWER Directive 9345.0-01A, “Guidance for Performing Preliminary
Assessments Under CERCLA”, dated September 1991; and,

Region-specific requirements, available in Region's library.

More specifically, the contractor shall:

a. review past and present facility waste handling practices and permit
history

b. document the presence, quantity, type, or absence of uncontained or
uncontrolled hazardous substances on site, and releases to the
environment

c. identify pollution dispersal pathways; determine pathway-specific
receptors and surrounding population density

d. locate other environmentally sensitive receptors (for example, wetlands
and endangered species)

3. Site Inspections
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The purpose of the SI is to incorporate and build upon the objectives of
a PA, and may require the collection of samples or the evaluation of existing
analytical data to evaluate site conditions.  The contractor shall perform SI
activities in conformance with: 

EPA/540-R-92-021, "Guidance for Performing Site Inspections
Under CERCLA", dated September 1992; and,

Region specific requirements, available in Region's library.

More specifically the contractor shall:  

a. identify releases that pose no significant threat to public health or
the environment

b. analyze the potential need for removal action
c. collect or develop data for the COR to evaluate the release pursuant to

the HRS
d. collect data required for the COR to better characterize the release for

more effective and rapid initiation of the remedial
investigation/feasibility Study (RI/FS) or response

4. Combined PA/SI

As ordered, the contractor shall perform preliminary search and field
activities outlined in the PA and SI sections above into one effort.

5. Site Inspection Prioritization (SIP)

The purpose of the SIP -- an intermediate step in the site assessment
program to update old SIs (for example, SIs completed prior to the revision to
the HRS) on a discrete universe of sites–-is to gather any additional
information necessary to help set priorities among sites assessed under the
old HRS scoring system. The contractor shall perform SIP activities in
accordance with:

OSWER Directive 9345.1-15FS “ Site Inspection Prioritization Guidance”
(August 1993), as amended, and

Region-specific requirements, available in the Region’s library

More specifically, the contractor shall:

For a Level A SIP: 
a. update or revise the HRS Score
b. identify data gaps
c. recommend additional data collection activities

For a Level B SIP: 
a. update or revise the HRS Score
b. perform desktop data collection to support the revised score
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For a Level C SIP:
a. update or  revise the HRS Score 
b. identify data gaps
c. perform desktop data collection to support the revised score
d. perform sampling (data collection)

6. Integrated Assessments (IA)

The purpose of an IA is to gather data that meets the requirements of
both a removal site evaluation and remedial site inspection at the same site.
The data gathering effort may require field screening and full CLP analysis of
samples. The contractor shall perform the relevant tasks   described in the
Assessment Task List in conformance with the following:

“Integrating Removal and Remedial Site Assessment Investigations”,
OSWER Short Sheet 9345.16FS, September 1993; 

Removal Site Evaluation and Site Inspection documents referenced
above; and

Region specific guidance, available in the regional library

7. Brownfield Assessments (BA)

The Brownfields are abandoned, idled or underutilized industrial and
commercial facilities.  The purpose of the Brownfield assessment is to
streamline site investigation and to characterize site conditions.  The BA
will not involve collection of data associated with HRS package preparation. 
The objectives of a BA are to identify:

Ç the nature and extent of contamination on-site
Ç the risks posed by the contamination
Ç potential alternatives for cleanup
Ç costs of cleanup options for site redevelopment

The contractor shall perform BAs in conformance with the following:

“Integrating Brownfields and Traditional Site Assessment”,
#9230.0-81, EPA 540-F-96-028, January 1997; 

“Guidance for Performing Site Inspections Under CERCLA”
 EPA 540-R-92-021, September 1992; 

“Road Map to Understanding Innovative Technology Options for
Brownfields Investigation and Cleanup”, EPA 542-B-97-002; 

Region specific requirements, available in Region's library;  
Brownfields Quality Assurance document (EPA 540-R-98-038);
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“Standard Practice for Environmental Site Assessments: Phase I
Environmental Site Assessment Process”, ASTM, E 1527-94; and

“Environmental Site Assessments: Phase II Environmental Site
Assessment Process, ASTM”, E 1903-97

8. Expanded Site Inspections (ESI) 

The purpose of the Expanded Site Inspections (ESI) is to provide the
additional information required to support preparation of an HRS package for
NPL listing.  The contractor shall perform the relevant tasks for an ESI as
described in the Assessment Task List in conformance with the following:

EPA 540-R-92-021, “Guidance for Performing Site Inspections
Under CERCLA”, dated September 1992; and

Region-specific requirements, available in Region's library

9. Remedial Investigation/Feasibility Study (RI/FS)

An  RI/FS is an extensive assessment conducted at sites which are
proposed/added to the NPL.  The purpose of an RI/FS is to develop the data
necessary to support the selection of a remedy to eliminate, reduce, or
control risks to human health and the environment.  The contractor shall
perform the relevant RI/FS tasks described in the Assessment Task List in
conformance with the following:

“EPA Guidance for Conducting Remedial Investigations and
Feasibility Studies Under CERCLA, Interim Final”, U.S. EPA, Office
of Emergency and Remedial Response, October 1988, OSWER Directive
No. 9355.3-01.

10. Hazard Ranking System/National Priorities List Packages (HRS/NPL)

The contractor shall perform the relevant HRS/NPL tasks described in the
Assessment Task List in conformance with the following:

EPA OSWER Directive 9345.1-07, November 1992, "The Hazard Ranking 
System Guidance Manual"  
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11.  Enforcement Support

The contractor shall perform the relevant enforcement support activities
described in the Assessment Task List.

B. RESPONSE ACTIVITIES

The task list below addresses the generic response tasks which may be
ordered through work assignments and task orders in support of Sections
II.B.1. through II.B.9.  More specific requirements follow the generic list
for:  

Ç Emergency Response
Ç Oil Spill Response
Ç Minor Containment 
Ç Fund-lead Removal Actions
Ç Potentially Responsible Parties Removal Actions
Ç Counter Terrorism Response
Ç Federal Disaster Response
Ç Regional Response Center Support
Ç Enforcement Support

Response Time Requirements

The contractor shall maintain a 24-hour, seven day a week response
capability to respond to discharges/releases or threatened discharges/releases
defined in Subparts D and E of the NCP.  Response times required will be
determined by the COR and will vary from one to twelve hours (but see Section
1 below for Emergency Response time requirements).

Response Task List

More specifically, the contractor shall: 

1. collect facts regarding the discharge or release, to include its source
and cause

2. identify potentially responsible parties
3. analyze the nature, amount, and location of discharged or released

materials
4. analyze the probable direction and time of travel of discharged or

released materials
5. analyze whether the discharge is a worst case discharge in accordance

with Sec. 300.324 of the NCP
6. identify the pathways to human and environmental exposure
7. analyze the potential impact on human health, welfare and safety, and

the environment posed by the release of hazardous substances,
contaminants or pollutants, and discharge of oil

8. provide analysis of discharges or releases posing a substantial threat
to the public health or welfare of the United States
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9. analyze the potential impact on natural resources and property
10. document costs incurred by the contractor for the response actions
11. collect or review data such as site management practices, information

from generators, photographs, historical photographic analyses,
literature searches, and personal interviews

12. identify active or historical facility processes or operations that may
contribute to the release or threat of release of hazardous substances,
pollutants, contaminants, or discharge of oil

13. develop options to abate, prevent, minimize, stabilize, mitigate,
eliminate or remove the threat of a release to public health or welfare
or the environment

14. prepare a sampling plan which describes the number, type, and location
of samples and the type of analyses (for example, sampling and analysis
plans for collection of multi-media environmental samples; chemical
product or waste; oil or other materials)

15. observe and document federal, state, and private actions taken to
conduct a response action

16. recommend options for the use of special teams and other assistance
described in Section 300.145 of the NCP

17. disseminate EPA-approved information to the public
18. collect, analyze and validate data in accordance with EPA standard

methods for sample analysis
19. develop site specific Health and Safety Plans (HSPs),
20. develop health and safety procedures for response activities, such as

OSHA levels of protection associated with a site
21. monitor and measure COR-identified chemicals and analyze potential

exposure conditions
22. recommend waste disposal options 
23. review completeness of disposal documentation, such as manifests, waste

profile data and other information
24. obtain permits from federal, state or local agencies, associated with

the contractor’s response activities
25. provide expert testimony
26. provide site security to prevent unauthorized access of any persons or

animals to preserve public safety, such as fencing, or armed or unarmed
security services

27. input contractor’s costs using the EPA cost tracking software, Removal
Cost Management System (RCMS)

28. conduct file reviews (for example, federal, state and local agency
records) to obtain background information to analyze releases of
hazardous substances, pollutants, contaminants or oil

29. analyze PRP response documents and actions 
30. analyze the accuracy, timeliness and completeness of  PRP reports 
31. document PRP activities and provide negotiation support 
32. verify PRP compliance with enforcement orders
33. identify local and elected officials 
34. conduct deed and title searches
35. conduct waste profile analyses 

1. Emergency Response
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The contractor shall perform the response tasks listed above to provide
technical advice, findings, facts, recommendations and options to the EPA COR. 

Emergency Response Time Requirements:  The contractor shall mobilize (be
packed with the required incident specific response gear and on the road)
within two (2) hours of the receipt of a written or verbal tasking from EPA
Region IX for emergency response services.   Any changes to the two (2) hour
requirement will be determined and approved in advance by the EPA OSC.

2. Oil Spill Response

The contractor shall perform the tasks listed in the Response Task List
during an oil spill reponse.

3. Minor Containment

These actions are short in duration (generally not exceeding **40**
hours per assignment) and provide temporary stabilization prior to the
mobilization of other responders.

The contractor shall contain and stabilize minor releases of oil
or hazardous substances, such as leaking containers (55 gallon drums, barrels,
and smaller containers); oil discharged to waterways; or, spills to soil.

4. Fund-lead Removal Actions

The contractor shall perform the tasks listed in the Response Task List
during Fund-lead removal actions.

5. Potentially Responsible Parties Removal Actions

The contractor shall perform the tasks listed in the Response Task List
during Potentially Responsible Parties removal actions.

6. Counter Terrorism

The contractor shall perform the tasks listed in the Response Task List
during Counter-terrorism removal actions.

7. Federal Disaster Response

The contractor shall perform the tasks listed in the Response Task List
during Federal Diaster Response removal actions.

8. Regional Response Center Support

The contractor shall provide support to the Regional Response Center
(RRC) and the Emergency Response Notification System (ERNS) during major
spills, or releases, periods of multiple emergencies within the Region,
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disasters and terrorist acts.  This includes support for Emergency Operation
Centers and Joint Operation Centers under the FRP and National Contingency
Plan.

More specifically, the contractor shall:

a. collect and compile data from spill reports, pollution reports (POLREPS)
and spill notification phone lines 

b. provide COR-approved information to the state, local or natural resource
trustee agencies

c. input data from spill reports
d. provide information to COR: 

Ç  for (Freedom of Information Act) FOIA request responses
Ç  to evaluate facilities’ release history for the ERNS

9.  Enforcement Support

The contractor shall perform the relevant enforcement support activities
described in the Response Activities Task List.

C. PREPAREDNESS AND PREVENTION ACTIVITIES

Preparedness and prevention activities involve special preparedness
issues and responsibilities such as counter-terrorism, regulatory
responsibilities such as spill prevention control and counter measures and
facility response plans and contingency planning such as area plans and
Regional Contingency Plans and Regional Response Team support to the OSC.

The contractor shall provide support in connection with audits or
inspections to identify and document violations of environmental laws as
prescribed by the General Duty clause in Section 112R of the Clean Air Act
(CAA), Title III, Section 1.

The task list below addresses the generic tasks which may be ordered
through work assignments or task orders.  More specific requirements follow
the generic list for:

Ç Counter Terrorism/Domestic Preparedness and Prevention
Ç Chemical Emergency Preparedness and Prevention
Ç Contingency Plans
Ç Chemical Safety Audits
Ç Accident Investigations
Ç Spill Prevention Controls and Countermeasures/Facility Response Plan

Reviews and Inspections
Ç Oil Program Activities 
Ç Risk Management Planning/General Duty Inspections
  
1. Counter Terrorism/Domestic Preparedness and Prevention

 The contractor shall perform the following tasks to increase
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awareness and preparedness among responders at the Federal, state, and local
levels of the potential threat posed by nuclear, biological, incendiary,
chemical and explosive terrorism and to develop programs and procedures to
prevent and prepare for deliberate releases resulting from terrorist incidents
in accordance with the following guidance documents:  

Ç Presidential Decision Directives #39, #62, #63, and #67
Ç U.S. Policy on Counter-terrorism, dated June 21, 1995,

(http://www.ciao.gov/resources. html)
Ç Title XIV of Public Law 104-201, The Defense Against Weapons of

Mass Destruction Act, also known as Nunn-Lugar-Domenici
Ç Other programs, such as the NCP and the FRP;
Ç  “EPA’s Role in Counter-Terrorism Activities”, EPA 550-F-98-014,

February 1998, (http://www.epa.gov/swercepp/factsheets/ct-
fctsh.pdf).

More specifically, the contractor shall:

a. support state and local responders in planning for emergencies
associated with weapons of mass destruction

b. provide logistical support for key federal partners during meetings
and/or training exercises

c. research and analyze state-of-the-art response technology for
application and utilization in a potential or actual terrorist threat or
act 

d. conduct and/or attend counter-terrorism preparedness simulation drills
and seminars and document lessons learned 

e. identify existing preparedness and emergency response management systems
and  capabilities at the federal, regional, state, tribal, and local
levels and offer options for utilization

2. Chemical Emergency Preparedness and Prevention

The contractor shall:

a. review compliance of federal, state and local contingency and response
plans prepared under the CAA, EPCRA, CERCLA, OPA, FRP and  NCP with the
requirements described in  National Response Team Criteria For Review Of
Hazardous Materials Emergency Plans, May 1988 (NRT-1A) www.nrt.org and
in integrated contingency plan guidelines available from the regional
office 

b. analyze ERNS data and provide support in conducting EPCRA inspections
for use in EPCRA enforcement case support

c. provide logistical support for local, regional, national and
international preparedness planning.  For example: 
Ç coordinate National Response System activities including drills

which may involve government/private parties and U.S./Mexico and
U.S./Canada border cities ( if appropriate and authorized)

Ç generate Geographical Information System (GIS) documentation 
Ç generate bilingual documentation
Ç provide translation services
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Ç conduct outreach activities for regulated facilities, federal,
state, tribal and local agencies, and the public about the
requirements associated with Chemical Emergency Preparedness and
Prevention program  

3.  Contingency Plan 

There are several types of contingency plans.  The primary contingency
plans are:  the National Contingency Plan (NCP), which includes the FRP and
Federal Radiological Emergency Response Plans (FREPs); Regional Contingency
Plans (RCPs); and the Area Contingency Plans (ACPs).  These plans are
available for inspection at EPA regional offices.   

The contractor shall:  

a. draft updates to the RCPs in accordance with 40 CFR 300( the NCP)
b. develop contingency plan exercises
c. draft revisions to ACPs and sub-area plans, incorporating comments and

Area Committee changes into the plans 
d. compile a list of response resources  
e. survey, compile and validate economically and environmentally sensitive

area location information in accordance with COR provided criteria. 
f. identify and analyze plans for the use of alternative technologies
g. design and analyze contingency plan drills and exercises using the

National Strike force Coordinating Center Pollution Response Emergency
Preparedness Guidelines

h. provide threat assessment, hazard, risk, and vulnerability analyses for
spills into the environment

i. perform plume modeling for chemical releases into water and air
j. provide technical and logistical support to state or local response

organizations in the development of site specific contingency plans 

4. Chemical Safety Audits

Chemical Safety Audit (CSA) program information is available in EPA
Publication 550-F-93-005, March 1993, CHEMICAL SAFETY AUDIT PROGRAM - Fact
sheet (http://www.epa.gov/swercepp/factsheets/csa.txt).

Using COR-approved protocols, the contractor shall:

a. provide safety plans for site visits
b. interview facility personnel regarding background information, facility

processes and standard operating procedures 
c. review and document observations and conclusions of on-site facility

operations to include:
Ç employee awareness of chemical and process hazards
Ç process characteristics
Ç emergency planning and preparedness
Ç hazard evaluation and release detection techniques
Ç operations and emergency response training
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Ç facility/corporate management structure
Ç preventive maintenance and inspection programs
Ç community notification mechanisms and techniques

5. Accident Investigations

A major chemical accident is one which: 

Ç results in one or more human fatalities;
Ç results in the hospitalization of three or more workers or members

of the public;
Ç causes property damage on or off  the facility initially estimated

at $500,000. or more in total;
Ç presents a serious threat to worker health or safety, public

health, property, or the environment;
Ç has significant off-site consequences, such as large-scale

evacuations or protection-in-place actions, closing of major
transportation routes, substantial environmental contamination or
substantial effects on wildlife or domesticated animals (for
example, injury or death); or

Ç becomes an event of significant public concern.

 The following tasks shall be conducted in accordance with the MOU
between EPA and OSHA at (http://www.epa.gov/swercepp/pubs/oshaimou.html). 
Using COR-approved protocols, the contractor shall:

a. provide safety plans for site visits for the purpose of conducting
accident investigations

b. investigate and compile information on  major chemical accidents to
include:
Ç provide information to document violations of law(s) and recommend

actions to correct the violations
Ç examine facility records
Ç analyze equipment design, drawings, specifications and records
Ç record and analyze the engineering basis for chemical process

safety systems
Ç document evidence of the cause(s)
Ç assess safety and accident prevention systems
Ç record the equipment involved in the accident
Ç provide options for corrective measures

c. write  accident investigation reports to include:
Ç a description of the accident
Ç a description of the response to the accident
Ç further planned activities
Ç laboratory test results
Ç discussion of the probable root cause(s) of and contributing

factors to the accident
Ç observations and findings
Ç recommendations for enhancing chemical safety, emergency

preparedness, and prevention of chemical accidents, both
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facility-specific and industry-wide.

6. Spill Prevention Controls and Countermeasure/Facility Response Plan
Reviews and Inspections

 Using COR-approved protocols, the contractor shall:
   
a. review SPCC plans and Facility Response Plans to analyze and document

compliance issues with EPA Oil Pollution Prevention Regulations
(http:\\www.law.cornell.edu/cfr/40p112htm#40p112s7)

b. conduct on-site facility surveys and SPCC/Facility Response Plans
compliance inspections

c. document observations and conclusions of each facility inspection/survey
performed,  and complete data forms

d. prepare draft notices to facilities of compliance, non-compliance, or
violations

e. provide enforcement support  

7. Oil Program Activities

The contractor shall perform the oil program activities set forth below
in accordance with: Section 311(j)(5) of the CWA and Section 2101 of title 46,
U.S. Code.

Using COR-approved protocols, the contractor shall:

a. Identify a tank vessel or an onshore facility that, because of its
location, could reasonably be expected to cause substantial harm to the
environment by discharging into or on the navigable waters and/or
adjoining shorelines. 

b. conduct seminars/give presentations to community groups and industry on
the impact of the Oil Pollution Act and related subjects

c. coordinate and participate in drills and simulations at oil storage
facilities

8. Risk Management Planning/General Duty Inspections

The contractor shall perform the following tasks in accordance with the
guidelines for the Risk Management Program/General Duty Inspection activities
required under Section 112(r) of the CAA Amendments of 1990 and 40 CFR Part
68.  General information related to Section 112(r) can be found at
(http://www.epa.gov/swercepp/pubs/caa-faqs.html).  

More specifically, the contractor shall:

a. Provide technical information directed at the regulated community to
regulated facilities, federal, state, tribal and local agencies, and the
public

b. Analyze Risk Management Plans (RMPs)/General Duty Inspections to
identify internal inconsistencies in data submitted, potential problems



PR-HQ-00-11400

Page 1-24 of 30

based on facility accident histories, and unusual data (e.g., failure to
list appropriate hazards under the prevention program) 

c. Complete a COR-provided audit checklist summary and provide a draft
report, referencing violations in regard to the CAA Section 112(r) and
40 CFR Part 68 and options for corrective actions at the facility.  EPA
will make all determinations regarding violations and corrective
actions.    

d. Conduct RMP/General Duty field inspections to include an on-site
analysis and documentation of: processes and storage areas; employee
interviews; manager and supervisor interviews; training and maintenance
records; operating procedures of engineering processes and release
prevention measures and hazards

D. REGIONAL RESPONSE TEAM SUPPORT

The Regional Response Team (RRT) is comprised of federal and state
entities as well as representatives of the response community, local
governmental agencies and interested members of the general public.  

The contractor shall: 

1. analyze and document the extent of an incident, the potential hazards,
type of resources needed and the actions of the Responsible Party(ies)
to respond

2. draft POLREPS, and lessons learned reports
3. design, develop, prepare, analyze and report observations of planning,

training and drills/exercises  to provide options for preparedness and
operational readiness of the RRT and the response community within the
region

4. analyze responses to discharges of oil and releases of hazardous
substances, pollutants or contaminants; assess equipment availability;
readiness and coordination among RRT member agencies; other public and
private agencies

5. document and analyze plans and planning efforts for the Regional
Contingency Plan, Area Plans and special subject plans to include but
not limited to:
Ç the Emergency Support Function # 10
Ç Hazardous Materials to the FRP
Ç the Federal Radiological Emergency Response Plan
Ç Counter-terrorism plans 
Ç use of chemical counter-measures in spill response

6. provide logistical support for scheduled RRT meetings to include, but
not limited to:
Ç select and reserve meeting space
Ç arange site tours and meetings
Ç develop visual aids to include computer driven presentations
Ç document technical meeting minutes
Ç provide a technical summary of the meeting
Ç attend scheduled RRT meetings

7. develop and update the RRT mailing list, an RRT e-mail list, and an e-
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mail group distribution capability to send EPA-authorized notices

E. TECHNICAL SUPPORT ACTIVITIES

The list below addresses the technical support activities which may be
ordered through work assignments or task orders.  More specific requirements
follow the generic list.

The contractor shall provide information, analyses, options and
recommendations for implementing emerging technologies and maintaining program
currency including attending training associated these emerging technologies.  

Ç General Technical Support
Ç Multi-media Surveys and Inspections
Ç Treatability Studies
Ç Engineering Evaluations and Cost Analyses
Ç Continuous Releases
Ç Public Participation Support
Ç Site Discovery Programs
Ç Environmental/ Ecological Evaluations
Ç Assessment of Human Health and Ecological Risks
Ç Administrative Record Support

1. General Technical Support   

a. identify, analyze and recommend for implementation emerging technologies
b. provide information, analysis, recommendations and options for

maintaining  program currency and program improvements.

2. Multi-media Surveys and Inspections

a. accompany the COR during on-site facility surveys and inspections at
sites, facilities or releases where hazardous waste contaminants or
pollutants are managed, treated, stored or disposed  

b. using COR-approved protocols, record and document compliance with
applicable or relevant and appropriate federal and state requirements
related to environmental statutes such as the Resource Conservation and
Recovery Act or the Clean Water Act (CWA)

c. compile multi-media checklists to be used at sites, facilities or
releases

3. Treatability Studies

Treatability studies are conducted to:

Ç obtain data to develop and evaluate treatment alternatives 
Ç support the design of selected response alternatives
Ç reduce cost and performance uncertainties for treatment alternatives

The contractor shall perform treatability studies in conformance with
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the following:

“Guide for Conducting Treatability Studies Under CERCLA”,
EPA/540/R-92/071A; and

 OSWER DIRECTIVE-9380.3-10, NTIS Order Number: PB93-126787INX

4. Engineering Evaluations and Cost Analyses  

The contractor shall conduct EE/CAs tasks in conformance with:

 “Guidance on Conducting Non-Time Critical Removal Actions Under CERCLA”
(8/93), EPA 540-R-93-057.

  The contractor shall conduct engineering evaluations and cost analyses
(EE/CAs) to include:

Ç site characterizations
Ç addressing removal action objectives and identification of alternatives
Ç identification of ARARs
Ç analysis and comparison of removal action options for cost effectiveness

and implementability

5. Continuous Releases

Using COR-approved protocols, the contractor shall monitor the reporting
of continuous releases as defined in CERCLA Section 103, and EPCRA. General
information may be found at:
(http://www.epa.gov/oerrpage/superfnd/web/resources/release/faciliti.html).

More specifically, the contractor shall:

a. analyze facility reports
b. develop summary reports of evaluated facilities
c. perform facility inspections to verify accuracy of facility evaluation

reports

6. Public Participation Support

 The contractor shall perform public participation tasks to ensure that public
and private interests are kept informed of response events and activities and
that all parties’ concerns are considered throughout the process.
  

The contractor shall perform public participation tasks in conformance
with:

 “Community Relations in Superfund:  A Handbook”, January 1992; and

 "Public Participation Guidance for On-Scene Coordinators:  Community
Relations and the Administrative Record", OSWER Directive 9360-05, June
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1992

7. Site Discovery Programs

The contractor shall perform the following tasks to in order for EPA to
determine whether sites require additional site assessment activities.  The
contractor shall:  collect, record, and analyze information on location and
type of uncontrolled hazardous substance disposal sites, facilities and\or
releases to isolate potential candidates for further site assessment. 

8. Environmental/Ecological Evaluations 

The contractor shall coordinate activities with the trustees at a site
as defined by Section 104(b) (2) of CERCLA and the NCP to ensure an adequate
technical basis for a settlement agreement.  EPA will determine the adequacy
of any settlement agreeement. The contractor shall perform
Environmental/Ecological Evaluations in accordance with the following
guidance:

U.S. Department of Commerce, National Oceanic and Atmospheric Administration
(NOAA), 1996.  Natural Resource Damage Assessment Guidance Document: Injury
Assessment (Oil Pollution Act of 1990).  National Oceanic and Atmospheric
Administration, Damage Assessment and Restoration Program, Silver Spring, MD. 
Available for a fee from the National Technical Information Services (NTIS),
5285 Port Royal Road, Springfield, VA 22161; telephone:  (703) 487-4650.  NTIS
accession number: PB 96-199427;

NOAA, 1996.  Natural Resource Damage Assessment Guidance Document:
Specifications for Use of NRDAM/CME Version 2.4 to Generate Compensation
Formula (Oil Pollution Act of 199).  National Oceanic and Atmospheric
Administration, Damage Assessment and Restoration Program, Silver Spring, MD.  
Available for a fee from the National Technical Information Services (NTIS),
5285 Port Royal Road, Springfield, VA 22161; telephone:  (703) 487-4650.  NTIS
accession number: PB 96-199435;

U.S. Department of the Interior (DOI).  1996.  The CERCLA Type A Natural
Resource Damage Assessment Model for the Great Lakes Environments (NRDA/GLE). 
U.S. Department of the Interior, Office of Environmental Policy and
Compliance, Washington, D.C., Vol I-III.  Available for a fee from the
National Technical Information Services (NTIS), 5285 Port Royal Road,
Springfield, VA 22161; telephone:  (703) 487-4650.  NTIS accession number: PB
96-501770 (4/96).  Computer diskettes containing the version 1.2 natural
resources damage assessments models can be obtained from the Department of the
Interior.  (The version 1.31 computer model is available in draft status.);

DOI.  1996.  The CERCLA Type A Natural Resource Damage Assessment Model for
Coastal and Marine Environments (NRDA/CME).  U.S. Department of the Interior,
Office of Environmental Policy and Compliance, Washington, D.C., Vol I-VI. 
Available for a fee from the National Technical Information Services (NTIS),
5285 Port Royal Road, Springfield, VA 22161; telephone:  (703) 487-4650.  NTIS
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accession number: PB 96-501788 (4/96).  Computer diskettes containing the
version 1.2 natural resources damage assessments models can be obtained from
the Department of the Interior.  (The version 2.2 computer model is available
in draft status.);
   
DOI.  1987.  Type B Technical Information Document: Application of Air Models
to Natural Resource Injury Assessment.  Available for a fee from the National
Technical Information Services (NTIS), 5285 Port Royal Road, Springfield, VA
22161; telephone:  (703) 487-4650.  NTIS accession number: PB 88-100128
(6/87);
  
DOI.  1987.  Type B Technical Information Document: Approaches to the
Assessment of Injury to Soils Arising from Discharges of Hazardous Substances
and Oil.  Available for a fee from the National Technical Information Services
(NTIS), 5285 Port Royal Road, Springfield, VA 22161; telephone:  (703) 487-
4650.  NTIS accession number: PB 88-100144 (6/87);
  
DOI.  1987.  Type B Technical Information Document: Injury to Fish and
Wildlife Species.  Available for a fee from the National Technical Information
Services (NTIS), 5285 Port Royal Road, Springfield, VA 22161; telephone: 
(703) 487-4650.  NTIS accession number: PB 88-100169 (6/87);
  
DOI.  1987.  Type B Technical Information Document: Guidance on Use of Habitat
Evaluation Procedures and Habitat Suitability Index Models for CERCLA
Applications.  Available for a fee from the National Technical Information
Services (NTIS), 5285 Port Royal Road, Springfield, VA 22161; telephone: 
(703) 487-4650.  NTIS accession number: PB 88-100136 (6/87);
  
American Petroleum Institute (API).  Measuring Natural Resource Damages: An
Economic Appraisal.  API Publication No. 4490.  Washington, D.C., 1989;

Kopp, Raymond J. and V Kerry Smith (eds.).  Valuing Natural Assets and the
Economics of Natural Resource Damage Assessment.  Resources for the Future,
Washington, D.C., 1993.

9. Human Health/Ecological Risk Assessment

The contractor shall perform the risk assessments in accordance with the
following guidance:

For Baseline Human Health Risk Assessments:
Risk Assessment Guidance for Superfund (RAGS), Volume I: Human Health
Evaluation Manual: Part A, Baseline Risk Assessment. Interim Final.

December 1989. EPA 540/1-89/002.  NTIS PB90-
155581.

Part B, Development of Risk-Based Preliminary Remediation
Goals. December, 1991. EPA 540/R-92/003. OSWER Directive
9285.7-01B. NTIS PB92-963333.
Part C, Risk Evaluation of Remedial Alternatives.  December
1991. EPA/540/R-92/004. OSWER Directive 9285.7-
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01C. NTIS PB92- 963334.
 Part D, Standardized Planning, Reporting and Review of

Superfund Risk Assessments. January 1998. EPA 540-R-97-033.
OSWER Directive 9285.7-01D. NTIS PB97-963305;

Supplemental Guidance to RAGS: Calculating the Concentration Term. June
22, 1992. OSWER Directive 9285.7-08I;

Standard Default Exposure Factors. Interim Final. OSWER Directive
9285.6-03. March 25, 1991;

Final Guidance Data Useability in Risk Assessment (Part A). April 1992. 
OSWER Directive 9285.7-09A. NTIS PB92-963356;

Guidance for Data Useability in Risk Assessment (Part B). May 1992.
OSWER Directive 9285.7-09B. NTIS PB92-963362;

Dermal Exposure Assessment:  Principles and Applications. January 1992.
EPA 600/8-91/011B;

Exposure Factors Handbook, Volume 1.1997. EPA/600/P-95/002Fa;

Exposure Factors Handbook, Volume 2.1997. EPA/600/P-95/002Fb;

Exposure Factors Handbook, Volume 2.1997. EPA/600/P-95/002Fc;

Air/Superfund National Technical Guidance Study Series, Volumes I, II,
III, and IV (EPA 450/1-89-001,002,003,004, July 1989);

Final Soil Screening Guidance, May 17, 1996.  Soil Screening Guidance
User’s Guide.  Office of Solid Waste and Emergency Response.  EPA/540/R-
96/018;

Soil Screening Guidance:  Technical Background Document.  EPA 540/R-
94/126;

EPA Risk Characterization Program.  Memorandum from Administrator Carol
Browner.  Office of the Administrator, Washington, DC.  March 21, 1995;

Provisional Guidance for Quantitative Risk Assessment of Polycyclic
Aromatic Hydrocarbons.  Office of Research and Development, Washington,
DC.  EPA/600/R-93/C89;

PCBs:  Cancer Dose-Response Assessment and Application to Environmental
Mixtures. Office of Research and Development, Washington, DC. 
EPA/600/P-96/001A;

Revised Interim Soil Lead Guidance for CERCLA Sites and RCRA Corrective
Action Facilities.  July 14, 1994. OSWER Directive 9355.4-12.
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For Baseline Ecological Risk Assessments:

Guidelines for Ecological Risk Assessment, Final. April 1998. 
EPA/630/R-95-002F;

Ecological Risk Assessment Guidance for Superfund, Process for Designing
and Conducting Ecological Risk Assessments. June 1997. EPA/540-R-97-006;

Ecological Assessment of Hazardous Waste Sites:  A Field and Laboratory
Reference Document. EPA 600/3-89/013. March 1989;

EcoUpdate: Intermittent Bulletins, Supplemental Guidance to RAGS, Vol.
II. EPA Publications 9345.0-051. The contractor shall perform the following tasks which will
result in technical analysis, findings, facts, and options to the COR responsible for human health and
ecological risk assessments.

10. Administrative Records Support

The contractor shall compile information for inclusion in the EPA
Administrative Record as defined in Section 113(k) of CERCLA.  An
Administrative Record includes:  the records, data, and guidance that EPA used
to determine the federal response action.  The contractor shall compile and
maintain the EPA Administrative Record to include:

ÇÇ assemble the EPA-provided records 
Ç organize, maintain, and duplicate materials (for example, microfiche,

microfilm, optical disk or other photo or electronic reproduction)
Ç compile documents for the administrative record
Ç publicize location of the repository in local newspapers
Ç coordinate records compilation with state offices and federal facilities
Ç organize and compile records for enforcement cases

11.  Site Assessment Records Center

The contractor shall provide, maintain and operate a secure Records Center for
the EPA site assessment files and library materials.

The contractor shall:

a.  Receive and process access requests from EPA and operation and management
of a site assessment records center.  
b. Communicate with requestors to clarity requests
c. Provide copying support at the records center within the terms of the
contract
d. Update and maintain the file inventory database 
e. parameters Contractor shall adhere to government guidelines for copying
support.
f.   Inform the EPA Task Monitor of each third party request and verify if the
requested information can be released to the requestor.
g.  Provide delivery/shipping/courier support for requested information
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h.  Recycle files based on EPA provided criteria
i.  Ensure that the site assessment records (files and library materials) are
secured and safe. Access to files shall be restricted only to individuals and
organizations approved by the COR or the Contracting Officer.

F. DATA MANAGEMENT SUPPORT

The contractor shall: 

1. provide information technology analysis and options
2. provide information technology support, for example web page support 
3.  provide data input/output services

G. TRAINING

The contractor shall develop and provide training to federal, state, and
local response organizations related to the activities described in this
statement of work.  Training formats shall include:

1. classroom training
2. exercises
3. field training
4. response practice drills and simulations 

H. QUALITY ASSURANCE REQUIREMENTS

When performing work under this SOW, the contractor shall adhere to the
following Quality Assurance references and to all requirements/guidance
documents incorporated by reference therein.  

ANSI/ASQC E4-1994, Specifications and Guidelines for Quality Systems for
Environmental Data Collection and Environmental Technology Programs.

EPA QA/R-2, EPA Requirements for Quality Management Plans, External Review
Draft Final, October 1998.

EPA QA/R-5, EPA Requirements for Quality Assurance Project Plans for
Environmental Data Operations, External Review Draft Final, October
1998.Region I, EPA New England Compendium of Quality Assurance Project Plan
Guidance, Draft Final, September 1998.

Quality Assurance for any analytical samples performed under this contract
shall follow the guidelines listed in the Quality Assurance/Quality Control
Guidance for Removal Activities, Interim Final, dated April 1990,
EPA/540/G-90/004, OSWER Directive 9360.4-01. ( The Final OSWER Directive
9360.4-01 will be incorporated into the contract upon issuance of the
guidance.)    This guidance has been written to coordinate with the Quality
Assurance Sampling Plan for Emergency Response (QASPER), Version 3.0 dated
April 1992, or later version.  QASPER is a PC-based software package which
compiles generic text and user-provided site-specific information into a draft



PR-HQ-00-11400

Page 1-32 of 30

Quality Assurance/Quality Control (QA/QC) Sampling plan for the removal
program.  

Where multiple contractors are working on the same site, under the direction
of a COR the contractors shall coordinate a site QA/QC plan to be approved by
the COR.

A Chain-of-Custody Record is required, without exception, for the tracking and
recording of all samples collected for on-site or off-site analysis.  Use of
the Chain-of-Custody Record Form creates an accurate written record that can
be used to trace the possession and handling of the sample from the moment of
its collection through analysis and its introduction as evidence in a legal
proceeding.  Guidance on the preparation, and tracking of the Chain-of-Custody
record will follow the guidance listed in EPA's A Compendium of Superfund
Field  Operations Methods, EPA/540/P-87/001, OSWER Directive 9355.0-14, dated
December 1987. 

Shipment of all samples will follow Department of Transportation regulations
and CERCLA RCRA,  TSCA and FIFRA regulations.



PR-HQ-00-11400

Page 2-1 of 5

ATTACHMENT 2

MINIMUM STARDARDS FOR EPA CONTRACTOR'S CONFLICT OF INTEREST PLAN
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MINIMUM STANDARDS FOR EPA CONTRACTORS'
CONFLICT OF INTEREST PLANS

1.  PURPOSE

The Environmental Protection Agency (EPA) has identified a need to
avoid, neutralize, or mitigate actual and potential contractor conflicts of
interest (COI).  In order to avoid, neutralize, or mitigate conflicts,
contractors are required to have a COI plan for identifying and reporting
actual and potential COI.  The purpose of this document is to set forth the
minimum standards for a contractor's COI plan.

2.  COI PLAN

The contractor's COI Plan is a document which describes the procedures a
company uses to identify and report COI.  Generally, a contractor's corporate
COI plan will describe how a company, in its entirety, addresses conflicts,
and will not be contract or program specific.  The plan may also describe the
options a company will consider proposing to avoid, neutralize, or mitigate a
COI whenever a conflict is identified.  The plan will be evaluated and
approved* by the applicable EPA Contracting Officer (CO) if the COI Plan meets
the EPA's minimum requirements for detecting and reporting conflicts of
interest.  Contractors' COI Plans should be identified by a version number and
date, as appropriate.  In addition, when applicable, please also identify the
version number and date of any previously submitted COI Plans to the Agency,
to whom (name, title, and phone number) the COI Plan was submitted, what the
solicitation(s)/contract(s) numbers were, and if and when the COI Plan was
approved.

* COs may accept another CO*s prior approval of the same version of a
contractor*s COI Plan when appropriate.  COs however, are not required to
accept another CO*s decision if the CO performs his/her own independent
evaluation.

3.  MINIMUM STANDARDS FOR CONTRACTORS' COI PLANS

A.  Corporate Structure

The COI Plan shall describe any parent relationship and list all
affiliates, subsidiaries, and sister companies, etc.  Generally, this
need not exceed three corporate tiers, unless a relationship exists
beyond three tiers that would potentially create a conflict.  In such a
case, relationships beyond three tiers should also be included in the
COI Plan.  Contractors should report changes in its' corporate structure
to the Agency throughout contract performance.
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Contractors are invited to include under this section, a company
profile.  The profile should discuss all pertinent information relevant
to  COI including a summary of a contractor's primary and/or
environmental business functions and activities.  This background
information will potentially be very useful to contracting officers and
the Agency when evaluating whether or not a contractor has a COI.

B.  Searching and Identifying COI

The COI Plan shall include a requirement describing when a COI
search must be performed by company personnel and clearly identify the
procedures to be followed.  The searching requirement shall encompass
all work related to all clients for whom work was performed over the
past three years, all current work, all sites (if applicable), and any
future work reflected in marketing proposals.  Contractors must search
their records over the past 36 months from time of receipt of the work
from EPA.  However, EPA encourages contractors to search back as far as
a company's records cover.

C.  Data Base

The COI Plan shall require a data base that includes all necessary
information for a contractor to review its past work (at a minimum over
the past 36 months), work in progress, and work the company may be
pursuing under any marketing proposals.  This requirement does not
establish any particular type or kind of retrieval system, however, the
data base shall contain, at a minimum, the following information and
capabilities.

(1) a list of the company's past and public clients;
(2) a description of the type(s) of work that was performed and

any other pertinent information;
(3) a list of the past sites (when applicable) a contractor has

worked on;
(4) a list of site name(s) (when applicable) related to any work

performed; and
(5) the ability to search and retrieve the information in the

data base.

If applicable, the COI Plan shall include provisions for
supplemental searches of a parents, affiliates, subsidiaries, or sister
company*s records.  The COI Plan shall also describe any cross-checks
used by the company when searching COI issues.

D.  Personal Certification
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At a minimum, the COI Plan shall require ALL employees of the
company performing work under an EPA Superfund and/or Non-Superfund
contract, including work on a site, work relating to a site, or work
pertaining to a CERCLA/RCRA action or work that may endanger a CERCLA
enforcement action, to sign a personal certification.  It should be
noted however, that it is the preference of the Agency that ALL
employees of the company be required to sign such a certification rather
than only those employees working under an EPA contract.  The
certification shall require at a minimum, that the individual agrees to
report to the proper company authority any personal COI the individual
may have on any work that may result in an actual or potential COI.  The
certification shall also state the individual has read and understands
the company's COI Plan and procedures.  The employee certifications
shall be retained by the company.

E. Work Assignment (WA), Technical Direction Document     
(TDD), or Delivery Order (DO) Notification and Certification

The COI Plan shall describe the process the company requires for
notifying the Agency prior to beginning work, and for submission of its'
WA/TDD/DO certification within 20 days of receipt of the work from EPA.

NOTE:  WA/TDD/DO certifications are NOT required if the contract
contains an annual certification requirement.  Nevertheless, the
contractor's COI Plan should address the procedures to be followed for
WA/TDD/DO certifications.

F.  Annual Certification

The COI Plan shall describe the process the company requires for
submission of its annual certification.

NOTE:  Annual certification is NOT required if the contract contains a
WA/TDD/DO certification requirement.  Nevertheless, the contractor's COI
Plan should address the procedures to be followed for annual
certifications.

G.  Notification and Documentation

The COI Plan shall clearly delineate who is the responsible
official for making COI determinations within the company.  Generally,
this would be someone at a middle to upper level of management.  The
responsible official shall be free of any personal conflicts for the
purpose of making COI determinations, e.g., a program manager who
receives bonuses based on the total amount of sales may not be free of
conflicts.

The plan shall clearly identify the process that is required when
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notifying the EPA of any actual or potential COI and the actions that
the company has taken or will take to avoid, neutralize or mitigate the
conflict.  In addition, a contractor shall document all COI searches
related to EPA work, whether or NOT an actual or potential COI has been
identified.

H.  Training

The COI Plan shall require all employees of the company to receive
basic COI training, and that each employee receive COI awareness
training, at least, on an annual basis.  The company's COI Plan shall be
available for all employees to review.  Annual awareness training shall
include, at a minimum, a review of the certification language and any
changes that may have occurred in the company's COI Plan.  In addition,
companies are encouraged to routinely disseminate to their employees
current COI information.

I.  Subcontractor's COI Plans

The COI Plan shall describe the process and mechanism by which the
company will monitor its subcontractors to ensure all subcontractors are
complying with the COI provisions in their contracts.  It is important
that subcontractors identify and report COI as well as submit Limitation
of Future Contracting (LOFC) requests for approval.   
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ATTACHMENT 3

INVOICE PREPARATION INSTRUCTIONS
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INVOICE PREPARATION INSTRUCTIONS
SF 1034

The information which a contractor is required to submit in its Standard
Form 1034 is set forth as follows:

(1) U.S. Department, Bureau, or establishment and location - insert
the names and address of the servicing finance office unless the
contract specifically provides otherwise.

(2) Date Voucher Prepared - insert date on which the public voucher is
prepared and submitted.

(3) Contract/Delivery Order Number and Date - insert the number and
date of the contract and delivery order, if applicable, under
which reimbursement is claimed.

(4) Requisition Number and Date - leave blank.

(5) Voucher Number - insert the appropriate serial number of the
voucher.  A separate series of consecutive numbers, beginning with
Number 1, shall be used by the contractor for each new contract. 
When an original voucher was submitted, but not paid in full
because of suspended costs, resubmission vouchers should be
submitted in a separate invoice showing the original voucher
number and designated with the letter "R" as the last character of
the number.  If there is more than one resubmission, use the
appropriate suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank.

(7) Discount Terms - enter terms of discount, if applicable.

(8) Payee's Account Number - this space may be used by the contractor
to record the account or job number(s) assigned to the contract or
may be left blank.

(9) Payee's Name and Address - show the name of the contractor exactly
as it appears in the contract and its correct address, except when
an assignment has been made by the contractor, or the right to
receive payment has been restricted, as in the case of an advance
account.  When the right to receive payment is restricted, the
type of information to be shown in this space shall be furnished
by the Contracting Officer.

(10) Shipped From; To; Weight Government B/L Number - insert for supply
contracts.

(11) Date of Delivery or Service - show the month, day and year,
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beginning and ending dates of incurrence of costs claimed for
reimbursement.  Adjustments to costs for prior periods should
identify the period applicable to their incurrence, e.g., revised
provisional or final indirect cost rates, award fee, etc.

(12) Articles and Services - insert the following:  "For detail, see
Standard Form 1035 total amount claimed transferred from Page     
of Standard Form 1035."  Type "COST REIMBURSABLE-PROVISIONAL
PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL
PAYMENT" on the Interim public vouchers.  Type "COST REIMBURSABLE-
COMPLETION VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
COMPLETION VOUCHER" on the Completion public voucher.  Type "COST
REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE
DELIVERY-FINAL VOUCHER" on the Final public voucher.  Type the
following certification, signed by an authorized official, on the
face of the Standard Form 1034.

"I certify that all payments requested are
for appropriate purposes and in accordance
with the agreements set forth in the
contract."

                                            
(Name of Official) (Title) 

(13) Quantity; Unit Price - insert for supply contracts.

(14) Amount - insert the amount claimed for the period indicated in
(11) above.
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INVOICE PREPARATION INSTRUCTIONS
SF 1035

The information which a contractor is required to submit in its Standard
Form 1035 is set forth as follows:

(1) U.S. Department, Bureau, or Establishment - insert the name and
address of the servicing finance office.

(2) Voucher Number - insert the voucher number as shown on the
Standard Form 1034.

(3) Schedule Number - leave blank.

(4) Sheet Number - insert the sheet number if more than one sheet is
used in numerical sequence.  Use as many sheets as necessary to
show the information required.

(5) Number and Date of Order - insert payee's name and address as in
the Standard Form 1034. 

(6) Articles or Services - insert the contract number as in the
Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or
award, as applicable), total contract value, and amount and type
of fee payable (as applicable).

(8) A summary of claimed current and cumulative costs and fee by major
cost element.  Include the rate(s) at which indirect costs are
claimed and indicate the base of each by identifying the line of
costs to which each is applied.  The rates invoiced should be as
specified in the contract or by a rate agreement negotiated by
EPA's Cost Policy and Rate Negotiation Branch.

(9) The fee shall be determined in accordance with instructions
appearing in the contract.

NOTE: Amounts claimed on vouchers must be based on records
maintained by the contractor to show by major cost element
the amounts claimed for reimbursement for each applicable
contract.  The records must be maintained based on the
contractor's fiscal year and should include reconciliations
of any differences between the costs incurred per books and
amounts claimed for reimbursement.  A memorandum record
reconciling the total indirect cost(s) claimed should also
be maintained.  

NOTICE: TWO MONTHLY INVOICES ARE REQUIRED FOR THIS CONTRACT. 
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Fixed price items under this contract shall be invoiced separately from
the cost reimbursement items.  The two invoices shall be submitted
concurrently.   To ensure proper tracking of these invoices, the following LOT
numbers shall be cited on the invoices:

Fixed Price LOT # Cost Reimbursement LOT #
 Year 1  0001 0002
 Year 2 0003 0004
 Year 3 0005 0006
 Year 4 0007 0008
 Year 5 0009 0010

The same contractor invoice number may be used on the two invoices each month
as long as the applicable lot numbers are clearly referenced. 

SUPPORTING SCHEDULES FOR FIXED PRICE LEVEL OF EFFORT INVOICES OF THE CONTRACT

For the base quantity fixed price CLINS (0100, 0200, 0300, 0400, 0500)
the contractor shall invoice one-twelfth (1/12) of the firm fixed price of the 
applicable CLIN each month. 

If the dedicated team is increased, the price of the base quantity CLINS
shall be increased in accordance with Section H clause “Option to Increase the
Size of the Dedicated Team”.  The increase in the total CLIN price shall be
divided by the number of months remaining to determine the increase in the
monthly invoice price.  Example:  An additional chemist is added to the
dedicated team in month 6.  The total price is 6/12 of the subclin price for
chemist of $60,000 or $30,000.  The monthly invoice amount for the base
quantity CLIN for the remaining 6 months of the period of performance will be
increased by $30,000/6= $5000.

The following backup information is required as an attachment to the
invoice:  

The monthly invoice must identify the percentage of time spent by each CLIN on
specific sites and the prorated price for each site (% of time spent X 1/12 of 
the price of the CLIN).  The percentage of time not allocable to a specific
site must also be identified and the prorated price for that time (% of time
not allocable to any specific site X 1/12 of  the price of the CLIN).  One-
hundred percent of the P-MY hours for each CLIN must be allocated each month.  
This allocation applies to all PM-Y CLINS whether they are staffed by the
prime contractor or a team subcontractor or they are base quantity CLINs or
optional quantity CLINs.

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT INVOICES OF THE CONTRACTS

The following backup information is required as an attachment to the
invoice as shown by category of cost:
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Direct Labor - identify the number of hours (by contractor labor
category and total) and the total direct labor dollars billed for the
period in the invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category.

Contractor Acquired Equipment (if authorized by the contract) - identify
by item the quantities, unit prices, and total dollars billed.

Contractor Acquired Software (if authorized by the contract) - identify
by item the quantities, unit prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed.  Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

NOTE:  For other than small business concerns, amounts claimed for purchased
material and subcontracted items should be based on the cash disbursed by the
contractor.  These costs cannot be billed to the Government until paid for by
the contractor.  Any of these costs billed to the Government prior to being
paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash
payment is provided.  Similarly, any costs requiring advance consent by the  
Contracting Officer will be considered improper and will be suspended, if
claimed prior to receipt of Contracting Officer consent.  Include the total
cost claimed for the current and cumulative-to-date periods.  After the total
amount claimed, provide summary dollar amounts of cumulative costs:  (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice.  The amount under (2) shall include costs
originally suspended and later disallowed.  Also include an explanation of the
changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of:  voucher number, date, dollar amount, source, and
reason for the adjustment.  Disallowed costs should be identified in
unallowable accounts in the contractor's accounting system.

NOTE:  For other than small business concerns, amounts claimed for purchased



PR-HQ-00-11400

Page 3-7 of 9

material and subcontracted items should be based on the cash disbursed by the
contractor.  These costs cannot be billed to the Government until paid for by
the contractor.  Any of these costs billed to the Government prior to being
paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash
payment is provided.  Similarly, any costs requiring advance consent by the
Contracting Officer will be considered improper and will be suspended, if
claimed prior to receipt of Contracting Officer consent.  Include the total
cost claimed for the current and cumulative-to-date periods.  After the total
amount claimed, provide summary dollar amounts of cumulative costs:  (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice.  The amount under (2) shall include costs
originally suspended and later disallowed.  Also include an explanation of the
changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of:  voucher number, date, dollar amount, source, and
reason for the djustment.  Disallowed costs should be identified in
unallowable accounts in the contractor's accounting system.

RESUBMISSIONS

When an original voucher was submitted, but not paid in full because of
suspended costs and after receipt of a letter of removal of suspension,
resubmissions of any previously claimed amounts which were suspended
should be submitted in a separate invoice showing the original voucher
number and designated with the letter "R" with the copy of the removal
of suspension notice.  The amounts should be shown under the appropriate
cost category and include all appropriate supplemental schedules.  NOTE: 
All disallowances must be identified as such in the accounting system
through journal entries.

Voucher resubmittals may also occur as a result of:  (1) a new indirect
cost rate agreement; or (2) adjustments to previously billed direct cost
rates due to audit resolution.  Such claims should be submitted in a
separate invoice or request for contractor financing payment number. 
They should include supplemental schedules showing the previously
adjusted amounts by contract period.  If the resubmission is based on a
new rate agreement, a copy of the agreement should be attached.  Costs
must be identified by delivery order or work assignment where
appropriate.  If the contract is Superfund-related, voucher resubmittals
shall also identify the amount claimed against each Superfund site and
non-site-specific activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the
contract are physically complete, when the final report (if required) is
accepted, and when all direct costs have been incurred and booked. 
Indirect costs may be claimed at the provisional rates, if final rates
are not yet available.  Contractors must identify these vouchers by
typing "Completion Voucher" next to the voucher number.  For contracts
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separately invoiced by delivery order, provide a schedule showing total
costs claimed by delivery order and in total for the contract.

In addition to the completion voucher, the contractor must submit an
original and two copies of EPA Form 1900-10, Contractor's Cumulative
Claim and Reconciliation showing the total cumulative costs claimed
under the contract.  

The information which a contractor is required to submit in its EPA Form
1900-10 is set forth as follows:

(1) Contractor's Name and Address - show the name of the contractor
exactly as it appears in the contract and its correct address,
except when an assignment has been made by the contractor, or the
right to receive payment has been restricted, as in the case of an
advance account.  When the right to receive payment is restricted,
the type of information to be shown in this space shall be
furnished by the Contracting Officer.

(2) Contract Number - insert the number of the contract under which
reimbursement is claimed.

(3) First voucher number and completion voucher number.

(4) Total amount of cost claimed for each cost element category
through the completion voucher.

(5) Total Fee awarded.

(6) Amount of indirect costs calculated using negotiated final
indirect cost rate(s) and/or provisional rate(s) as specified in
the contract, if final rate(s) are not yet negotiated for any
fiscal period.

(7) Fiscal year.

(8) Indirect cost center.

(9) Appropriate basis for allocation.

(10) Negotiated final indirect cost rate(s) or provisional indirect
cost rate(s).

(11) Signature.

(12) Official title.

(13) Date.

FINAL VOUCHER AND CLOSING DOCUMENTS
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After completion of the final audit and all suspensions and/or audit
exceptions have been resolved as to the final allowable costs and fee,
including establishment of final indirect cost rate(s) for all periods
the contractor shall prepare a final voucher including any adjustments
to vouchered costs necessitated by the final settlement of the contract
price.  Contractors must identify these vouchers by typing "Final
Voucher" next to the voucher number.  For contracts separately invoiced
by delivery order, provide a schedule showing final total costs claimed
by delivery order and in total for the contract.  The contractor shall
also provide an original and two copies of an updated EPA Form 1900-10,
Contractors Cumulative Claim and Reconciliation, showing the total
negotiated, cumulative costs for the contract.  Indirect costs shall be
included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original
and two copies of the Contractor's Release; Assignee's Release, if
applicable; the Contractor's Assignment of Refunds, Rebates, Credits and
other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits
and other Amounts, if applicable; and the Contractor's Affidavit of
Waiver of Lien, when required by the contract.
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ATTACHMENT 4

SITE SPECIFIC INVOICING REQUIREMENTS



PR-HQ-00-11400

Page 4-2 of 11

U
N I T E D S T A

T E
S

E
N

V
I

R
O

N
M

E

N T A
L

P R O T E
C T I

O
N

A
G

E
N

C
Y

SITE SPECIFIC INVOICING REQUIREMENTS
September 8, 1998 (12:14PM)

This is not considered to be contradictory or  in place of other contract
clauses.  Changes to the required format of the s/s attachment may be
necessary to assist the Environmental Protection Agency's cost  recovery
efforts. The EPA will notify the contractor of any format changes as they
become necessary.

The Contractor shall provide an invoice/voucher  that identifies the
costs incurred at each site and/or operable-unit with an EPA site/spill
identifier (SSID).  These invoices may be for :  Current  expenses, reclaim
for suspended costs, indirect cost adjustments, or  audit adjustments.
Invoices/vouchers for reclaiming suspended costs shall  be submitted on a
separate  voucher.  The voucher number shall be the original claim voucher
number when suspensions are made. The letter “R” must be added to the end of
the voucher number; ie 123R1, (if it requires more than one reclaim, invoices
are to be numbered:123R2, 123R3 etc.).  All indirect cost adjustments due to
EPA approved indirect rate adjustments must be submitted to EPA on a separate
invoice (claim or credit as the adjusted rate requires).  The invoice number
should end with letter “Z”, ie 117Z.  Likewise, adjustments due to audit
reports and a contracting officer letter referring to the subject audit
report/s, must be submitted to EPA on a separate invoice (claim or credit as
the audit report requires).  The invoice number should end with the letter
“X”, ie 146X. For example:

  

Voucher
purpose

Original
voucher

Reclaim
suspended
costs

Indirect cost
rate
adjustments

Audit
adjustments

Voucher number 123 123R1,
123R2..

117Z 146X

 Invoices shall also  include the following information:

1.  A cost element summary that summarizes all the costs invoiced for
the billing period by cost element such as labor, travel, equipment, other
direct, subcontractor and overhead or indirect costs, as identified elsewhere  
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in the contract.

2.  A site specific detail attachment ( S/S Attachment) to the  
invoice. All invoiced costs are separated into the following categories:

Ç Sites with an EPA SSID, e.g. "01X3," one line per site  
should be used; 
 [See description at item 2 page 3].

Ç All other sites without an EPA SSID, e.g. "ZZ," one line per
site should be used;

Ç Superfund non-site-specific costs for the whole contract and
project support costs incurred on each multi-site work
assignment, one line per work assignment;  

Ç Non-Superfund costs, as applicable, one line item.

 
The required format of the invoice s/s attachment is provided in Exhibit

I.  The sum of the detailed costs on the s/s attachment must equal the total
amount invoiced as shown on the cost element summary.  Contractors responsible
for contracts that involve work assignments may submit a separate page for
each work assignment [applying the same format] if so directed by the EPA
project officer. The contractor shall use the invoice s/s attachment to record
current monthly charges, indirect rate/audit adjustments, and adjustments for
previously invoiced costs.

Contractors shall submit the invoices/vouchers in compliance with the
contract “Submission of Invoices Clause” to the Research Triangle Park-
Financial Management Center (RTP-FMC).

At fiscal year-end, contractors shall also allocate their non-site-
specific costs through the annual allocation process as described in Clause    
     within the Contract.   

Questions regarding site specific invoicing requirements should be directed to
the Chief, Contract Payment Section, RTP-FMC at (919)541-2304.  Questions
regarding Annual Allocation should be directed to the Chief, Program and Cost
Accounting Branch, Financial Management Division at (202)564-4925.
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EXPLANATION OF EXHIBIT I
 SITE SPECIFIC DETAIL ATTACHMENT

The contractor shall report the total invoiced costs on the invoice s/s
attachment broken down by the five categories of site/non-site charges:  Sites
with an EPA SSID; all other sites without an EPA SSID; Superfund non-site
costs; non-Superfund costs, and previous invoice site corrections.  For each
site/non-site charge incurred during the billing period, the contractor shall
provide the following information:

Column No. Column Title

1 (Optional) Technical Direction Document (TDDs) or Work  
Assignment Number (WA) - The full WA number is provided by the 
applicable EPA contract manager, ie. the Work  Assignment Manager.
If the contractor is providing a separate page for  eachWA, the WA 
number may be placed in the upper left corner.  Otherwise the work
assignment or TDD numbers must be placed in this column.

2 Region/SSID- This four-digit code, i.e. 01X3 or A1X3, consists of:
a. The first digit will always be a “0" ZERO. Unless the region

exceeds the use of two-digit sites; then the first digit
will be an alpha, ie. “A”, “B”.. Thus the SSID  will be
A1X3;

B. The second digit is the regional identifier, i.e. one (1)
for Region I, two (2)for Region II etc. and zero (0) for
Region X,

C. The third and fourth digits, representing the sites, are the
last two digits of the four- digit  SSID (see 2.a). 

Example, if Region I sites did not exceed two digits, the Region/SSID will be
01X3; however, if Region I sites exceeded the two digits, the Region/SSID will
be A1X3.  

3 Action Code - Starting with FY96 funding, a two-digit action
code must be used to represent different remedial, removal,
and enforcement actions as provided by the Project Officer,
via the work assignment (WA) or the technical direction
document (TDD).  However, for FY95 funding and before, the
one-digit activity code may be used.

(Note- For FY 1995 and prior, it was called ‘activity’ code; from FY 1996 and
forward, it will be called ‘action’ code).

4 Operable Unit - If an EPA SSID has been separated into
operable units or sub-sites for cost recovery purposes and
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have not been assigned their own SSID, the costs should be
included on the invoice by operable unit name and any
numeric designation of two digits. The operable unit number
must be provided by the EPA contract manager, ie Work
Assignment Manager, Project Officer...etc.  These operable
unit costs should be subtotaled by the "parent" SSID for
internal tracking purposes by EPA.

 
5 Site Name or Non-site Description - The name of the site, up

to 28 characters.  When the site name exceeds 28 characters,
use the first 28.  NOTE:  For non-site-specific activities,
use this column to briefly describe the non-site activity.

6 Action Sequence Number(Cost Organization Code )- The four-
digit code used to represent the activities performed  will
be provided by the  WAM/Project Officer on the Work
Assignment (WA) or Technical Directive Document (TDD).  This
code is required for all Superfund costs (site-specific and
non-site-specific).

7 IFMS line Reference  - Column shall be left blank.  The IFMS
line reference will be inserted by an EPA invoice Approving
Official (PO).  This three-digit line reference is found on
the Invoice Approval Form (2550- 19T).

8 Invoice Number/Legend - For corrections, insert the invoice
number referencing the original charge for which the
correction is being made. An invoice legend must be included
at the bottom of the attachment, or on a separate enclosure
to the S/S Attachment.  The invoice legend shall describe
the reason for the correction as it relates to a previously
invoiced and paid  amount. If more than one correction is
made, explanation must be given for each by referencing the
invoice number.  The net amount for all corrections  in
column nine (9) must always be  ero "00."

9 Current/Adjustment Amount - The amount to be charged or
credited to the SSID, Operable Unit, pre-SSID, or non-site-
specific account.  If there are operable units within a
site, list the cost of each Operable Unit and provide a
subtotal for each  SSID.  SSID's must be sorted by region
and site within each region.

10 Cumulative Charge - Show the cumulative charge for each
Operable Unit, SSID or Pre-SSID. 

Incurred and claimed charges should be listed and subtotaled on the S/S
Attachment by row sequential order. 
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Row Row Title

1 Previous invoice site corrections; This is not for
reclaiming previously suspended costs, nor intended for any
indirect cost or audit adjustments.  Only corrections or
adjustments of site costs charged to previous invoices shall
be listed in Row 1.  The subtotal for all corrections or
adjustments in this row should equal zero.  Every line item
correction or adjustment must reference an original invoice
number where the charge first appeared and a reason for the
adjustment.

2 Sites W/SSID; Costs for sites with an EPA SSID. The SSID is
provided by the EPA contract manager, ie WAM, TDD or Project
Officer (PO).

3 Sites W/O SSID; Costs associated with Superfund site-
specific work where no SSID has been established “ZZ”
accounts.  Once the SSID is established, all “ZZ” costs
associated with that site should be reclassified (adjusted
from the “ZZ” to the appropriate site within 30 days of
establishing the SSID).  Thus, the contractor must,
immediately, submit a letter to the Project Officer (PO)
with an S/S Attachment.  Only section one  (1)-- Previous
Invoice Site Correction-- must be completed.  Consequently, 
the PO approves the reclassification letter and sends it to
RTP-Financial Management Center for cost redistribution.  

4 Non-site Superfund;  Superfund non-site-specific  costs,
along with base and award fees, as described below.

Contract-wide Program Management - Technical and
Administrative; For those contracts requiring separate
identification of technical and administrative program
management such as ARCS, the respective amounts should be
delineated in compliance with instructions provided either
by the contract or WA.  The requirement for separation of
program management is defined in "Administrative Guidance
under ARCS" and is available from the  Regional/Remedial
Service Center, Superfund/RCRA Regional Procurement
Operations Division, Office of Acquisition Management (OAM)
at (202) 564-4712.

For contractors not subject to the technical/administrative
differentiation requirements, contract -wide program
management should be listed under "Contract-wide Program
Management- Administrative."

Work Assignment Project Support; this line(s) shall include
non-site-specific project support and management incurred
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with individual multi-site work assignments.  The contractor
should note that these costs should also be allocated to the
sites under each respective work assignment as part of the
annual allocation process.  For further Guidance on annual
allocation, contact the Program and Cost Accounting Branch
at (202) 564-4925.

Other Non-Site-specific Activities; If the contractors
engage in activities apart from program management as
described above, which cannot be related to specific sites,
each of these activities must be described under the column
six (Site Name/Non-site description).  The purpose of
breaking out non-site activities from program support is to
assist the contractor and EPA in preparing the Annual
Allocation report at the end of the year.  All non-site
activities must be determined to be either site-support or
program-wide for cost recovery through the Annual Allocation
process.  Please note that, like Contract-wide non-site
activities, these are also allocated to sites through the
Annual Allocation process.  See the Annual allocation
contract clause and guidance for further details or contact
the Chief, Program and Cost Accounting Branch at (202)564-
4925.

Base and Award Fees; Base and Award Fees which are not site-
specific should be listed in this Superfund Non-site
Section.

5 Non-superfund; All non-Superfund costs invoiced should be
reported on the s/s attachment by appropriation such as Oil,
RCRA...etc. These costs must be sorted by TDD/WA within each
appropriation; as directed by the project officer.

6 Total Invoice Amount; This amount is the total of  the costs
listed in column 9, "Current/Adjustment Amount", i.e., the
total charges for this billing period.  This must equal the
total amount on the invoice cost element summary.  There
should be no total for the cumulative charge column. 

NOTES TO SITE ATTACHMENT:

ÇÇ Provide one line per site or activity, sorted
alpha/numerically and by Region.
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ÇÇ Page Formatting:

Upper Left Corner - Contract Number, Delivery Order Number
(if applicable), Invoice Number, and Work Assignment
(optional).
Upper Right Corner - Contractor Name and Invoice Period of
Performance.
Bottom Left Corner - Invoice Legend for previous invoice 
adjustments.  This information may be provided as an
enclosure to the s/s attachment if it could not be provided
on the bottom left corner.
Bottom Right Corner - Page number for the attachments, i.e.
Page 1 of 7, 2 of 7, ...etc.

EXHIBIT I
SITE SPECIFIC DETAIL ATTACHMENT

CONTRACT #: 68-W1-1234
INVOICE #:   151
DELIVERY ORDER #:___________ CONTRACTOR NAME: ABC COMPANY
WORK ASSIGNMENT#__________ INVOICE PERIOD OF PERFORMANCE: 

03/27/97-04/27/97
                 Sort by Region and by site



PR-HQ-00-11400

Page 4-9 of 11
Page 4-9

#1 #2 #3 #4 #5 #6 #7 #8

Cost Categories (Optio
nal)

TDD/WA
#

Regi
onal
SSID 
(4

posi
)

Acti
on

Code
(2

Pos)

Oper
able
Unit
(2

Pos)

Site Name
Non-Site

Description

Action
Seq.  # 
(Cost

Org.Cod
e)

(4 pos)

IFMS
line

Referen
ce

(3 Pos)

Invoice
#

legend

1.  PREVIOUS
INVOICE SITE
CORRECTIONS

0-053 01X3 RD 01 HATHAWAY AND PATER.  C001 ADA 123

0-035 0131 RD 02 BAIRD AND MCGUIRE C057 ADA 123

SUBTOTAL

2. SITES WITH SSID 0-054 01X3 rd 02 HATHAWAY AND PATER. C001 AAA

0-074 0131 RD 01 BAIRD AND MCGUIRE C001 AAA

0-014 02G2 RD 02 UPPER DEERFIELD LF C008 ABA

0-018 028E RD 01 ZSCHUEGBER SITE C006 ABA

0-024 024T RD 01 MONROE BURN SITE C007 ABA

0-015 035Z RD 00 EAST 10TH STREET SITE C018 ACA

0-029 03BY RD 02 LEHMAN MTBE C012 ACA

0-032 03AT RD 00 VIENNA WELLFIELD C216 ACA

                     SUBTOTAL SUBTOTAL
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3.  SITES WITHOUT
SSID

0-010 01-- RA 00 XYZ POND SITE 0003 AAA

02--

0-007 03-- RA 00 PD DUMP SITE 0000 ABA

0-011 03-- RA 00 RAU AREA SITE 0000 ABA

0-040 03-- RA 00 LKP BURN SITE 0000 ABA

0-039 04-- RA 00 TIS SITE 0000 ADA

0-073 04-- RA 00 IOU BLANCHURE SITE 0000 ADA

SUBTOTAL SUBTOTAL

4. NON-SITE         
                  
SUPERFUND

A) CONTRACT WIDE    
 PROGRAM MANAGEMENT
 -- MOBILIZATION
(RACs)
 -- TECHNICAL
 -- ADMINISTRATIVE
 -- EQUIPMENT
(RACs)

B) WA PROJECT
SUPPORT
C) OTHER NON-SITE 
     SPECIF
ACTIVITIES:
      -- SITE
SUPPORT
      --PROGRAM
SUPPORT
D) BASE FEE
E) AWARD FEE

 SUBTOTAL

0-005 PROG. SUPPORT
TRANSITION

ABB

SUBTOTAL
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TOTAL SUPERFUND

5.  NON-SUPERFUND
     A) Oil Spill
Activities

ADD

6.  TOTAL INVOICE   
            AMOUNT

TOTAL

INVOICE LEGEND:
123- Error in charging work assignment and site number
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ATTACHMENT 5

CLIENT AUTHORIZATION LETTER
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Client Authorization Letter

[Addressee]

Dear "Client":

We are currently responding to the Environmental Protection Agency RFP
No.                   for the procurement of                                 . 
The EPA is placing increased emphasis in their acquisitions on past
performance as a source selection evaluation factor.  EPA requires offerors to
inform references identified in proposals that EPA may contact them about past
performance information.

If you are contacted by EPA for information on work we have performed
under contract for your company/agency/state or local government, you are
hereby authorized to respond to EPA inquiries.  

Your cooperation is appreciated.  Please direct any questions to         
                             .
(offeror's point-of-contact)

Sincerely, 
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ATTACHMENT 6

PAST PERFORMANCE QUESTIONNAIRE
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                 PAST PERFORMANCE QUESTIONNAIRE    

Project Tracking Number:

1.  Name of Reference 2.  Date contacted: 3.  Phone No:

4.  Was the client satisfied with the quality of
deliverables and work performed?

RATING: =

5.  Were the deliverables and work performed  in
accordance with the times specified in the reports of
work and work assignments or other tasking documents?

RATING: =

6.  Were the costs incurred during contract
performance in line with the costs proposed in the
contract cost proposal and individual work assignment
plans or other plans?

RATING: =

7.  Was the client satisfied with the firm’s
responsiveness in resolving issues or problems that
occurred during performance?

RATING: =

8.  Did the firm conduct business in a professional
manner?

RATING:=

9.  Were the required response times met in the
performance of emergency and quick turnaround work?

RATING: =
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10.  Did the firm deliver the quality proposed within
the price proposed?

RATING: =

11.   Would client hire the firm to perform this or a
similar project in the future?

RATING: =

 12.  Did the firm comply with subcontracting plan goals
for small disadvantaged business (SDB) concerns (see
Subpart 19.7), monetary targets for SDB participation
(see 19.1202), and notifications submitted under
19.1202-4(b)?

RATING: =

RATING: 5 = EXCELLENT; 4 = EXCEEDS; 3 = ADEQUATE; 2 = INADEQUATE; 1 =
POOR

Name of Evaluator: 

RATING : 0 =   The factor is not addressed or is totally deficient and
without merit.

1 =   Because of the deficiencies, weaknesses and/or information
gaps, serious concerns exist on the part of evaluators about
offeror’s ability to perform required work.

        2 =   Information related to the factors is incomplete, unclear,
or indicates an inadequate approach to the factor.  There is a
question as to whether the offeror would be able to  perform
satisfactorily.

         3 =   The response to the factor is adequate; offeror could
perform to meet Government’s minimum requirements.

          4 =   The response to the factor is good; offeror demonstrated
ability to perform acceptably with the possibility of more than
adequate performance.

          5 =   The response to the factor is superior in most features.
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ATTACHMENT 7

INSTRUCTIONS FOR PERFORMING THE ANNUAL ALLOCATION OF NON-SITE SPECIFIC COST
(POSTED AS A SEPARATE ATTACHMENT)
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ATTACHMENT 8

SMALL BUSINESS & SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN (TO BE
ATTACHED AT CONTRACT AWARD)
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ATTACHMENT 9

DELETED
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ATTACHMENT 10

COST MODELS
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RFP Number PR-HQ-00-11400

Total Contract Summary 
 5-Yr Base Max Option*   Fixed Price    Total Contract

Cost Reimbursable Amount $XX    $XX $XX
Fixed Price Amount
(including Options)    $XX $XX
Total Potential Contract Value $XX

*Priced at Year 4 Rates

COST REIMBURSEMENT PORTION

Base Quantity Labor and ODCs Models A-1 through A-6 40,000 LOE hours
  See Clause L-24

Option Quantity Labor and ODCs Model B 100,000 LOE hours
See Clause L-24

Individual Increment Labor    Model C-1  5,000 LOE hours
Individual Increment ODC Model C-2

Cost Reimbursable Contract/
Contract Summary Model D 140,000 LOE hours

FIXED PRICE PORTION

Annual SubCLIN prices Model E-1 1 each PM-Y** 
0101-0120
0201-0220

                                                0301-0320
                  0401-0420

                                                0501-0520

Annual CLIN prices
0100, 0200, 0300, 0400, 0500  Model E-2 Total 20 PM-Y a year in 
                                                Year 1-5

Fixed Price Options Model E-3 Average Price of 5 additional
PM-Ys in Year 1-5

**P-MY=productive man year
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RFP Number PR-HQ-00-11400

COST PROPOSAL MODEL
MODEL #A-1

SUMMARY COST REIMBURSABLE PORTION- CONTRACT YEAR 1 THROUGH CONTRACT YEAR 5 - 
BASE PERIOD 40,000 HOURS

(20,000 priced in Year 1,      
                                                 20,000 priced in Year 2)
COST ELEMENT

     TOTAL

DIRECT LABOR

     KEY PERSONNEL:

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.
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TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400

COST PROPOSAL MODEL
MODEL #A-2

BASE PERIOD - 20,000 LOE HOURS AND ODCS PRICED AT YEAR 1 RATES

COST ELEMENT
       LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.
TEAM SUBCONTRACTORS/CONSULTANTS

1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS
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SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #A-3
BASE PERIOD - 20,000 LOE HOURS AND ODCS PRICED AT YEAR 2 RATES

COST ELEMENT
       LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS



PR-HQ-00-11400

Page 10-8 of 26
Page 10-8

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400

COST PROPOSAL MODEL
MODEL #A-4

BASE PERIOD - YEAR 3 ODCS                                                     
 
COST ELEMENT

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #A-5
BASE PERIOD - YEAR 4 ODCS

COST ELEMENT

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #A-6

BASE PERIOD - YEAR 5 ODCS

COST ELEMENT

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #B
SUMMARY - TOTAL OPTION QUANTITIES  (PRICE USING YEAR 4 RATES)
(100,000 HOURS/20 INCREMENTS = 5,000 HOURS PER INCREMENT)

COST ELEMENT
 LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL: HOURS COST
     

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.
TEAM SUBCONTRACTORS/CONSULTANTS
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1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-1
CONTRACT YEAR 1 -  OPTION QUANTITY - SINGLE INCREMENT 5,000 HOURS 

 (YEAR 1 RATES)

COST ELEMENT
         LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS
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FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-1

CONTRACT YEAR 2 -  OPTION QUANTITY - SINGLE INCREMENT 5,000 HOURS
 (YEAR 2 RATES)

COST ELEMENT
  LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________
     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________
     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS
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FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     

RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-1

CONTRACT YEAR 3 -  OPTION QUANTITY - SINGLE INCREMENT 5,000 HOURS
 (YEAR 3 RATES)

COST ELEMENT

 LABOR  
HOURS  RATE COST

DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD
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TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-1

CONTRACT YEAR 4 -  OPTION QUANTITY - SINGLE INCREMENT 5,000 HOURS
 (YEAR 4 RATES)

COST ELEMENT
 LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)
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TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-1

CONTRACT YEAR 5 -  OPTION QUANTITY - SINGLE INCREMENT 5,000 HOURS
(YEAR 5 RATES)

COST ELEMENT
 LABOR  

HOURS  RATE COST
DIRECT LABOR

    Individual/Labor Category
          _________________________

    _________________________

     KEY PERSONNEL:
    Individual/Labor Category

          _________________________

    _________________________

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
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                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)

TOTAL ESTIMATED COST AND FIXED FEE
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #C-2

SUMMARY -  OPTION QUANTITY - SINGLE INCREMENT ODCs

COST ELEMENT

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE) (3% max)

TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #D

SUMMARY - CONTRACT SUMMARY - CONTRACT YEAR 1 THROUGH CONTRACT YEAR 5 - BASE
AND ALL OPTION QUANTITIES 140,000 HOURS

COST ELEMENT

DIRECT LABOR

     KEY PERSONNEL:

     NON KEY PERSONNEL:

1.  TOTAL PROFESSIONAL LOE
2.  TOTAL CLERICAL/SUPPORT HOURS (IF APPLICABLE)

TOTAL - DIRECT LABOR

FRINGE: (IF APPLICABLE)
                % (IDENTIFY BASE)

LABOR OVERHEAD: (IF APPLICABLE)
                           % (IDENTIFY BASE)

TOTAL - DIRECT LABOR, FRINGE & OVERHEAD

OTHER DIRECT COSTS:*
    TRAVEL - RFP SPECIFIED

OTHER DIRECT COSTS - RFP SPECIFIED
SUBCONTRACTING - RFP SPECIFIED

*Note: Use the ODCs given in Section L Clause - Region IX Specific Cost
Proposal Instructions to complete this model.

TEAM SUBCONTRACTORS/CONSULTANTS
1.  
2.
TOTAL - SUBCONTRACTORS/CONSULTANTS

SUBTOTAL - ESTIMATED COSTS WITHOUT G&A

G&A: (IF APPLICABLE)
                % (IDENTIFY BASE)

TOTAL ESTIMATED COSTS

FIXED FEE:                       % (IDENTIFY BASE)
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TOTAL ESTIMATED COST AND FIXED FEE     
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #E-1

Provide the following breakdown for Each of the 20 Fixed Price Clins in each
of the 5 years: 

Individual Name

Hourly Rate $XX
Fringe (if applicable)  XX
Overhead (if applicable  XX
G&A (if applicable)  XX
Fee (if applicable)      XX
Loaded Hourly Rate $XX

CLIN Individual/Category     Fixed Price

0101           Loaded Hourly Rate Multiplied By P-MY*
0102                                       Loaded Hourly Rate Multiplied By P-MY
0103     Loaded Hourly Rate Multiplied By P-MY
0104      Loaded Hourly Rate Multiplied By P-MY
0105     Loaded Hourly Rate Multiplied By P-MY
etc. to
0120

* P-MY = productive man year
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #E-2

SUMMARY - CONTRACT YEAR 1 THROUGH CONTRACT YEAR 5 - FIXED PRICE 
20 P-MY DEDICATED TEAM

CLIN FIXED PRICE

0100
0200
0300
0400
0500
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RFP Number PR-HQ-00-11400
COST PROPOSAL MODEL

MODEL #E-3

Summary of Fixed Price Options for 5 additional PM-Ys.

Provide the following for evaluation purposes only:

  Average Maximum  
  Value of FP

Annual CLINS   Total Firm Fixed Price    Multiplied by .25   Options

0100           ______________________         X .25       =  ___________
0200           ______________________         X .25       =  ___________
0300           ______________________         X .25       =  ___________
0400           ______________________         X .25       =  ___________
0500           ______________________         X .25       =  ___________

         Total $___________
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ATTACHMENT 11

REGION IX START-2 REPORTS OF WORK 
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REPORTS OF WORK
SUPERFUND TECHNICAL ASSESSMENT & RESPONSE TEAM -2 (START-2)

The Contractor shall furnish copies of routine reports to the designated
addressees.  Each report shall cite the contract number and identify the U.S.
Environmental Protection Agency as the sponsoring agency. 

The distribution and summary indicates the format (or media) for submission
of Contractor's reports.  NOTE:  H = Hard Copy (paper) and E = Electronic
(floppy disc)

A. MONTHLY FINANCIAL and TECHNICAL PROGRESS REPORT

The Contractor shall furnish a monthly financial report which includes two
separate portions: a fixed price portion and a cost reimbursement portion. 
The reports shall include Technical Direction Document number, site name and
location (City and State), period of performance, dollars associated with
labor by individual and pay rate, travel, equipment, and other direct costs. 
The Contractor shall also submit a monthly summary report including current
approved budgets, actuals, and variances by current month, cumulative to date,
and at completion.

Monthly reports shall report separately on each contract period of
performance

The Contractor shall submit separate monthly financial and technical progress
report when specified in a Site Specific TDD(s).  

B. QUARTERLY REPORT

The Contractor shall submit a Quarterly Site Assessment Report.

DISTRIBUTION

Deliverable No. of Copies Due Date Format Addressee

SA Quarterly
Reports

1 H Task Monitor

2/3 H EPA SA Managers

6 H N.E. States

C. MONTHLY MEETINGS

The contractor shall attend monthly meetings in the San Francisco office of
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EPA.  The anticipated meeting length is 2 hours.  

D. WEEKLY COST REPORTS FOR ALL TDDS 

The Contractor shall provide weekly cost reports for all TDDs.

E. EQUIPMENT INVENTORY

The Contractor shall submit an equipment inventory as required by the EPA
Property Administrator.

F.  MONTHLY VACANCY REPORT

The Contractor shall report each month on the daily availability of each of
the 20 members of the dedicated team during the previous month.  This report
shall include the statement that the report is based on the contractor’s time
and attendance records.  The report shall track and report on all adjustments
made in accordance with Clause B.2 and on all optional PM-Ys ordered. 
 

MONTHLY FINANCIAL AND TECHNICAL PROGRESS REPORT
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TABLE OF CONTENTS

Section A:  Brief Financial Table Comments

Section B:  Brief Technical Progress Table Comments

Section C:  Monthly Financial Report Tables

Table F-1:  Monthly Contract Cost Summary
Table F-2:  Monthly Work Assignment Cost Summary 
Table F-3:  Monthly TDD Cost Summary
Table F-4:  Summary of Contract Labor Hours

Section D:  Technical Progress Report Tables

Table T-1:  Summary of LOE Hours by Activity
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MONTHLY FINANCIAL REPORT
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TABLE F-1
Monthly Contract Cost Summary

Total Contract Summary For              
Contract Number:
Reporting Period:
Reporting Date:

COST ELEMENTS
CURRENT MONTH CUMULATIVE

COST

CONTRACT
BUDGET

(CEILING)
BALANCE

Total Level of
Effort (LOE)
PM
(names)
ES
(names)
SS
(names)
JS
(names)
ST
(names)
JT
(names)
SC
(names)
JC
(names)
Clerical Hours

Total LOE & Clerical



PR-HQ-00-11400

Page 11-7 of 16
Page 11-7

Costs (Dollars)
  Direct Labor
  Indirect Cost
(specify)
  Equipment
  Travel 
  Other Direct Costs
    
Subtotal

Subcontracts

Indirect Costs
(specify)

Subtotal
 
Fee

Total Cost

Percent LOE Incurred versus Ceiling _______________

Percent Cost incurred versus Ceiling ________________
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F-2
Monthly Work assignment Cost Summary

TOTAL WORK ASSIGNMENT SUMMARY FOR                 

WA NUMBER ____________ PROJECT
MANAGER__________

WA NAME ______________ EPA TASK MONITOR
_______________

ACTIVITY TYPE ___________ ISSUED
_________________
COMPLETION DATE
__________

COST ELEMENTS
CURRENT MONTH CUMULATIVE

COST

WORK
ASSIGNMENT

BUDGET
(CEILING)

BALANCE

Total Level of
Effort (LOE)
PM
(names)
ES
(names)
SS
(names)
JS
(names)
ST
(names)
JT
(names)
SC
(names)
JC
(names)
Clerical Hours

Total LOE & Clerical
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Costs (Dollars)
  Direct Labor
  Indirect Cost
(specify)
  Equipment
  Travel 
  Other Direct Costs
    
Subtotal

Subcontracts

Indirect Costs
(specify)

Subtotal
 
Fee

Total Cost

Percent LOE Incurred versus Ceiling _______________

Percent Cost incurred versus Ceiling ________________



PR-HQ-00-11400

Page 11-10 of 16
Page 11-10

TABLE F-3
Monthly TDD Cost Summary

PERIOD COVERED - MONTH ENDING: __________

TDD NUMBER ____________ PROJECT MANAGER______________
SITE NAME ______________ EPA TASK MONITOR

_______________
ACTIVITY TYPE ___________ ISSUED _________________
SSID___________ COMPLETION DATE __________

COST ELEMENTS
CURRENT MONTH CUMULATIVE

COST

TDD
BUDGET

(CEILING)
BALANCE

ESTIMATE TO
COMPLETE

Total Level of
Effort (LOE)
PM
(names)
ES
(names)
SS
(names)
JS
(names)
ST
(names)
JT
(names)
SC
(names)
JC
(names)
Clerical Hours

Total LOE & Clerical
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Costs (Dollars)
  Direct Labor
  Indirect Cost
(specify)
  Equipment
  Travel 
  Other Direct Costs
     (specify)
Subtotal

Subcontracts

Indirect Costs
(specify)

Subtotal
 
Fee

Total Cost

Percent LOE Incurred versus Ceiling _______________

Percent Cost incurred versus Ceiling ________________

TABLE F-4
SUMMARY OF CONTRACT LABOR HOURS

BY PROFESSIONAL/TECHNICAL (P/T) GRADE
CONTRACT #:

PERIOD COVERED - MONTH ENDING
REGION:         

CURRENT MONTH CUMULATIVE CONTRACT

Labor
Classification

Regular
Hours

Overtim
e 
Hours

Total
Percent
of
Total
LOE

Regular
Hours

Overtim
e
Hours

Total
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PM
ES
SS
JS
ST
JT
SC
JC

Total (LOE)

Total Clerical

Grand Total
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MONTHLY TECHNICAL
PROGRESS REPORTS
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TABLE T-1
SUMMARY COST/LOE HOURS BY ACTIVITY

THROUGH __(date)________
PREPARED______________ 

CURRENT PERIOD CONTRACT

PROGRAM ACTIVITY DESCRIPTION LOE HOURS
COST

FUNDS
AVAILABLE

TOTAL TDD
DOLLARS

TOTAL TDD
HOURS

TOTAL
LOE HOURS
INCURRED

REMOVAL
ACTIVITIES

Emergancy Response
Removal Assessment
On-Call Services
Removal Support
(fund-lead)
Removal support (PRP-
lead)
etc.
SUBTOTAL

SITE
ASSESSMENT
ACTIVITIES

Preliminary
Assessment
Site Inspection
Expanded site
Inspection
Integrated Assessment
HRS package
etc.L
SUBTOTAL

PROGRAM
SUPPORT

Annual Workplan
Reporting
requirements
General Management
etc
SUBTOTAL

OIL PROGRAM
ACTIVITIES

SPCC Inspections
FRP Support
Drills and Exercises
etc
SUBTOTAL

CEPP
ACTIVITIES

Contingency Plans
CEPP Support
Training
etc
SUBTOTAL
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SITE-
SPECIFIC
ACTIVITIES

TOTAL



PR-HQ-00-11400

Page 11-16 of 16
Page 11-16

TDD WEEKLY STATUS REPORT
Sorted by Program, then Percentage of Cost Incurred

Prog
ram

Work
Assign
ment
Number

TDD
Numb
er

Site name
Complet
ion
Date

Ceiling
Hours

Hours
Incurre
d

Ceiling
Cost

Cost
Incurre
d

% Hours
Incurre
d

% Cost
incurre
d
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ATTACHMENT 12

REGION IX - TECHNICAL SCENARIOS
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Region IX - Technical Scenario  - #1

In the past few years, Groom Lake, population of approximately 27,023, has witnessed a steady growth in its
tourism business, and the need for additional housing for people who are looking for affordable housing or retirement has
sparked the town’s active redevelopment program.  An area in the northeastern part of the downtown area is currently
undergoing an environment assessment before renovation of some existing buildings and new construction begins.  The area is
approximately 55 acres in size and redevelopment will include converting old warehouses and buildings into mixed use
facilities, such as commercial businesses and residential areas with recreational facilities.  Since the lake for which the town is
named is located within a quarter mile, the plans includes an ecological corridor that culminates at the lake.  Hopefully, this will
satisfy the American Indian Tribe whose reservation (1,013 people) abuts the town’s property and who claims jurisdictional
authority over the entire lake and associated  wetlands.  Mutated frogs in the wetlands have been documented by State
University and are now protected under the State Wildlife Service Act.  Fishing is still permitted in the lake.

Federal funding has been secured by the town to perform the assessments but the progress of the overall plan has hit a
snag.  Inspection/evaluation of the facilites on the property revealed that a  warehouse contained approximately 100 of
unlabelled 10- and 55- gallon drums in various states of condition.  Two 55-gallon  drums are labelled cyanide.  An chlorine-
like odor is in the building and the floor is stained.  Further evaluation of the warehouse area showed leakage had occurred
from some of the drums onto the floor and the leakage had gone outside of the building onto the ground. Stained soil is
apparent in the back of the warehouse.  

A small housing development (30 families) within the project area is within 250 feet of the stained soil.  One home is
now converted into a daycare and kindergarten.  The operator has consistently complained of sickening odors on days when
the wind is high or it is hot.  And because of this, the children cannot go outside to play.  This house is 155 ft from the
warehouse. A second building, approximately 20 ft from the warehouse, has friable asbestos laying around it.

 The town became concerned because groundwater is the primary water supply.  A perched aquifer is directly beneath
the warehouse, 25 feet below ground surface.  Drinking water wells are screened at 70 ft. below surface. The Water
Department sampled five wells on the property and found TCE (7800, 2100, and 1300 ppb) and DCE (2100, 70, and 70
ppb) in three wells.  A fourth well showed the presence of perchlorate at 18.8 ppb but no TCE or DCE.  The remaining well
was non-detect.  They are in shock and have no explanations other than several years ago, part of this property was used
temporary by the military but no one knows the nature of the operation.  Most of the older folk are deceased or moved away.

You have been tasked by EPA to work on this site.  Apply the Superfund Process through placement on the National
Priorities List to the site.   Describe all actions that are required from beginning to end.  Describe your coordination activities
and with whom would you coordinate the actions with and at which point coordination is needed.  Identify the key decision
points and how you would handle them?  How would you approach the problem? Be sure to include best case and worst case
scenarios, then follow through with the implementation of the best course of action.  If you make assumptions, identify them
and justify your reasoning.  
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Scenario #2

TO BE POSTED SEPARATELY 
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ATTACHMENT 13

REGION IX TASK MATRICES (TO BE POSTED SEPARATELY)


